See the notice on TED website

335502-2026 - CbcTesaTenHa npouenypa

WUpnanausa — Ycnyru no n3ymMcnsiBaHe Ha pa3xoaute 3a CTPOUTESTHU paboTu Ha CbOPBXKEHUSA —
Project QS and Contract Docs and Events Review Services for Howth FHC Dredging Project
OJ S 94/2026 18/05/2026

O6sBneHue 3a NOpbUKa UMK KOHLECUA — CTaHAAPTEH PEeXUM

Yenyru

1. KynyBau

1.1. KynyBau
OdmumanHo HaumeHoBaHue: Department of Agriculture Food and the Marine
EnekTpoHHa nowa: procurement@agriculture.gov.ie
[MpaBHa kaTeropusa Ha kynyBada: OpraH Ha LeHTpanHaTta BrnacTt
[enHocT Ha Bb3narawusa opran: Ycnyrn no obwogyHKLUMOHaNHO ynpasneHne Ha gbpxaBaTta

2. Mpoueaypa

2.1. Mpouenypa
3arnasue: Project QS and Contract Docs and Events Review Services for Howth FHC
Dredging Project
Onucanue: The proposed €30m+ project to dredge the harbour involves the dredging,
stabilisation and beneficial reuse of circa 240,000 cubic metres of contaminated but non-
hazardous bed material. This material is located within the confines of the West and East piers
of Howth harbour in four main zones known as: * the fishing basin between West and Middle
Piers * the channel which provides access from sea * the outer swing mooring area to the
north of the inner break water * the inner Marina basin which is adjacent to the public slipway
and channel It is proposed that this material is treated and stabilised in a location on the
Middle Pier and pumped to a location to the West of the West Pier where it is to be used as
the core infill of a new reclaimed multi use land area. The project was submitted for planning to
Fingal County Council (F21A-0368) where it was approved but appealed by a third party to
ABP, planning permission was subsequently granted by ABP in 2024 (ABP-314487-22). * ABP
planning link: 314487 | An Coimisiun Pleanala - * ABP Planning Report: r314487.pdf * The
project is subject to EPA licencing, the process of which is in the final stages. Documents
relating to the EPA application W 0312 can be found here: Authorisation Profile | LEAP Online
DAFM has decided to engage a Quantity Surveying firm with experience in marine civil
engineering projects to: * To carry out a review of final design documents and tender pack
prior to going to tender to ensure compliance with the relevant public works quantity surveying
norms and requirements and to identify and assist in the minimalization of drawing
discrepancies, quantity discrepancies or other contractual matters that may give rise to lack of
clarity or commercial risk to the minister during the tender and award process. * To carry out
ongoing monitoring at commercial review and advice relating to contract administration
valuations and quantification of elements like change orders value, engineering proposals, all
or alternate proposals from the main contractor. * To assist in assessment review and row
bottle of claims or compensation events and assist in providing quantification and back up
advice for dealing with conciliation events. * To carry out a monthly site visit throughout the
works. And report on same. Tenderers shall note that the Bill of Quantities for this project will
be measured in accordance with the Tl Rules for Measurement and Pricing (RMP). The
commencement date for this project predates the mandate to use CESSM 4 revised. All of the
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above is to be carried out in line with the Capital works management framework for cost
control of large engineering projects. Link to Capital Works Management Framework: CWMF
pillars

WpeHTtndpumkatop Ha npoueaypata: a98fe4e7-36d9-41e5-ac00-8ec75473762

Bug npoueaypa: Otkputa

Mpouenyparta ce yckopsBa: He

21.1. Uen
EcTtecTtBO Ha nopbykara: Ycnyru
OcHoBHa knacudukauus (cpv): 71322100 Ycnyrn no nsdncnaBaHe Ha pasxogute 3a
CTpPOUTENHN paboTn Ha CbLOPBXKEHUSA
HonbnHuTtenHa knacudukauua (cpv): 71324000 Ycnyrv no oueHka Ha cbetosHue, 71500000
Ycnyru, cBbp3aHu CbC CTPOUTENCTBOTO

2.1.2. MsacTo Ha uanbJiHeHUe
AOMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)
Obvpxasa: NpnaHgus

2.1.3. CtoMHocCcT
MporHo3Ha cTonHocT, 6e3 aa ce Bkntoysa A0C: 200 000,00 EUR

2.1.4. OO6wa nHdopmauma
NpaBHO OCHOBaHMe:
Ounpektna 2014/24/EC

2.1.6. OcHoOBaHuA 3a U3KJIIO4YBaHe
M3TOYHULM Ha OCHOBaHWsATa 3a U3KItoYBaHe: EanHeH eBponenckn AOKyMeHT 3a 00l ecTBeHu
nopbykun (EEQOIT)

5. ObocobeHa no3nuus

5.1. O6ocobeHa nosuuus: LOT-0001
3arnasue: Project QS and Contract Docs and Events Review Services for Howth FHC
Dredging Project
Onucanue: The proposed €30m+ project to dredge the harbour involves the dredging,
stabilisation and beneficial reuse of circa 240,000 cubic metres of contaminated but non-
hazardous bed material. This material is located within the confines of the West and East piers
of Howth harbour in four main zones known as: * the fishing basin between West and Middle
Piers * the channel which provides access from sea * the outer swing mooring area to the
north of the inner break water * the inner Marina basin which is adjacent to the public slipway
and channel It is proposed that this material is treated and stabilised in a location on the
Middle Pier and pumped to a location to the West of the West Pier where it is to be used as
the core infill of a new reclaimed multi use land area. The project was submitted for planning to
Fingal County Council (F21A-0368) where it was approved but appealed by a third party to
ABP, planning permission was subsequently granted by ABP in 2024 (ABP-314487-22). * ABP
planning link: 314487 | An Coimisiun Pleanala - * ABP Planning Report: r314487.pdf * The
project is subject to EPA licencing, the process of which is in the final stages. Documents
relating to the EPA application W 0312 can be found here: Authorisation Profile | LEAP Online
DAFM has decided to engage a Quantity Surveying firm with experience in marine civil
engineering projects to: * To carry out a review of final design documents and tender pack
prior to going to tender to ensure compliance with the relevant public works quantity surveying
norms and requirements and to identify and assist in the minimalization of drawing
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discrepancies, quantity discrepancies or other contractual matters that may give rise to lack of
clarity or commercial risk to the minister during the tender and award process. * To carry out
ongoing monitoring at commercial review and advice relating to contract administration
valuations and quantification of elements like change orders value, engineering proposals, all
or alternate proposals from the main contractor. * To assist in assessment review and row
bottle of claims or compensation events and assist in providing quantification and back up
advice for dealing with conciliation events. * To carry out a monthly site visit throughout the
works. And report on same. Tenderers shall note that the Bill of Quantities for this project will
be measured in accordance with the Tll Rules for Measurement and Pricing (RMP). The
commencement date for this project predates the mandate to use CESSM 4 revised. All of the
above is to be carried out in line with the Capital works management framework for cost
control of large engineering projects. Link to Capital Works Management Framework: CWMF
pillars

BbTpelweH ngeHtudukatop: 0

5.1.1. Uen
EcTtecTtBO Ha nopbukara: Ycnyru
OcHoBHa knacudukauus (cpv): 71322100 Ycnyrn no n3dncnaBaHe Ha pasxogute 3a
CTPOUTENHN paboTn Ha CbLOPBXKEHUSA
HonbnHuTtenHa knacudukauusa (cpv): 71324000 Ycnyrv no oueHka Ha cbetosHue, 71500000
Ycnyru, cBbp3aHu CbC CTPOUTENCTBOTO

5.1.2. MsacTo Ha n3nbrIHeHue
AOMUHUCTpaTUBHO-TEpUTOPUanHa eguHuua Ha abpxasata (NUTS): Dublin (IE061)
Obpxasa: NpnaHgus

5.1.3. OyakBaHa NpoAbLIIKUTENHOCT
Cpok: 36 Meceuu

5.1.5. CtomHocT
MporHo3Ha cTonHocT, 6e3 ga ce Bkntousa A0C: 200 000,00 EUR

5.1.6. OO6wa nHcpopmauusn
3anaseHo y4yacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e hbMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUOXHOTO nose Ha CnopasyMeHneTo 3a AbpxXaBHuTe nopbyku (CAMM)
:ha

5.1.7. CrpaTerm4yeckm obwecTBEHN NOPBYKHN
Llen Ha cTpaTernyecknTe obLiecTBEHN NOpbYKM: HAMa cTpaTernyecka obuiecTeseHa nopbyka

5.1.9. KpuTtepuu 3a noadop
N3TOYHMLM Ha KpuTepun 3a n3dop: EanHeH eBponenckn JOKYyMEHT 3a OOLLECTBEHN MOPBYKN
(EEQOIT)

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha obwecTBeHa nopbyka
E3nuu, Ha KonTo goKyMeHTauusaTa 3a obuiecTBeHaTa nopbyka € opuumanHo AoCTbNHA:
aHrNIMNCKN
E3nun, Ha KonTo JOKYMeHTauusaTa 3a obecTBeHaTa nopbyka (UM YacTu OT Hesl) ca
HeoUUManHoO AOCTbMHN: aHMNTUNCKK
KpaeH cpok 3a uckaHe Ha gonbrHutenHa nHgopmaums: 05/06/2026 12:00:00 (UTC+01:00)
LeHTpanHoeBponencko BpemMe, 3anagHoeBpPOnNencko NATHO BpeMe
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Agpec Ha OoKyMeHTauumsiTa 3a obuiecTBeHaTa nopbuyka: https://www.etenders.gov.ie/epps/cft
/listContractDocuments.do?resourceld=8152861

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBua 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3aabimKUTENHO
Appec 3a nogasaHe: https://www.etenders.gov.ie/epps/cft/viewTenders.do?
resourceld=8152861
E3nun, Ha konto morat ga ce nogasat opepTu Unn 3asiBNEHNs 3a y4acTue: aHrnncKkm
EnektpoHeH kaTanor: 3abpaHeHo
OdepeHTHTE MOraT ga NnpeacTaBsaT noBeye oT egHa odepTa: 3abpaHeHo
KpaeH cpok 3a nony4vaBsaHe Ha odepTtun: 16/06/2026 12:00:00 (UTC+01:00)
LeHTpanHoeBpOnencko Bpeme, 3anagHoeBponencko NATHO Bpeme
MpoaobmKMTENHOCT, Npe3 KoATO odepTaTta Tpabsa Aa octaHe BanuaHa: 180 OHu
MHdopmaumna 3a obuwecTBeHaTa nopbUkKa:
[aTta Ha oTBapsaHe: 16/06/2026 12:30:00 (UTC+01:00) ueHTpanHoeBpoONeNCcKo Bpeme,
3anagHOEBPONENCKO NSATHO BpeMe
MsacTo: https://www.etenders.gov.ie/epps/cft/prepareViewCfTWS.do?resourceld=8152861
YcnoBua Ha goroBopa:
M3nbnHeHneTo Ha goroBopa TpsibBa Aa ce u3BbpLUBa B pamMKUTE Ha Nporpamu 3a Cb3gaBaHe
Ha 3awuTeHn paboTHn mecta: He
EnekTtpoHHO dhakTypupaHe: PaspelueHo
LLle ce nsnonassa enekTpoHHO NOpbYBaHE: HE
LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

5.1.15. TexHukKmn
PamkoBO cnopa3symeHue:
Hsma pamkoBO cnopasymeHune
MHdopmauma 3a auHaMmnyHaTa cuctema 3a NOKynKu:
Hsama guHammnyHa cuctema 3a nokymnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Meguaumusa v npepasrnexnaHe (obxansaHe)
OpraHnszaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo): The High Court of Ireland
OpraHusaums, KOATO NpeaocTaBs AOCTbN A0 AOKYMEHTaumusaTa 3a nopbykata 6e3 Bpb3ka ¢
nHtepHeT: Department of Agriculture Food and the Marine
OpraHusaums, npegocTaesia noseye nHgopmaLmsa 3a npouenypurte 3a npernes (obxansaHe)
: The High Court of Ireland
OpraHusaums, KoSaTo norny4vasa 3asBrieHusTa 3a yyactue: Department of Agriculture Food and
the Marine
OpraHusauus, koaTto obpaboTtea ogpepTute: Department of Agriculture Food and the Marine

8. OpraHunsauyumn

8.1. ORG-0001
OdmumanHo HaumeHoBaHue: Department of Agriculture Food and the Marine
PeructpaunoHeH Homep: IE4773186Q
MoweHckn agpec: Agriculture House Kildare Street
pag: Dublin
MoweHckn kog: D02 WK12
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)
OvpxaBa: pnaHgus
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EnekTpoHHa nowa: procurement@agriculture.gov.ie

TenedoH: +35316072000

WHTepHeT agpec: https://www.agriculture.gov.ie

Mpodmn Ha kynyBaya: https://www.agriculture.gov.ie

Ponwu Ha Ta3u opraHmsauus:

Kynysau

OpraHusauusi, KOATO NpeaocTaBs AOCTbN A0 JOKYMEHTaumusaTa 3a nopbykata 6e3 Bpb3ka ¢
NUHTEpHEeT

OpraHusaums, KOSTo nonyvaea 3asBfieHusTa 3a yyactme

OpraHuszaums, kosato obpaboTBa ogepTuTte

8.1. ORG-0002
OdmumnanHo HanmeHoBaHue: The High Court of Ireland
PernctpaumoHeH Homep: The High Court of Ireland
Otgen: The High Court of Ireland
MoweHckn agpec: Four Courts, Inns Quay, Dublin 7
"pag: Dublin
MoweHckn koa: DO7 WDX8
AOMUHUCTpaTUBHO-TEpUTOPHUanNHa eanHmua Ha gbpxasata (NUTS): Dublin (IE061)
Ovpxaea: Mipnangus
EnekTtpoHHa nowa: HighCourtCentralOffice@courts.ie
TenedoH: +353 1 8886000
Ponu Ha Ta3u opraHmsauums:
OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)
OpraHu3auus, NnpefocTaBssiua noseve nHpopmauns 3a npouedypute 3a nperneq (o6xansaHe)

8.1. ORG-0003
OdmumanHo HammeHoBaHue: European Dynamics S.A.
PerucTtpaumoHeH Homep: 002024901000
Otpen: European Dynamics S.A.
pag: Athens
MoweHckn koa: 15125
AOoMUHUCTpaTUBHO-TEpUTOpManHa eauHuua Ha abpxasata (NUTS): Bopeiog Touéag ABnvwy (
EL301)
ObpxaBa: Mpuus
EnektpoHHa nowa: eproc-esender@eurodyn.com
TenedoH: +30 2108094500
Ponwu Ha Ta3u opraHusauus:
TED eSender

MUHdopmauus 3a obaBneHneTo

WpeHTtndpumkatop/sepcnsa Ha obasneHneto: 055984a7-8683-4002-94ac-ae3552b58893 - 01
Bug Ha dopmynsapa: CbcTesaTtenHa npoueaypa

Bug o6sasnenune: O6aBneHne 3a nopbyka UM KOHLECUSA — CTaHAAPTEH PEXUM

MNoaBua Ha obsiBrieHueTo: 16

[aTa Ha nanpalaHe Ha nssectuneto: 14/05/2026 17:53:32 (UTC+01:00)
LEeHTpanHoOeBpOnencko Bpeme, 3anagHoeBponencko NATHO Bpeme

E3numn, Ha KOUTO HACTOALLOTO M3BECTUE € OPULMANHO AOCTBMHO: AHIIMNCKN

Homep Ha nybnukyBaHe Ha ob6saBneHneTo: 335502-2026

335502-2026 Page 5/6


mailto:procurement@agriculture.gov.ie
https://www.agriculture.gov.ie
https://www.agriculture.gov.ie
mailto:HighCourtCentralOffice@courts.ie
mailto:eproc-esender@eurodyn.com

Homep Ha 6posi Ha OB S: 94/2026
Hata Ha ny6nvkyBaHe: 18/05/2026
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