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39878-2026 - CbcTesaTenHa npoueaypa

HopBerns — PaboTu no nogrotoBka Ha cTpouTenHara nnowagka — Alta Airport K-193019 PFAS
measures and clearing of the defunct BOF site contract.

OJ S 13/2026 20/01/2026

O6sBneHue 3a NOpbUKa UMK KOHLECUA — CTaHAAPTEH PEeXUM

CTtpouTtencteso

1. KynyBau

1.1. KynyBau
OdumumanHo HanmeHoBaHune: AVINOR AS
EnekTpoHHa nowa: geir.soma@avinor.no
MpaBHa kaTeropus Ha kynysava: lNy6nuyHo npegnpusitue
[lernHocT Ha BBb3noxutens: J1eTULHM JenHOCTU

2. Mpoueaypa

2.1. Mpouenypa
3arnasue: Alta Airport K-193019 PFAS measures and clearing of the defunct BOF site
contract.
Onucanue: The work includes excavation with external depositing of matter, after excavation
of kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: « Phase 1:
Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. - Phase 3: Roll-back phase, with disasseme and
restoration measures.
WpeHnTndpukatop Ha npouenypata: 8d1b2a75-5f2f-435f-95b0-33e2f334c391
BbTpelwweH naeHtndpukatop: 25/08555
Bug npoueaypa: [JoroBapsiHe ¢ npeaBaputenHo nybnunkyBaHe Ha NokaHa 3a yyactue B
cbCcTe3aTenHa npoueaypa / cbcresaTenHa ¢ JoroBapsiHe
Mpouenypata ce yckopsiea: He

21.1. Uen
EcTtectBO Ha nopbykaTta: CTpomTencTeo
OcHoBHa knacudgukaums (cpv): 45100000 PaboTn no noarotoBka Ha CTpouTenHaTa nnowjagka

2.1.2. MsacTto Ha usnbrHeHue
MoweHckn agpec: Elvebakken
pag: Alta
MowieHckn koa: 9518
AOMUHUCTpaTUBHO-TEpUTOPUanHa eagnHuua Ha gbpxasata (NUTS): Finnmark/Finnmarku
/Finmarkku (NOQ73)
Ovpxaea: Hopeerus

2.1.4. OO6wa nHcpopmauums
NMpaBHO OCHOBaHue:
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2.1.5. Ycnosus 3a Bb3naraHe Ha o6LlecTBeHa Nopbuka
YcnoBus 3a nogaBaHe:
MakcumaneH 6pon o6ocobeHn no3nuumn, 3a KOUTO eanH odepeHT Moxe aa nogaae ocdepTtu: 1
YcnoBusa Ha goroBsopa:
MakcumaneH 6por 06ocobeHn no3mumm, 3a KOMTo MoraT ga 6baaT Bb3NOXKEHN MOPBYKN HA
eauH oepeHT: 1

2.1.6. OcHoBaHuA 3a U3KIO4YBaHe
M3TOYHMLM Ha OCHOBaHMsITa 3a M3KMtoYBaHe: EanHeH eBponenckn A4OKyMEHT 3a 00l ecTBeHun
nopbykm (EEQOIT)

5. ObocobeHa no3nuus

5.1. O6ocobeHa no3uuyua: LOT-0001
3arnasue: General part
Onucanue: The work includes excavation with external depositing of matter, after excavation
of kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: « Phase 1:
Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. « Phase 3: Roll-back phase, with disasseme and
restoration measures.
BbTpelweH naoeHtndgpukartop: 1848316-0

5.1.1. Uen
EcTtectBo Ha nopbykarta: CTpomTencTeo
OcHoBHa knacudmkauus (cpv): 45000000 CTponTenHn 1 MOHTaXxXHU paboTn

5.1.2. MsacTo Ha n3nbriHeHue
MoweHckn agpec: Elvebakken
Npag: Alta
MoweHckn koa: 9518
AOMUHUCTPaTUBHO-TEpUTOPMUanHa eagnHmua Ha gbpxasata (NUTS): Finnmark/Finnmarku
/Finmarkku (NOQ73)
[ObpxaBa: Hopserus

5.1.3. OyakBaHa NpoABLIMKUTENTHOCT
Hauanna pgata: 01/05/2026
KpanHa gata Ha npoawrmkutenHoctta: 31/10/2026

5.1.4. NMopHoBsiBaHe
MakcumaneH 6pon nogHoBsiBaHus: 0

5.1.6. OO6wa nHdpopmauusa
3anaseHo y4yacTtue:
Y4yacTueTo He e 3anaseHo.
[MpoekT 3a Bb3naraHe Ha obLLecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
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5.1.9.

5.1.11.

5.1.12.

5.1.15.

5.1.16.

39878-2026

MopbykaTa nonaga B NPUOXHOTO nose Ha CnopasyMeHneTo 3a AbpxaBHUTe nopbyku (CAMM)
. He

Kputepuun 3a nonbop

N3TOouHMLM Ha KpuTepun 3a n3bop: EanHeH eBponenckn JOKyMEHT 3a 0OLLeCTBEHN NOPBYKN
(EEQOIT)

UHdopmauusa 3a BTopua etan Ha AByeTanHa npoueaypa:

MuHumaneH 6pon kaHangaTn, kKouTo Aa 6bAaT NokaHeHW 3a BTOpUSA eTan Ha npoueaypara: 3
MakcumaneH 6pon kaHanaaTn, kKouTo Aa 6baaT nokaHeHW 3a BTOpUS eTan Ha npoueaypara: 14

[JokymeHTauus 3a Bb3naraHe Ha obwecTBeHa nopbyka
Afpec Ha gokyMeHTaumaTta 3a obuiectBeHaTa nopbuka: https://tendsign.com/doc.aspx?
MeFormsNoticeld=81226

YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopbyka

YcnoBus 3a nogaBaHe:

EnekTtpoHHO nogasaHe: 3agbimKUTENHO

Appec 3a nogasaHe: https://tendsign.com/doc.aspx?MeFormsNoticeld=81226&GoTo=Tender
E3vun, Ha konto morat fa ce nogasat opepTun Unn 3asiBNEeHNs 3a y4acTue: HOPBEXKN
EnekTpoHeH kaTanor: PaspeLueHo

OnucaHune Ha pnHaHcoBaTa rapaHuus: Security Guarantee

KpaeH cpok 3a nony4yasaHe Ha 3asBneHus 3a yyactue: 18/02/2026 11:00:58 (UTC+00:00)
3anaZHoOeBPOrencKo Bpeme

YcnoBusa Ha goroBopa:

M3nbnHeHneTo Ha goroeBopa TpsibBa a ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awmnTeHn paboTHM mecTa: Bece oue He e n3BeCcTHO

YcrnoBus, CBbp3aHu C U3MbIHEHNETO Ha gorosopa: The work includes excavation with
external depositing of matter, after excavation of kote 0. The disused fire training field lies out
at Nautsneset and is surrounded by sea on all sides. The training field is located at kote 2, and
its proximity to the sea means that the ground water level is very affected by tidal variations.
The measure alternative can lead to the removal of a calculated considerable amount of PFAS
(35.9 kg) within a volume of 19,300 m3. The practical implementation of the initiative will be
roughly divided into three phases: « Phase 1: Preparatory phase, before handling polluted
matter starts. « Phase 2: Excavation phase, with external disposal of polluted matter. « Phase
3: Roll-back phase, with disasseme and restoration measures.

EnekTpoHHO hakTypupaHe: 3agbmKUTENHO

LLle ce nsnonssa enekTpoHHO NopbyBaHe: Aa

LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

®uHaHcoBo cnopasymeHue: No

TexHuUKn

PamkoBo cnopa3symeHue:

Hama pamkoBo cnopasymeHue

UHdopmauumsa 3a aMHaMM4YHaTa cuctemMma 3a NoKynKu:
Hsama guHammnyHa cuctema 3a noKyrmnku

donbnHutenHa nigpopmauusa, meguaumna m npepasrnexapaHe (odxansaHe)

OpraHnszaums, oTroBapsiLia 3a npepasrnexagaHeto (obxansaHeTo): Oslo Tingrett
NHdopmauus 3a kpanHuTe cpokoBe 3a npepasrnexgaHe: Ten Days

OpraHu3auusi, KoATO NpefocTaBsa AONbHMTENHA MHOPMaLWs 3a NpouedypaTta 3a Bb3naraHe
: AVINOR AS
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5.1. O6ocobeHa no3uuyua: LOT-0002
3arnaswue: Evaluation
Onucanue: The work includes excavation with external depositing of matter, after excavation
of kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: * Phase 1:
Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. « Phase 3: Roll-back phase, with disasseme and
restoration measures.
BbTpelwweH naeHtndpukatop: 1848704-1

5.1.1. Uen
EcTtectBo Ha nopbykaTta: CTpomTencTeo
OcHoBHa knacudgukaums (cpv): 45000000 CTpouTenHu 1 MOHTaXHU paboTtu

5.1.2. MsacTo Ha n3nbriHeHue
MoweHckn agpec: Elvebakken
paa: Alta
MoweHckn koa: 9518
AOMUHUCTpaTUBHO-TEpUTOpUanHa eguHuua Ha abpxasata (NUTS): Finnmark/Finnmarku
/Finmarkku (NOQ73)
[ObpxaBa: Hopserus

5.1.3. OuyakBaHa NpPoABLIMKUTENHOCT
Hauanna pgata: 01/05/2026
KpanHa gata Ha npoawrmkutenHoctta: 31/10/2026

5.1.4. MNopHoBsAiBaHe
MakcumaneH 6pon nogHoBsaBaHus: O

5.1.6. OO6wa uHdopmauus
3ana3seHo yyacTue:
Y4yacTneTo He e 3anaseHo.
lMpoekT 3a Bb3naraHe Ha obLecTBeHa NOpbYKa, KOMTO HE e PUHaHCKMpaH cbe cpeacTtea oT EC
lMopbykaTa nonaga B NPUMoOXHOTO none Ha CnopasyMeHneTo 3a AbpxaBHuTe nopbykn (CAMM)
. He

5.1.9. KpuTtepuu 3a nog6op
N3TOYHMUM Ha kpuTepun 3a n3bop: EgMHEH eBponerckn JOKYMEHT 3a 06LLECTBEHM NOPBYKM
(EEQOIM)
MHdopmauma 3a BTopusa etan Ha AByeTanHa npoueaypa:
MuHuManeH 6pon kaHanaaTu, kKouTo Aa 6baaT NokaHeHW 3a BTOpUS eTan Ha npoueaypara: 3
MakcumaneH 6pow kaHauaaTn, KoMTo Aa 6bAAT NokaHeHW 3a BTOpMS eTan Ha npoueaypaTta: 14
Mpouenyparta we 6bae n3BbpLIEHA Ha HAKOSKO NnocregoBaTenHy etTana. Ha Bcekn etan
MOXe Aa 6baaT OTCTPaHEeHW HAKOM Yy4aCcTHULM

5.1.11. [okymeHTauus 3a Bb3naraHe Ha obwecTBeHa nopbyka
Apgpec Ha gokyMeHTauumaTa 3a obuiectBeHaTa nopbyka: https://tendsign.com/doc.aspx?
MeFormsNoticeld=81226

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
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YcnoBus 3a nogaBaHe:

EnekTpoHHO nogaBaHe: 3agbiKUTENHO

Appec 3a nogaBaHe: https://tendsign.com/doc.aspx?MeFormsNoticeld=81226&GoTo=Tender
E3nun, Ha konTo MmoraT ga ce nogasaT opepTn Um 3asBieHNs 3a y4acTe: HOPBEXKM
EnekTpoHeH katanor: PaspelueHo

KpaeH cpok 3a nony4aBaHe Ha 3aaBneHus 3a ydactue: 18/02/2026 11:00:58 (UTC+00:00)
3anagHoOeBPOrencKo Bpeme

YcnoBusa Ha goroBopa:

M3nbnHeHneTo Ha gorosopa TpsibBa a ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awmnTeHn paboTHM mecTa: Bece owe He e n3BeCcTHO

YcrnoBus, CBbp3aHu C U3MbIHEHNETO Ha gorosopa: The work includes excavation with
external depositing of matter, after excavation of kote 0. The disused fire training field lies out
at Nautsneset and is surrounded by sea on all sides. The training field is located at kote 2, and
its proximity to the sea means that the ground water level is very affected by tidal variations.
The measure alternative can lead to the removal of a calculated considerable amount of PFAS
(35.9 kg) within a volume of 19,300 m3. The practical implementation of the initiative will be
roughly divided into three phases: « Phase 1: Preparatory phase, before handling polluted
matter starts. « Phase 2: Excavation phase, with external disposal of polluted matter. « Phase
3: Roll-back phase, with disasseme and restoration measures.

EnekTpoHHO hakTypupaHe: 3aabmKUTENHO

LLle ce nsnonssa enekTpoHHO NopbYyBaHe: Aa

LLle ce n3nonsea enekTpoHHO NrawaHe: ga

MpaBHa popma, koATO TpsAbBa fa 6bae npmeTa oT rpyna ohepeHTn, Ha KOSITO € Bb3NoXeHa
nopwbyka: Agreement

duHaHcoBo cnopasymeHue: Tenderers shall have sufficient economic and financial
implementation ability that is in relation to the object and scope of the contract.

5.1.15. TexHuKu
PamkoBo cnopa3symeHue:
Hama pamkoBO cnopasymeHue
MHdopmauma 3a gMHaMM4HaTa cuctemMma 3a NnoKynku:
Hama aMHammyHa cuctema 3a noKyrnku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamauusa u npepasrnexaaHe (o6xxansaHe)
OpraHuszaum4, oTroBapsiLia 3a npepasrnexagaHeto (obxansaHeTo): Oslo Tingrett
MHdopmaums 3a KpanHUTe cpokoBe 3a npepasrnexgaHe: Appeals deadline 10 days
OpraHusaums, KoSTo NpegocTaBs AONbIHUTENHA MHOPMaLUMA 3a Npoueayparta 3a BbanaraHe
: AVINOR AS

8. OpraHnsauum

8.1. ORG-0001
OdmumanHo HaumeHoBaHme: AVINOR AS
PernctpaunoHeH Homep: 985198292
Otgen: Innleide konsulenter - innkjgp
MoweHckn agpec: Dronning Eufemias gate 6
Npag: Oslo
MoweHckn koa: 0191
AOoMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha abpxasata (NUTS): Finnmark/Finnmarku
/Finmarkku (NOQ73)
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[ObpxaBa: Hopserus

3BeHOo 3a KoHTaKT: Geir Soma

EnekTpoHHa nowia: geir.soma@avinor.no

TenedoH: +47 815 30 550

MHTepHeT agpec: http://www.avinor.no

Ponu Ha Ta3un opraHusauus:

KynyBau

OpraHusauums, KOATO NpegocTaBs AONbIHUTENHA MHOPMaLUA 3a npoueaypaTa 3a Bb3naraHe

8.1. ORG-0002
OdmumnanHo HanmeHoBaHue: Oslo Tingrett
PernctpaumoHeH Homep: 926 725 939
MowieHckn agpec: Postboks 2106 Vika
Npag: Oslo
MNMoweHckn kopa: 0125
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxkasata (NUTS): Oslo (NO081)
[ObpxaBa: Hopserus
EnekTpoHHa nowa: oslo.tingrett@domstol.no
TenedoH: 22 03 52 00
NHTepHeT agpec: https://www.domstol.no/no/domstoler/tingrett/oslo-tingrett/
Ponu Ha Ta3u opraHmsauums:
OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)

MHdbopmauusa 3a o6saBneHneTo

WNoeHtudukaTtop/Bepcust Ha obsasneHveTo: 7a7f1a8f-12d7-4e96-86f9-bd1d853c6f0d - 01
Bug Ha dopmynapa: CbhcTesaTtenHa npoueaypa

Bug obsiBneHne: O6sBneHne 3a nopbyka U KOHLECUSA — CTaHAAPTEH PEXUM

MNogBua Ha obsiBrieHueTo: 17

[aTa Ha nanpatluaHe Ha nssectuneto: 16/01/2026 20:29:15 (UTC+00:00) 3anagHoeBponencko
Bpeme

[aTa Ha nanpaliaHe Ha ob6aBneHneTo (enektpoHeH nogarten): 16/01/2026 20:41:45 (UTC+00:
00) 3anagHoeBpoONencKo Bpeme

E3numn, Ha KONTO HaACTOSLLOTO M3BECTUE € OPULMANIHO AOCTBMHO: aHITIMNCKN

Homep Ha nybnukyBaHe Ha ob6aBneHneTo: 39878-2026

Homep Ha 6pos Ha OB S: 13/2026

[ata Ha nybnukysaHe: 20/01/2026
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