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490193-2026 - CbcTesartenHa npoueaypa

HopBeruns — KoHcynTaHTCKu ycnyru, CBbp3aHu ¢ eKcnepuMeHTanHu paspaboTtku — Utgreiing buss
eigenregi

OJ S 134/2026 15/07/2026

O6sBneHue 3a NOpbUKa UMK KOHLECUA — CTaHAAPTEH PEeXUM

Yenyru

1. KynyBau

1.1. KynyBau
OdmumanHo HanmeHoBaHue: Vestland fylkeskommune
EnektpoHHa nowa: Bjorn.Erik.Linde@vlfk.no
lNMpaBHa kaTeropus Ha kynysaya: PernoHaneH opraH
[enHocT Ha Bb3narawusa opran: Ycnyrn no obwogyHKLUMOHaNHO ynpasneHne Ha gbpxaBaTta

2. Mpoueaypa

2.1. Mpouenypa
3arnasue: Utgreiing buss eigenregi
Onucanune: The branch shall provide the fence basis that can be tested for whether and
possibly cross country, Vestland county can organise the operation of bus routes for buses in
some of the limited contract area in an own generator with the aim of: « take up resource
utilisation « many officers in the industry/competition. « flexibility in investment and operation
The information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
political steering points (SPO0) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:
NpeHTndpukatop Ha npouenypata: 57811160-747a-4121-8bd4-5aa69b6405de
BbTpeweH naeHtudumkatop: VLFK/26/184
Bua npoueaypa: [JoroBapsiHe ¢ npegsapuTenHo nybnukysaHe Ha nokaHa 3a yyacTue B
cbCcTe3aTenHa npoueaypa / cbcrtesaTenHa ¢ JoroBapsiHe
MNpoueaypata ce yckopsiBa: He
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2.1.1. Uen
EcTtectBO Ha nopbykarta: Ycnyru
OcHoBHa knacudgukaums (cpv): 73220000 KoHcynTaHTCKM ycnyru, CBbp3aHu C
eKkcrnepMMeHTanHu paspaboTku
HonbnHutenHa knacudukaums (cpv): 66519310 KoHcynTaHTckm ycnyrn B obnactra Ha
3actpaxoBaHeTo, 72221000 KoHcynTaHTCKM ycnyrn no GusHec aHanuam Ha ekcnnoaTtaumsTa
Ha cuctemarta, 72224000 KoHCynTaHTCKM yCryrn no ynpaerieHne Ha KOMNITbPHM NPOEKTH,
73210000 KoHcynTaHTCKM yCryri, CBbp3aHu C Hay4YHWU nscnegsaHus

2.1.2. MsacTo Ha uanbiIHeHUe
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasata (NUTS): Vestland (NOOA2)
[ObpxaBa: Hopserus
HonbnHutenHa nHdopmauums: Fylkesutvalet in Vestland has a statute mandate and
implementation system for phased deployment of the operation of a bus route package in
eigenregi in Vestland

2.1.3. CtomHocCT
MporHo3Ha cTonHocT, 6e3 aa ce Bkntousa A0C: 7 000 000,00 NOK

2.1.4. O6wa uHcpopmaums
lNMpaBHO OCHOBaHue:
Ounpektna 2014/24/EC

2.1.6. OcHoBaHuA 3a U3KIIO4YBaHe
M3TOYHMLM HaA OCHOBaHMATA 3a U3KN4YBaHe: EQMHEH eBpONencKkn AOKYMEHT 3a OOLLECTBEHM
nopbykm (EEQOIT)

5. ObocobeHa no3nuus

5.1. O6ocobeHa nosuuyusa: LOT-0000
3arnasue: Utgreiing buss eigenregi
Onucanune: The branch shall provide the fence basis that can be tested for whether and
possibly cross country, Vestland county can organise the operation of bus routes for buses in
some of the limited contract area in an own generator with the aim of: « take up resource
utilisation * many officers in the industry/competition. « flexibility in investment and operation
The information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
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political steering points (SPO0) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:

BbTpeweH nageHtndukatop: VLFK/26/184

5.1.1. Uen
EcTtecTtBO Ha nopbykara: Ycnyru
OcHoBHa knacudmkauus (cpv): 73220000 KoHCcynTaHTCKM yCrnyru, CBbp3aHu C
eKkcnepvMeHTanHm pa3paboTku
HonbnHuTtenHa knacudpukaumsa (cpv): 66519310 KoHcynTaHTckm ycnyrm B obnactra Ha
3actpaxoBaHeTo, 72221000 KoHcynTaHTCKM ycnyrn no Gu3Hec aHannam Ha ekcnnoaTtaumsTa
Ha cucTtemara, 72224000 KoHCynTaHTCKKM yCNyru rno ynpasreHne Ha KOMMIOTbPHU MPOEKTH,
73210000 KoHcynTaHTCKM yCryri, CBbp3aHu C Hay4YHWU nscnensaHus
BapuaHTu:
Onwucanue Ha onuuuTe: Vidare's assignment in the form of Phase 1, is dealt with as an option
and can be carried out in accordance with the decision in The County Governor's Office in
Vestland.

5.1.2. MsacTo Ha n3nbIIHeHue
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasarta (NUTS): Vestland (NOOA2)
Ovpxasa: Hopeerus
HOonbnHutenHa nHgopmaums: Fylkesutvalet in Vestland has a statute mandate and
implementation system for phased deployment of the operation of a bus route package in
eigenregi in Vestland

5.1.3. OyakBaHa NpoAbLIIKUTENHOCT
Cpok: 1 l'oguHa

5.1.5. CtomHocT
MporHo3Ha cTonHocT, 6e3 ga ce Bkntoysa A4C: 7 000 000,00 NOK

5.1.6. OO6wa nHcpopmauusn
3anaseHo y4yacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e hbMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUOXHOTO nose Ha CnopasyMeHneTo 3a AbpxXaBHuTe nopbyku (CAMM)
: He

5.1.9. KpuTtepuu 3a nogbop
N3TOYHMLM Ha KpuTepun 3a n3dop: [JoKkyMeHT 3a 06LLECTBEHN NOPBYKM
MHdopmauma 3a BTopus eTan Ha AByeTanHa npoueaypa:
MuHumaneH 6pon kaHanaaTn, KouTo Aa 6baaT NokaHeHW 3a BTOpUSA eTan Ha npoueaypara: 3
Mpouenyparta we 6bae M3BbpLUEHA Ha HAKOMKO nocreoBaTenHy etana. Ha Bceku etan
MOXe fa 6baaT OTCTPAHEHN HAKOM YYaCTHULN
KynyBauybT c1 3ana3sa NpaBOTO Aa Bb3MOXN NopbykaTa Bb3 OCHOBA Ha MbpBOHAYanHuTe
ocepTn 6€3 LONBAHUTENHO AOroBapsiHe

5.1.10. KpuTepuu 3a Bb3naraHe
KpuTtepuin:
Bua: LleHa
HanmeHoBaHue: Price
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Onucanue: The evaluation price will be calculated as stated in the ssa-o_bilag 5a Price Form.
KaTeropus Ha kpuTepusi 3a Bb3naraHe c Terno: Terno (NpoueHTeH Asn, TOYHa BenMynHa)
Yuncno, cBbp3aHo C KpuTepus 3a BbanaraHe: 50

Kputepun:

Bua: Kavectso

HanmeHoBaHne: Comprehension

Onucanue: The tenderer shall be able to manage methods and procedures for carrying out the
assignment, the co-ordinated tenderer will ensure progress, quality and management of
uncertainties in the data basis through the phased deadline for the lot. The description must be
cover LOA and LOB. In addition tenderers ought to show the crossover that will approach the
entire assignment, including the options that must go into detail on this, but show the
crossover options hanging saman with LOA and LOB. The agreement shall be concretely
connected to the assignment as stated in annex 1 and shall not exceed four pages. Tenderers
shall show a choir of a mystical delivery that lies under the on-the-stall fixed price. The
description shall as a minimum include: « Methodical approach, « Data basis and analysis
methodology, * involvement of the contracting authority and other interested party members. °
The tenderer of the choir will ensure progress undervegs. « quality assurance Expected
deliveries, work phases and schedule with milestones.

KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terno: Terno (MpoueHTEH Asn, TOYHa BENMYMHA)
Yucno, cBbp3aHo ¢ KpUTepus 3a BbanaraHe: 20

Kputepun:

Bua: Kauectso

HaunmenoBaHue: The tenderer's competence and experience

Onucanue: Competence and resources for Phase 0. Competence and resources for Phase 1
(option). Ein ought to be able to manage what options it cannot deliver on. The tenderer can
and refer to competence to deliver beyond the options. * The education and experience of the
resources that are used to permit the assignment. « The resource distribution and the korleis
team are seen as saman and complement the kvarandre « To what degree member mane is
the habit of collaborating with kvarandre

KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terno: Terno (NpoueHTeH Asn, TOYHa BennMynHa)
Yuncno, cBbp3aHo ¢ KpuTepus 3a BbanaraHe: 30

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha o6wecTBeHa nopbyka
E3numn, Ha KonTo AOKYMeHTaLmMATa 3a o0LecTBeHaTa nopbyka € ouumanHo 4OCTbNHA:
HOPBEXKMN
KpaeH cpok 3a nckaHe Ha gonbrHutTenHa nHgopmaums: 12/08/2026 22:00:00 (UTC+00:00)
3anagHoOEBPONENCKO Bpeme
Appec Ha gokyMeHTaumaTta 3a obuiectBeHaTa nopbuka: https://tendsign.com/doc.aspx?
MeFormsNoticeld=96686

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus Ha npoueaypara:
OuakBaHa gaTa Ha uanpallaHe Ha NnokaHuTe 3a npeacTtaBsaHe Ha ocepTun: 28/09/2026
YcnoBus 3a nogaBaHe:
EnekTtpoHHO nogasaHe: 3agbIKUTENHO
Appec 3a nogasaHe: https://tendsign.com/doc.aspx?MeFormsNoticeld=96686&GoTo=Tender
E3vun, Ha konto morat fa ce nogasat opepTu Unn 3asiBNEHNs 3a y4acTue: HOPBEXKN
EnekTpoHeH katanor: PaspelueHo
KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a yyactme: 19/08/2026 10:00:58 (UTC+00:00)
3anagHoOEeBPONEnNCcKo Bpeme
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YcnoBusa Ha porosopa:

N3nbnHeHneTo Ha goroBopa TpsibBa Aa ce M3BbpLUBa B paMKUTE Ha MporpamMu 3a Cb3gaBaHe
Ha 3awnTeHn paboTHn mecTa: He

M3unckea ce cnopasymeHve 3a HepaskpuBaHe Ha UHpopmauus: He

EnekTpoHHO hakTypupaHe: 3agbmkutenHo

LLle ce nsnonsea enekTpoHHO NopbYBaHe: Aa

LLle ce n3nonsea enekTpoHHO nrawaHe: ga

5.1.15. TexHuKun
PamkoBo cnopa3symeHue:
Hama pamkoBo cnopasymeHue
UHdopmauuma 3a AMHaMU4YHaTa cucTemMa 3a NoKynKu:
Hsama guHammnyHa cuctema 3a nokyrmnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Mmeguauusa v npepasrnexanaHe (odxansaHe)
OpraHnsaums, oTroBapsiLia 3a npepaasrnexagaHeto (obxansaHeTo): Hordaland tingrett
MHdopmauus 3a KpanHuTe cpokoBe 3a npepasrnexgaHe: For tenderers who are rejected in
accordance with the Public Procurement Regulations §§ 24-1 and 24-2 or not invited to go to a
stand-by in accordance with the Public Procurement Regulations § 16-12, a deadline of 15
days will be set to crossbow the temporary board, cf. the Public Procurement Regulations § 20-
7. The deadline for 15 days will be announced from the day after the contracting authority had
told about rejection or notification of selection, host send.
OpraHusaums, npegocTassiiia noseye MHopMauumsa 3a npouenypute 3a npernes (obxansaHe)
: Vestland fylkeskommune

8. OpraHnsauum

8.1. ORG-0001
OdmumanHo HaumeHoBaHme: Vestland fylkeskommune
PernctpaunoHeH Homep: 821311632
Otaen: Innkjgpsseksjonen
MoweHckn agpec: Askedalen 2
MNpaa: LEIKANGER
MNoweHckn koa: 6863
AOoMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxasarta (NUTS): Vestland (NOOA2)
Ovpxasa: Hopeerus
3BeHo 3a koHTaKT: Bjgrn Erik Linde
EnektpoHHa nowa: Bjorn.Erik.Linde@vlfk.no
TenedoH: +47 05557
Ponwu Ha Ta3n opraHnsauums:
KynyBsau
OpraHusaums, npegocTassiiia noseye MHopMaumsa 3a npouenypute 3a npernes (obxansaHe)

8.1. ORG-0002
OdmumanHo HanveHoBaHue: Hordaland tingrett
PernctpaumoHeH Homep: 926 723 367
MoweHckn agpec: Postboks 7412
pag: Bergen
MoweHckm koa: 5020
AOMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha avpxasata (NUTS): Vestland (NOOA2)
Ovpxaea: Hopeerus
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EnekTpoHHa nowa: hordaland.tingrett@domstol.no

TenedoH: 55 69 97 00

WHTepHeT agpec: https://www.domstol.no/no/domstoler/tingrett/hordaland-tingrett/
Ponu Ha Ta3un opraHusauus:

OpraHusauus, oTroBapsiLia 3a npepasrnexagaHeTto (o6xansaHeTo)

MHdbopmauus 3a obsaBneHneTo

NpeHTndpukatop/sepcna Ha obasneHneTo: 6d6ed51cf-eb5b-45e6-b85e-4dc892d0443¢c - 01
Bug Ha bopmynsapa: CbcTesaTtenHa npoueaypa

Bug obsiBneHne: O6aBneHne 3a nopbyka Unn KOHLECUS — CTaHAAPTEH PEXUM

MoaBuag Ha obsaBneHneTo: 16

[aTa Ha nanpallaHe Ha nssectuneto: 14/07/2026 07:53:52 (UTC+00:00) sanagHoeBponencko
Bpeme

[aTa Ha nanpatllaHe Ha ob6aBneHneTo (enektpoHeH nogarten): 14/07/2026 08:00:32 (UTC+00:
00) 3anagHoeBpONeENCKo Bpeme

E3num, Ha KOMTO HACTOALOTO U3BECTME € OPULMANHO JOCTBMNHO: aHIMUACKN

Homep Ha nybnukyBaHe Ha ob6sBneHneto: 490193-2026

Homep Ha 6pos Ha OB S: 134/2026

HaTta Ha nyb6nukysaHe: 15/07/2026
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