See the notice on TED website

663456-2026 - CbcTesaTtenHa npouenypa

HopBerusa — Ycnyru no ynpaBneHue Ha NPoOeKTU, CBbp3aHu CbC CTPOUTENCTBOTO — Procurement
of an assistant project manager (APL) / builder ombudsman (BHO) and HSE coordinator

OJ S 186/2026 25/09/2026

O6sBneHue 3a NOpbYKa UITN KOHLECUS — CTaHAAPTEH PeXUM

Yenyru

1. KynyBau

1.1. KynyBau
OduumanHo HanmeHoBaHue: Aukra kommune
EnektpoHHa nowa: post@aukra.kommune.no
lMpaBHa kaTeropus Ha kynysaya: lNybnuyHonpasHa opraHmM3aums, KOHTpoNMpaHa OT MeCcTeH
opraH
[denHocT Ha Bb3narawma opran: Ycnyrm no o6LwogyHKUMOHANHO ynpaBneHne Ha AbpxaBaTta

2. NMpouenypa

2.1. TMpouenypa
3arnasue: Procurement of an assistant project manager (APL) / builder ombudsman (BHO)
and HSE coordinator
Onucanue: Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality's representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
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be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

WpeHTtndpukatop Ha npouenyparta: e2ffc799-e83d-48a6-b107-a147629fbebd

BbTpelwweH naeHtndpukatop: cmudvs5g7p000004105k5fp1a2

Bug npoueaypa: Otkputa

Mpouenyparta ce yckopsBa: He

OcHoBHM xapakTepuctukn Ha npoueaypaTa: All interested suppliers can submit tender offers
through Hyyr. The competition does not have a prequalification phase. The tenders will be
evaluated directly, and dialogues or negotiations will not be allowed beyond minor
clarifications and corrections of the tenders. Tenderers are strongly encouraged to follow the
instructions given in this tender documentation with annexes and possibly ask questions about
uncertainties in the communication module in Hyyr.

21.1. Uen
EcTtecTtBO Ha nopbukara: Ycnyru
OcHoBHa knacudukauus (cpv): 71541000 Ycnyrn no ynpaBneHne Ha NPoeKTu, CBbpP3aHu CbC
CTPOUTENCTBOTO
HonbrnHuTtenHa knacudukauus (cpv): 71540000 Yenyrn no ynpaeneHune, CBbp3aHn CbC
ctpoutencteoTto, 71311100 CnomaraTtenHu ycnyru no NnpoekTupaHe u KOHCTpyupaHe Ha
cTpoutenHn cbopwxeHud, 71530000 CtpouTtenHun kKoHcynTaHTcku yenyrun, 71317210
KoHcynTaHTCKu ycnyrn OTHOCHO Bb34ENCTBMETO BbPXY 34paBeTo u 6esonacHocTTa, 71310000
KoHcynTaHTCKn nHXeHepHU n ctpoutenHu ycnyru, 71248000 KoHTpon Ha npoekTa u
pokymeHTtaumsa, 71311000 KoHcynTaHTCKM yCryrn no NpoeKkTUupaHe U KOHCTpyupaHe Ha
cTpouTenHn cbopbkeHus, 71500000 Ycnyru, cBbp3aHU CbC CTPOUTENCTBOTO

2.1.2. MsacTo Ha u3nbJyiHeHUue
MoweHckn agpec: Nyjordvegen 12
Npag: Aukra
MNoweHckm koa: 6480
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxkasata (NUTS): Magre og Romsdal (
NOOA3)
Obpxasa: Hopeerus
HonbnHnTtenHa nHgopmauma: Norway

2.1.4. O6wa uHcpopmauums
NMpaBHO OCHOBaHuMe:
Oupektuea 2014/24/EC
Anskaffelsesforskriften -

2.1.6. OcHoBaHUA 3a U3KNKYBaHe
N3TOYHULM Ha OCHOBaHMsTa 3a M3krtoyBaHe: [JoOKyMeHT 3a 06LeCcTBEHN NOPBYKKN, [JOKYMEHT
3a 00LLEeCTBEHN NOPBYKN

5. ObocobeHa no3nuus
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5.1. O6ocobeHa no3uuyua: LOT-0001
3arnasue: Procurement of an assistant project manager (APL) / builder ombudsman (BHO)
and HSE coordinator
Onucanue: Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality's representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.
BbTpeweH naeHtndpumkatop: cmudv5g9g9600030410rfrqdgzx

5.1.1. Uen
EcTtectBO Ha nopbykarta: Ycnyru
OcHoBHa knacudukauus (cpv): 71541000 Ycnyrn no ynpaBneHne Ha NPoeKTU, CBbpP3aHu CbC
CTPOUTENCTBOTO
HonbnHuTtenHa knacudukauus (cpv): 71540000 Ycnyrn no ynpasneHune, CBbp3aHn CbC
ctpoutencteoTo, 71311100 CnomaratenHu ycrnyri no NpoeKkTMpaHe N KOHCTpympaHe Ha
cTpoutenHn cbopwxeHus, 71530000 CtpouTenHn kKoHcynTaHTcku yenyrun, 71317210
KoHcynTaHTCKM ycnyrn OTHOCHO Bb34eNCTBMETO BbpXy 34paBeTo n 6esonacHocTTa, 71310000
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KoHCynTaHTCKM MHXeHepHU 1 cTpouTenHu yenyrun, 71248000 KoHTpon Ha npoekTta u
pokymeHTauus, 71311000 KoHcynTaHTCKM yCnyr No NpoekTupaHe 1 KOHCTpyupaHe Ha
cTpouTenHn cbopbxeHus, 71500000 Ycnyrun, cBbp3aHU CbC CTPOUTENCTBOTO

BapuaHTu:

Onucanue Ha onuuute: APL/BHO must reckon on some work during the guarantee period,
especially the first year after the hand over, which is planned in mid December 2028.

5.1.2. MsacTo Ha U3NbJIHEHUE
MoweHckn agpec: Nyjordvegen 12
pag: Aukra
MNoweHckn kop: 6480
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxkasata (NUTS): Magre og Romsdal (
NOOA3)
HOvpxaea: Hopeerus
HonbnHutenHa nHgopmaunsa: Norway

5.1.3. OyakBaHa NpoABLIMKUTENTHOCT
Hauanna pgarta: 24/11/2026
KpanHa gata Ha npoabrkutenHoctta: 31/12/2029

5.1.6. O6wa uHdopmauua
3anaseHo y4yacTtue:
YyacTtmeTo He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He € bMHaHCcupaH cbe cpeactea ot EC
MopbykaTa nonaga B NpUIOXHOTO none Ha Cnopa3yMeHneTo 3a AbpXaBHuTe nopbyku (CAMM)
:ha

5.1.9. KpuTtepuu 3a noa6op
N3TOYHULM Ha KpuTepumn 3a n3dop: [JJokyMeHT 3a 00LeCTBEHM NOPBYKM

5.1.10. KpuTepuu 3a Bb3naraHe
Kputepun:
Bug: KayecTtBo
HanmeHoBaHune: Competence and experience
Onucanve: Assessment of the offered key personnel” relevant competence and experience
within assistant project management, builder ombudsman and SHA coordination in
construction projects, including experience from equivalent project phases and assignments.
KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terno: Terno (MpoueHTeH Asn, TOYHa BennmynHa)
Yucno, cBbp3aHo € KpuTepus 3a Bb3naraHe: 40
Kputepun:
Bug: KayecTtBo
HanmeHoBaHue: Assignment comprehension and execution
Onucanve: An assessment of the tenderer's understanding of the municipality’'s needs and the
project’s risk picture, as well as proposed organisation, role claims, interaction, reporting,
meeting structure, progress follow-up and handling decision points and escalation. See the
attached Performance Description.
KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH s, ToYHa BennymHa)
Yuncno, cBbp3aHo ¢ KpuTepus 3a BbanaraHe: 30
KpuTtepuin:
Bua: LleHa
HanmeHoBaHwue: Price
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Onucanwne: Evaluation of the total offered price for the requested roles and deliveries in the
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as
defined in the tender documentation.

KaTeropus Ha kpuTepusi 3a Bb3naraHe c Terno: Terno (NpoueHTeH Asn, TOYHa BennMynHa)
Yuncno, cBbp3aHo ¢ KpUTepus 3a BbanaraHe: 30

Kputepun:

Bua: Kavectso

HanmeHoBaHue: Climate and environment

Onucanue: The nature of the procurement is consultancy services, i.e. the execution of
quantitative and qualitative analyses, which are typically carried out as desk work and/or
observation (on-site surveys) and interviews. The work can include some, but typically limited
travel activities. The main service is the consultant's work effort. In order to map the climate
footprint and other forms of environmental impact from the nature of consultancy services, the
contracting authority expects that a consultant’s climate footprint and environmental impact will
be equal to the load from an average permanent employee. According to the contracting
authority's own climate gas accounts, the employee’s need for office space and equipment,
energy consumption in the building in which the company works, travel activities for work, and
waste generation that contributes to the employee's climate footprint and environmental
impact. The contracting authority considers, however, that none of the above elements fall
within the nature of the procurement, which is a consultancy service. The elements that are
related to the nature, i.e. the professional assistance provided and the digital report to be
produced, lead to an immaterial climate footprint and an immaterial environmental impact. The
contracting authority will, based on its assessment, use the exclusion provisions in the
procurement regulations § 7-9 fifth paragraph, as the procurement is justified as a climate
footprint and an environmental impact that is immaterial. The contracting authority is therefore
exempt from the obligations to weight the environment 30% or to prioritise the environment
among the three highest prioritised award criteria.

Kateropus Ha kpuTepusi 3a Bb3naraHe ¢ Terfno: Terno (NpoueHTeH Asn, TOYHa BennmynHa)
Yuncno, cBbp3aHO C KpuTepus 3a BbanaraHe: 0

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha o6wecTBeHa nopbyka
Appec Ha gokyMmeHTaumaTta 3a obuiectBeHaTa nopbuka: https://hyyr.no/procurement
/cmudv5g7p000004105k5fp1a2

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTtpoHHO nogasaHe: 3agbImKUTENHO
Appec 3a nogasaHe: https://hyyr.no/procurement/cmudv5g7p000004105k5fp1a2
E3vun, Ha konto morat ga ce nogasat opepTu Unn 3asiBNEHNs 3a y4acTue: HOPBEXKN,
aHITINACKN
EnekTpoHeH katanor: 3abpaHeHo
OdbepeHTHTE MOraT ga NpeacTaBaT noeyve oT egHa odepTa: 3abpaHeHo
KpaeH cpok 3a nony4yaBaHe Ha odepTu: 29/10/2026 09:00:00 (UTC+01:00)
LeHTpanHoeBpONencko BpemMe, 3anagHoeBpOnemncko NATHO BpeMe
MpoAbMKMTENHOCT, Npe3 KoATO odepTaTa TpsibBa Aa octaHe BanugHa: 60 [OHu
YcnoBus Ha gorosopa:
M3nbnHeHneTo Ha goroeBopa TpsibBa ga ce U3BbpLUBA B paMKUTE Ha NporpamMu 3a cb3gaBaHe
Ha 3awwmTeHn paboTHu mecTta: He
YcnoBus, CBbp3aHn ¢ U3NbiiHEHNETO Ha gorosopa: See Tender Documents
EnekTpoHHO hakTypupaHe: 3agb/mKUTENHO
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LLle ce nsnonasa enekTpoHHO NOpbYBaHE: He
LLle ce n3nonssa enekTpoHHO NnalaHe: He
duHaHcoBO cnopasymMmeHue: See tender documents

5.1.15. TexHuKun
PamkoBO cnopasymeHue:
Hsima pamkoBo cnopasymeHue
UHdopmauma 3a gMHaMMYHaTa cMcTemMa 3a NOKYNKU:
Hsama guHammnyHa cuctema 3a rnokyrku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamaumsa u npepasrnexaaHe (o6xxansaHe)
OpraHusauus, otroBapsia 3a npepasrnexagaHeto (o6xansaHeTto): NORDMORE OG
ROMSDAL TINGRETT
OpraHusaums, KOSTo NpeaocTaBs AOMbIHUTENHA MHOPMaLMA 3a Npoueayparta 3a BbanaraHe
: Aukra kommune
OpraHnsaums, npegocTassiila noseye MHopMauumsa 3a npouenypute 3a npernes (obxansaHe)
: NORDM@RE OG ROMSDAL TINGRETT
OpraHusauums, KOATO noriyyaBa 3asiBneHusTa 3a yvactme: Hyyr AS

8. OpraHusauum

8.1. ORG-0001
OdumumanHo HanmeHoBaHne: NORDMYJRE OG ROMSDAL TINGRETT
PerucTtpaunoHeH Homep: 935365120
MoweHckn agpec: Fylkeshuset
Npag: MOLDE
MNoweHckn ko 6412
AOMUHUCTPaTUBHO-TEpUTOPHanHa eanHmua Ha gbpxasata (NUTS): Mgre og Romsdal (
NOOA3)
[ObpxaBa: Hopserus
3BeHo 3a koHTakT: NORDMYJRE OG ROMSDAL TINGRETT
Ponu Ha Ta3u opraHunsaums:
OpraHusaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)
OpraHusauums, npegocTtasswa noseye nHdopmaLmsa 3a npouenypute 3a npernes (obxansaHe)

8.1. ORG-0002
OdmumanHo HaumeHoBaHue: Hyyr AS
PerucTtpaunoHeH Homep: 924998687
MoweHckn agpec: Gaustadalléen 21
Npag: Oslo
MNMoweHckn kopa: 0349
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)
[ObpxaBa: Hopserus
3BeHO 3a koHTakT: Hyyr Support
EnekTpoHHa nowa: admin@hyyr.no
TenedoH: +47 90 63 65 38
Ponu Ha Ta3n opraHusauus:
OpraHusauums, KOATO nosnyyasa 3asBreHusTa 3a ydyactme

8.1. ORG-0003
OdmumanHo HammeHoBaHue: Aukra kommune
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PerncTtpaunoHeH Homep: 964981337

MoweHckn agpec: Nyjordvegen 12

Npaa: Aukra

MNoweHckn koa: 6480

AOMUHUCTpaTUBHO-TEpUTOpHanHa eagnHuua Ha gbpxasata (NUTS): Mgre og Romsdal (
NOOA3)

[ObpxaBa: Hopserus

3BeHo 3a koHTakT: Aukra kommune

EnekTpoHHa nowa: post@aukra.kommune.no

TenedoH: 71171500

Ponu Ha Ta3n opraHuMsauus:

Kynysau

OpraHusaums, KOSTo NpegocTaBs AONbIAHUTENHA MHAOPMaLUNA 3a Npoueayparta 3a BbanaraHe

MHdbopmauus 3a obsaBneHneTo

NpeHnTtndpumkatop/sepcnsa Ha obasneHneTo: 63cae63f-4838-4b30-a801-dabba9b3fdde - 01
Bug Ha bopmynsapa: CbcTesaTtenHa npoueaypa

Bug obsiBneHne: O6aBneHne 3a nopbyka Unm KOHLECUS — CTaHAAPTEH PEXUM

MoaBuag Ha obsaBneHneTo: 16

[aTa Ha uanpallaHe Ha nssectneto: 24/09/2026 14:15:37 (UTC+02:00) n3aTo4HOEBPONENCKO
BpeMe, LieHTpanHOeBPONENCKO NATHO BpeMe

E3num, Ha KOMTO HACTOALOTO U3BECTME € OPULMANHO JOCTBMNHO: aHIMUACKN

Homep Ha nybnukyBaHe Ha o6aBneHneTo: 663456-2026

Homep Ha 6pos Ha OB S: 186/2026

[aTa Ha nybnukyBaHe: 25/09/2026
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