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See the notice on TED website

663456-2026 - Zadávání
Norsko – Řízení stavebních projektů – Procurement of an assistant project manager (APL) / 
builder ombudsman (BHO) and HSE coordinator
OJ S 186/2026 25/09/2026
Oznámení o zahájení zadávacího nebo koncesního řízení – standardní režim
Služby

1. Kupující

1.1.  Kupující
Oficiální název: Aukra kommune
E-mail: post@aukra.kommune.no
Právní forma kupujícího: Veřejnoprávní subjekt ovládaný místním orgánem
Činnost veřejného zadavatele: Služby pro širokou veřejnost

2. Řízení

2.1.  Řízení
Název: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and 
HSE coordinator
Popis: Background Aukra municipality is situated on the Romsdal coast and has a population 
of approx. 3,800. The municipality consists of both mainland and islands and has a rich 
cultural offering with active voluntary teams and organisations. Aukra municipality hereby 
invites tenderers to a competition for the provision of services such as assistant project 
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design 
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also 
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built 
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The 
Aukra sports hall project is in its early phase and is planned to be completed by the end of 
2028. The builder for the projects is Aukra municipality. The tender documentation consists of: 
· Tender Invitation · Tender form · Performance Description Description of the assignment 
APL shall also have the role of BHO and assist PL as needed and requested by the builder. 
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality ́s representative in the project Aukra sports hall against 
contractors, users, public bodies etc. Requirements and examples of services from the 
builder's representative are stated in the attached performance description. The service 
description is a guideline. Assignments can be further specified before the contract is signed 
and must be expected to be adjusted continuously in accordance with the project ́s needs. The 
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours 
shall only be invoiced for the used time for work performed. Tenderers shall have the 
necessary capacity, experience, professional and technical competence to fulfil the 
assignment. The SHA coordinator shall also include the projects: · The upgrading of Riksfjord 
School · Redevelopment Riksfjord School · Redevelopment deprived of purpose-built buildings 
· Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping 
have been prepared for both of the clearance projects. Construction and construction work is 
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall 
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the 
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projects and follows these well under the ongoing building and construction activities that will 
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The 
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract 
has been signed with the ground contractor Odd Småge AS. The project has been completed 
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium - 
athletics facility and art grass cover is not included in the assignment. See the attached 
documents for further details.
Identifikátor řízení: e2ffc799-e83d-48a6-b107-a147629fbe6d
Interní identifikátor: cmudv5g7p000004l05k5fp1a2
Typ řízení: Otevřené
Řízení se zrychlí: ne
Hlavní prvky řízení: All interested suppliers can submit tender offers through Hyyr. The 
competition does not have a prequalification phase. The tenders will be evaluated directly, and 
dialogues or negotiations will not be allowed beyond minor clarifications and corrections of the 
tenders. Tenderers are strongly encouraged to follow the instructions given in this tender 
documentation with annexes and possibly ask questions about uncertainties in the 
communication module in Hyyr.

2.1.1.  Účel
Charakter smlouvy: Služby
Hlavní klasifikace (cpv): 71541000 Řízení stavebních projektů
Další klasifikace (cpv): 71540000 Řízení staveb, 71311100 Podpora stavebního inženýrství, 
71530000 Poradenství ve stavebnictví, 71317210 Poradenství v oblasti bezpečnosti a zdraví, 
71310000 Poradenské inženýrství a stavební služby, 71248000 Dohled nad projektem a 
dokumentací, 71311000 Poradenství v oblasti stavebního inženýrství, 71500000 Služby ve 
stavebnictví

2.1.2.  Místo plnění
Poštovní adresa: Nyjordvegen 12  
Obec: Aukra
PSČ: 6480
Nižší územní jednotka země (NUTS): Møre og Romsdal (NO0A3)
Země: Norsko
Další informace: Norway

2.1.4.  Obecné informace
Právní základ: 
Směrnice 2014/24/EU
Anskaffelsesforskriften -

2.1.6.  Důvody pro vyloučení
Zdroje důvodů pro vyloučení: Zadávací dokumentace, Zadávací dokumentace

5. Část

5.1.  Část: LOT-0001
Název: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and 
HSE coordinator
Popis: Background Aukra municipality is situated on the Romsdal coast and has a population 
of approx. 3,800. The municipality consists of both mainland and islands and has a rich 
cultural offering with active voluntary teams and organisations. Aukra municipality hereby 
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invites tenderers to a competition for the provision of services such as assistant project 
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design 
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also 
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built 
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The 
Aukra sports hall project is in its early phase and is planned to be completed by the end of 
2028. The builder for the projects is Aukra municipality. The tender documentation consists of: 
· Tender Invitation · Tender form · Performance Description Description of the assignment 
APL shall also have the role of BHO and assist PL as needed and requested by the builder. 
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality ́s representative in the project Aukra sports hall against 
contractors, users, public bodies etc. Requirements and examples of services from the 
builder's representative are stated in the attached performance description. The service 
description is a guideline. Assignments can be further specified before the contract is signed 
and must be expected to be adjusted continuously in accordance with the project ́s needs. The 
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours 
shall only be invoiced for the used time for work performed. Tenderers shall have the 
necessary capacity, experience, professional and technical competence to fulfil the 
assignment. The SHA coordinator shall also include the projects: · The upgrading of Riksfjord 
School · Redevelopment Riksfjord School · Redevelopment deprived of purpose-built buildings 
· Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping 
have been prepared for both of the clearance projects. Construction and construction work is 
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall 
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the 
projects and follows these well under the ongoing building and construction activities that will 
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The 
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract 
has been signed with the ground contractor Odd Småge AS. The project has been completed 
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium - 
athletics facility and art grass cover is not included in the assignment. See the attached 
documents for further details.
Interní identifikátor: cmudv5g96000304l0rfrqdgzx

5.1.1.  Účel
Charakter smlouvy: Služby
Hlavní klasifikace (cpv): 71541000 Řízení stavebních projektů
Další klasifikace (cpv): 71540000 Řízení staveb, 71311100 Podpora stavebního inženýrství, 
71530000 Poradenství ve stavebnictví, 71317210 Poradenství v oblasti bezpečnosti a zdraví, 
71310000 Poradenské inženýrství a stavební služby, 71248000 Dohled nad projektem a 
dokumentací, 71311000 Poradenství v oblasti stavebního inženýrství, 71500000 Služby ve 
stavebnictví
Možnosti: 
Popis možností: APL/BHO must reckon on some work during the guarantee period, especially 
the first year after the hand over, which is planned in mid December 2028.

5.1.2.  Místo plnění
Poštovní adresa: Nyjordvegen 12  
Obec: Aukra
PSČ: 6480
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Nižší územní jednotka země (NUTS): Møre og Romsdal (NO0A3)
Země: Norsko
Další informace: Norway

5.1.3.  Odhadovaná doba trvání
Datum zahájení: 24/11/2026
Datum konce trvání: 31/12/2029

5.1.6.  Obecné informace
Vyhrazená účast: 
Účast není vyhrazena.
Projekt veřejných zakázek, který není financován z prostředků EU
Na zakázku se vztahuje Dohoda o vládních zakázkách: ano

5.1.9.  Kritéria pro výběr
Zdroje výběrových kritérií: Zadávací dokumentace

5.1.10.  Kritéria pro zadání
Kritérium: 
Typ: Kvalita
Jméno/název: Competence and experience
Popis: Assessment of the offered key personnel ́ relevant competence and experience within 
assistant project management, builder ombudsman and SHA coordination in construction 
projects, including experience from equivalent project phases and assignments.
Kategorie kritéria pro zadání s váhou: Váha (procenta, přesně)
Číslo spojené s kritériem pro zadání zakázky: 40
Kritérium: 
Typ: Kvalita
Jméno/název: Assignment comprehension and execution
Popis: An assessment of the tenderer's understanding of the municipality ́s needs and the 
project ́s risk picture, as well as proposed organisation, role claims, interaction, reporting, 
meeting structure, progress follow-up and handling decision points and escalation. See the 
attached Performance Description.
Kategorie kritéria pro zadání s váhou: Váha (procenta, přesně)
Číslo spojené s kritériem pro zadání zakázky: 30
Kritérium: 
Typ: Cena
Jméno/název: Price
Popis: Evaluation of the total offered price for the requested roles and deliveries in the 
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as 
defined in the tender documentation.
Kategorie kritéria pro zadání s váhou: Váha (procenta, přesně)
Číslo spojené s kritériem pro zadání zakázky: 30
Kritérium: 
Typ: Kvalita
Jméno/název: Climate and environment
Popis: The nature of the procurement is consultancy services, i.e. the execution of quantitative 
and qualitative analyses, which are typically carried out as desk work and/or observation (on-
site surveys) and interviews. The work can include some, but typically limited travel activities. 
The main service is the consultant ́s work effort. In order to map the climate footprint and other 
forms of environmental impact from the nature of consultancy services, the contracting 
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authority expects that a consultant ́s climate footprint and environmental impact will be equal 
to the load from an average permanent employee. According to the contracting authority's own 
climate gas accounts, the employee ́s need for office space and equipment, energy 
consumption in the building in which the company works, travel activities for work, and waste 
generation that contributes to the employee's climate footprint and environmental impact. The 
contracting authority considers, however, that none of the above elements fall within the 
nature of the procurement, which is a consultancy service. The elements that are related to the 
nature, i.e. the professional assistance provided and the digital report to be produced, lead to 
an immaterial climate footprint and an immaterial environmental impact. The contracting 
authority will, based on its assessment, use the exclusion provisions in the procurement 
regulations § 7-9 fifth paragraph, as the procurement is justified as a climate footprint and an 
environmental impact that is immaterial. The contracting authority is therefore exempt from the 
obligations to weight the environment 30% or to prioritise the environment among the three 
highest prioritised award criteria.
Kategorie kritéria pro zadání s váhou: Váha (procenta, přesně)
Číslo spojené s kritériem pro zadání zakázky: 0

5.1.11.  Zadávací dokumentace
Adresa zadávací dokumentace: https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2

5.1.12.  Podmínky zadávání zakázek
Podmínky podání: 
Elektronické podání: Požadována
Adresa pro podání: https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2
Jazyky, v nichž lze podávat nabídky nebo žádosti o účast: norština, angličtina
Elektronický katalog: Nepovolena
Uchazeči mohou podat více než jednu nabídku: Nepovolena
Lhůta pro doručení nabídek: 29/10/2026 09:00:00 (UTC+01:00) středoevropský čas, 
západoevropský letní čas
Doba, po kterou musí nabídka zůstat platná: 60 Dny
Smluvní podmínky: 
Plnění zakázky musí být provedeno v rámci programů chráněného zaměstnání: Ne
Podmínky týkající se plnění zakázky: See Tender Documents
Elektronická fakturace: Požadována
Bude použito elektronické objednávání: ne
Bude použita elektronická platba: ne
Finanční ujednání: See tender documents

5.1.15.  Techniky
Rámcová dohoda: 
Žádná rámcová dohoda
Informace o dynamickém nákupním systému: 
Žádný dynamický nákupní systém

5.1.16.  Další informace, mediace a přezkum
Organizace příslušná pro přezkum: NORDMØRE OG ROMSDAL TINGRETT
Organizace poskytující další informace o zadávacím řízení: Aukra kommune
Organizace poskytující další informace o podání návrhů na přezkum: NORDMØRE OG 
ROMSDAL TINGRETT
Organizace přijímající žádosti o účast: Hyyr AS

https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2
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8. Organizace

8.1.  ORG-0001
Oficiální název: NORDMØRE OG ROMSDAL TINGRETT
Registrační číslo: 935365120
Poštovní adresa: Fylkeshuset
Obec: MOLDE
PSČ: 6412
Nižší územní jednotka země (NUTS): Møre og Romsdal (NO0A3)
Země: Norsko
Kontaktní místo: NORDMØRE OG ROMSDAL TINGRETT
Úlohy této organizace: 
Organizace příslušná pro přezkum
Organizace poskytující další informace o podání návrhů na přezkum

8.1.  ORG-0002
Oficiální název: Hyyr AS
Registrační číslo: 924998687
Poštovní adresa: Gaustadalléen 21
Obec: Oslo
PSČ: 0349
Nižší územní jednotka země (NUTS): Oslo (NO081)
Země: Norsko
Kontaktní místo: Hyyr Support
E-mail: admin@hyyr.no
Telefon: +47 90 63 65 38
Úlohy této organizace: 
Organizace přijímající žádosti o účast

8.1.  ORG-0003
Oficiální název: Aukra kommune
Registrační číslo: 964981337
Poštovní adresa: Nyjordvegen 12
Obec: Aukra
PSČ: 6480
Nižší územní jednotka země (NUTS): Møre og Romsdal (NO0A3)
Země: Norsko
Kontaktní místo: Aukra kommune
E-mail: post@aukra.kommune.no
Telefon: 71171500
Úlohy této organizace: 
Kupující
Organizace poskytující další informace o zadávacím řízení

Oznámení - informace

Identifikátor oznámení/verze: 63cae63f-4838-4b30-a801-dabba9b3fdde  -  01
Druh formuláře: Zadávání
Typ oznámení: Oznámení o zahájení zadávacího nebo koncesního řízení – standardní režim
Podtyp oznámení: 16

mailto:admin@hyyr.no
mailto:post@aukra.kommune.no
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Datum odeslání oznámení: 24/09/2026 14:15:37 (UTC+02:00) východoevropský čas, 
středoevropský letní čas
Jazyky, v nichž je toto oznámení oficiálně k dispozici: angličtina
Číslo zveřejnění oznámení: 663456-2026
Číslo vydání v řadě S Úř. věst.: 186/2026
Datum zveřejnění: 25/09/2026
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