See the notice on TED website

663456-2026 - AlaywVvIONOG

NopBnyia — YIrnpeoieg dlaxeipiong KATAOKEVAOTIKWY épywv — Procurement of an assistant
project manager (APL) / builder ombudsman (BHO) and HSE coordinator

OJ S 186/2026 25/09/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

YTnpeoieg

1. AyopaoTig

1.1. AyopaoTig
Etrionun ovouaooia: Aukra kommune
Email: post@aukra.kommune.no
NouIkA pop@r) ayopaaoTr): Opyaviopog dnuoaciou dIKaiou TTou TEAE UTTO TOV EAEYXO TOTTIKNG
apxng
ApaoTnpidéTnTa TNG avaBéTouoas apxng: MeviKEG ONUOCIEG UTTNPETIES

2. Aladikaoia

2.1. Aiadikaoia
TitAog: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and
HSE coordinator
Mepiypar: Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality's representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
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be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

AvayvwpIioTIKO diadikaciog: e2ffc799-e83d-48a6-b107-a147629fbebd

EowTtepikd avayvwplioTik: cmudvsg7p000004105k5fp1a2

Eidog diadikaoiag: AVOIKTA

H diadikaaia emmiTaxuveral: oxl

Kupia xapaktnpioTika Tng diadikaciag: All interested suppliers can submit tender offers
through Hyyr. The competition does not have a prequalification phase. The tenders will be
evaluated directly, and dialogues or negotiations will not be allowed beyond minor
clarifications and corrections of the tenders. Tenderers are strongly encouraged to follow the
instructions given in this tender documentation with annexes and possibly ask questions about
uncertainties in the communication module in Hyyr.

21.1. ZKomog
Xapaktipag TG oupPaong: YTnpeoieg
Kupia tagivopnon (cpv): 71541000 YTrnpeoieg diaxeipiong KATOOKEUQOTIKWY €PYWV
Mpbéobetn Tagivounon (cpv): 71540000 YTrnpeaieg diaxeipiong karaokeuwy, 71311100
YTnpeoieg uTTooTAPIENG YIa £pya TTONITIKOU pnxavikou, 71530000 YTrnpeoieg Tapoxng
oupBouAwyv o¢ BEuaTa kaTaokeuwy, 71317210 YTnpeoieg TTapoxns oUPPoUAwY o€ BEuaTa
uyeiag kalr ao@aAeiag, 71310000 YTrnpeaieg TTaPOXNG CUPPBOUAWY O€ BEPATA INXAVIKAG KAl
Kataokeuwy, 71248000 EmipAewn épywv kai Tekpnpiwon, 71311000 YTrnpeoieg Tapoxns
OUMBoUAWY yia epyaaieg TTOMITIKOU pnxavikou, 71500000 KataoKeUaOoTIKEG KAl CUVOQPEIG
UTTNPECIEG

2.1.2. Toétrog ekTéAEONG
Taxudpouikr) diguBuvon: Nyjordvegen 12
IMOAN: Aukra
TaxudpouIKOG KwdIKag: 6480
Ymodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia
MpbdoBeTeg TTANpoYopies: Norway

2.1.4. Tevikég TAnpoopieg
Nouikn Bdon:
Odnyia 2014/24/EE
Anskaffelsesforskriften -

2.1.6. Ad6yol amrokAgiocpouU
Mnyég Twv Adywv atrokAgiopou: ‘Eyypago cupBaong, ‘Eyypago cuuBaong

5. MapTida
5.1. NaprTida: LOT-0001

TitAog: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and
HSE coordinator
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Mepiypar): Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality’s representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

Eowrtepikd avayvwplioTikd: cmudv5g9600030410rfrqdgzx

5.1.1. ZKomog
Xapaktipag TnG oupPaong: YTnpeaoieg
Kupia tagivopnon (cpv): 71541000 YTrnpeoieg diaxeipiong KATOOKEUQOTIKWY €PYWV
Mpbéobetn Tagivounon (cpv): 71540000 YTrnpeaieg diaxeipiong karaokeuwy, 71311100
YT1npeoieg utTTooTAPIENG YIa £pya TTONITIKOU pnxavikou, 71530000 YTrnpeoieg Tapoxng
oupBouAwyv og BEuaTa kaTaokeuwy, 71317210 YTnpeoieg TTapoxns CUPPOUAwY o€ BEuaTa
uyeiag kal ao@aAeiag, 71310000 YTrnpeaieg TTapPOxXNG CUPPBOUAWY O€ BEPATA INXAVIKAG KAl
Kataokeuwy, 71248000 EmipAewn épywv kai Tekpnpiwon, 71311000 YTnpeoieg Tapoxns
OUMBoUAWY yia epyaaieg TTOMITIKOU pnxavikou, 71500000 KataoKeUuaoTIKEG KAl CUVOQPEIG
UTTNPECIEG
EmiAoyég:
Mepiypaen Twv emAoywv: APL/BHO must reckon on some work during the guarantee period,
especially the first year after the hand over, which is planned in mid December 2028.
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5.1.2. Toémrog ekTéAeong
Taxudpouikr) dicuBuvon: Nyjordvegen 12
IMOAN: Aukra
TayxudpouIKOG KwdIKaG: 6480
YTrodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia
MpbdoBeTeg TTANPOPOpIEG: Norway

5.1.3. EkKTIpWpEVN SidpKEIa
Huepounvia évapéng: 24/11/2026
Huepopnvia Afigng diapkelag: 31/12/2029

5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1roKA€IOTIKOTNTO CUUHUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnudaoia aupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIC dnuoaieg oupBdaoclg (ZAL): val

5.1.9. Kpitipia emAoyng
Mnyég Twv KpITnpiwv emAoynig: ‘Eyypago cupBaong

5.1.10. Kpithpla avadeong
Kpitipio:
Eidog: MoidtnTa
Ovopaoia: Competence and experience
Mepiypagn: Assessment of the offered key personnel’ relevant competence and experience
within assistant project management, builder ombudsman and SHA coordination in
construction projects, including experience from equivalent project phases and assignments.
KaTnyopia tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApiBudg kpitnpiou avabeong: 40
Kpitipio:
Eidog: MoidtnTa
Ovopaoia: Assignment comprehension and execution
Mepiypagn: An assessment of the tenderer's understanding of the municipality's needs and
the project’s risk picture, as well as proposed organisation, role claims, interaction, reporting,
meeting structure, progress follow-up and handling decision points and escalation. See the
attached Performance Description.
Katnyopia Tou kpitnpiou avabeong Bapog: Z1aBuion (TTooooTd, akpIBEg)
ApIBuOGS KpiTnpiou avaBeong: 30
Kpitipio:
Eidog: Tiun
Ovopaoia: Price
Mepiypaen: Evaluation of the total offered price for the requested roles and deliveries in the
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as
defined in the tender documentation.
Katnyopia Tou kpitnpiou avabeong Bapog: Z1aBuion (TTooooTd, akpIBEG)
ApIBuOGS KpiTnpiou avaBeong: 30
Kpitipio:
Eidog: MoidotnTa
Ovopaoia: Climate and environment
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Mepiypan: The nature of the procurement is consultancy services, i.e. the execution of
quantitative and qualitative analyses, which are typically carried out as desk work and/or
observation (on-site surveys) and interviews. The work can include some, but typically limited
travel activities. The main service is the consultant's work effort. In order to map the climate
footprint and other forms of environmental impact from the nature of consultancy services, the
contracting authority expects that a consultant’s climate footprint and environmental impact will
be equal to the load from an average permanent employee. According to the contracting
authority's own climate gas accounts, the employee’s need for office space and equipment,
energy consumption in the building in which the company works, travel activities for work, and
waste generation that contributes to the employee's climate footprint and environmental
impact. The contracting authority considers, however, that none of the above elements fall
within the nature of the procurement, which is a consultancy service. The elements that are
related to the nature, i.e. the professional assistance provided and the digital report to be
produced, lead to an immaterial climate footprint and an immaterial environmental impact. The
contracting authority will, based on its assessment, use the exclusion provisions in the
procurement regulations § 7-9 fifth paragraph, as the procurement is justified as a climate
footprint and an environmental impact that is immaterial. The contracting authority is therefore
exempt from the obligations to weight the environment 30% or to prioritise the environment
among the three highest prioritised award criteria.

Katnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)

ApiBudg kpitnpiou avabeong: 0

5.1.11. "Eyypa@a dnuociwv cupfdoswyv
AielBuvon Twv eyypdewy TnG dnudaoiag cuuBaong: https://hyyr.no/procurement
/cmudv5g7p000004105k5fp1a2

5.1.12. Opoil dnuociwv cuppdoewyv
‘Opol1 uttofBoARg:
HAeKTpOVIKT) UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://hyyr.no/procurement/cmudv5g7p000004105k5fp1a2
"AWOOEC OTIG OTTOIEG PUTTOPOUV Va UTTORANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
vopRnyIKd, ayyAIka
HAeKTPOVIKOG KATAAOYOG: Agv €TTITRETTETAI
O1 TTPo0PEPOVTEG UTTOPOUV Va UTTORBAAOUV TTEPICTOTEPEG ATTO Hia TIPOCQYOPEG: AEV ETTITPETTETAI
MpoBeouia TTapaiafng Twv Tpoagopwyv: 29/10/2026 09:00:00 (UTC+01:00) Qpa KevTpikAg
EupwTtrng, Bepivr) wpa AuTiking Eupwtrng
Aldpkela KaTd TNV oTToia TTPETTEl va TTAPANEVEL IoXUoUoa N TTpoo@opd: 60 Huépeg
‘Opol Tng ocuupaong:
H oUuBaon mpétmel va ekTeAEiTal OTO TTAQICIO TTPOYPAUUATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi
Opol oxeTIKA PE TNV eKTEAEON TNG oUPPBaons: See Tender Documents
HAEKTPOVIKH TIMOAGYNON: YTTOXPEWTIKNA
©a xpnoipoTtroindei NAeKTPOVIKA TTapayyeAia: Oxi
©a xpnoipoTroIinBei NAEKTPOVIKA TTANPWUNR: OXI
XpNMOTOOIKOVOMIKES puBpioelg: See tender documents

5.1.15. Texvikég
Zup@wvia-trAaiolo:
Kauia cupgwyvia-trAaiolo
MAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA AYOPWV:
Kavéva duvapiko ouoTnUa ayopwy
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5.1.16.

MepaiTépw TTANPOPOpPiES, diapecoAdBnon Kal TTPooPUYN

Opyaviopog mpoo@uyns: NORDMYJRE OG ROMSDAL TINGRETT

Opyaviopog TTapoxng TTPOCOETWY TTANPOPOPIWV OXETIKA PE TN diadikagia dnuoaiwv
ouuBaoewv: Aukra kommune

Opyaviopog TTapoxnG TTEPICOTEPWY TTANPOPOPIWYV TWV BIAdIKACIWY TTPOCPUYAG:
NORDM@RE OG ROMSDAL TINGRETT

Opyaviopog TTapaAaBig aiIrfoewy ocuppeToXns: Hyyr AS

8. Opyaviouoi

8.1.

8.1.

8.1.

663456-2026

ORG-0001

Emionun ovopaocia: NORDMYJRE OG ROMSDAL TINGRETT
ApIBudg karaxwpliong: 935365120

Taxudpouikr) dieuBuvon: Fylkeshuset

MéAn: MOLDE

TaxudpOUIKOG KWOIKAG: 6412

YTmrodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)

Xwpa: NopBnyia

MpéowTo emkoivwviag: NORDMGRE OG ROMSDAL TINGRETT
PéAol1 autoU Tou opyaviopuou:

Opyaviopog TTPocPUYNG

Opyaviopog TTapOoXNG TTEPICOOTEPWY TTANPOPOPIWYV TWV dIAadIKACIWY TTPOCPUYAG

ORG-0002

Etionun ovopaoia: Hyyr AS

ApIBudg kataxwpliong: 924998687
Tayudpopikn dieuBuvon: Gaustadalléen 21
MéAN: Oslo

TaxudpouIKOG KwdIkag: 0349

YTmrodiaipeon xwpag (NUTS): Oslo (NO081)
Xwpa: NopBnyia

MpdowTro emkoivwviag: Hyyr Support
Email: admin@hyyr.no

TnAépwvo: +47 90 63 65 38

PéAo1 autoU Tou opyaviouou:
Opyaviopog TTapaAaBig AITACEWY CUPPETOXNS

ORG-0003

Etrionun ovouaooia: Aukra kommune
ApIBudg kataxwpliong: 964981337
Taxudpopikr diguBuvon: Nyjordvegen 12
MoAn: Aukra

TaxudpouIKOG KwdIKag: 6480
YTmrodiaipeon xwpag (NUTS): Magre og Romsdal (NOOA3)
Xwpa: NopBnyia

MpéowTro emikoivwviag: Aukra kommune
Email: post@aukra.kommune.no
TnAépwvo: 71171500

P6Ao1 auTtoU Tou opyavicuou:
AyopaoTig

Page 6/7


mailto:admin@hyyr.no
mailto:post@aukra.kommune.no

Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN dladikaoia dnuoaciwv
ouppBacewv

MAnpo@opisg TpoKkAPUENG

AvayvwpIioTIKO/EkdoaN TTpokrpuéng: 63cae63f-4838-4b30-a801-dabba9b3fdde - 01
Eidog evrutTou: Alaywviopog

Eidoc mrpokApuénc: Mpoknpun cupBaong 3 ocuuBacng Trapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroe€idog mrpokApuéng: 16

Huepopnvia atmrooToAg TnG Tpoknpuéng: 24/09/2026 14:15:37 (UTC+02:00) Qpa AvatoAiKig
EupwTtng, Bepivr) wpa KevpikAg Eupwting

MAWOooEg OTIG OTToiEG dIATIBETAI ETTIONUA N TTAOPOUCA TTPOKAPUEN: ayyAIKA

ApIBud¢c dnuoaicuong Tng TTpoknRpugns: 663456-2026

ApiBudg Teuxoug EE S: 186/2026

Huepopnvia dnuoacicuong: 25/09/2026
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