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Aavia — KataokeuaoTikég epyaoieg — Cityringen Extension Nordhavn - Early Contractor
Involvement

OJ S 25/2025 05/02/2025

MpokApugn cuufacng N cUPBACNHG TTAPAXWPNONS — TUTTOTTOINHEVO KABEOTWGS - NvwoTotroinon
aAAaywv

Ymnpeoieg - Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopooia: Metroselskabet I/S
Email: vij@m.dk
Nouikr) yop@r) ayopaoTr): Opyaviopog dnuoaciou dikaiou
ApaoTnpidéTnTa TNG avaBéTouoas apxng: MeviKEG ONUOCIEG UTTNPETIES
ApaoTnpIdTNTa TOU avaBETOVTOG Qopéa: MeTapopEG e aoTIKO O10NPOdPOUO, TPOW, TPOAET i
Asw@opeio

2. Aladikaoia

2.1. Aiadikaoia
TitAog: Cityringen Extension Nordhavn - Early Contractor Involvement
Mepiypan): Metroselskabet is tendering for an extension of the Cityringen M4 metro to
Nordhavn (CRNHE). CRNHE will consists of two metro-stations from Orientkaj to outer
Nordhavn. CRNHE is planned as an elevated line. The metro line will be crossing Skudelgbet
in Nordhavn. The extension is expected to ready to open in 2030. The existing M4 line in
Nordhavn is an attractive and function part of the network, but the CRNHE project aims to
improve in terms of sustainability, passenger experience and operation. The project is divided
into two major contracts: Integrated Works Contract (IWC Contract) — This contract overall
covers design, civil works, permanent way and access control and is procured by this contract
notice. For further details on the services and works included in the contract see below and for
at detailed description please refer to: Scope of Works, doc id.CR-MS-GEN=NHE-CG-CON-
SPE-000004. Transportation System Contract (TS-contractor) - all other transportation
systems. Besides the two major contracts Metroselskabet will be entering into contract with
different consultants on other parts of the project, such as Areas and Rights, Environmental
Impact Assessment consultancy etc. The IWC contract covers the following disciplines:
Viaducts & elevated structures, including sub-structure Elevated Stations Temporary works for
completion of the permanent works. Architectural Finishes Sustainability & Carbon Initiatives
Alignment & Permanent way Noise screens, noise & vibration monitoring and mitigation
Geology & Hydrogeology Technical Buildings & installations Electrical Works & Power Supply
for stations and elevated structures Mechanical Works for stations and elevated structures
Access Control Traction Power (3rd rail) Interface to SCADA Preparatory Works Technical
Safety (Jernbanesikkerhed) Technical Interfaces Finishing Works Worksites Identification &
planning for utility relocation Climate Protection Strategy Environmental Management Risk
Management Interfaces with city development, @stlig Ringvej. Construction Programming
Construction Budgeting The IWC might also be asked to do some early works, such as
diversion of utilities and public road diversions, certain utility diversions, demolition or other
tasks identified as part of the collaboration phase. CRNHE is one of the first larger projects
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where Metroselskabet’s ambitions of reducing the climate impact by 50% will be a significant
factor impacting the solution of the project. And Metroselskabet would like to benefit from the
contractor’s knowledge and experiences with the construction industry. Metroselskabet has
assessed that to achieve the reduction of the climate footprint it is necessary for
Metroselskabet and the contractor to work very closely together by bringing in the contractor
and his design team (Integrated Works Contractor) at a very early stage of the project. Thus,
Metroselskabet has decided to procure the CRNHE as an Early Contractor Involvement (ECI)
project. After the designing of the metro line, Metroselskabet will enter into a Design and Build
contract (based on ABT18) with the Integrated Works Contractor (IWC) The project is divided
into two main phases with underlying stages and gate stages: Phase 1: Collaboration Phase —
A phase where the project will be designed and developed in close collaboration between
Metroselskabet, the Integrated Works Contractor. The collaboration Phase is contractually
regulated by a collaboration agreement, Collaboration Terms and Conditions, doc. id. CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 and a conditional Design and Build contract
(ABT18). doc. id CR-MS-GEN=NHE-CG-CON-SPE-000002. The collaboration agreement can
be terminated by the Integrated Works Contractor and/or Metroselskabet at convenience. The
conditioned ABT18 contract will enter into force if the pre-requisites, are met. Please Refer to
the Design and Build Contract, doc id: CR-MS-GEN=NHE-CG-CON-SPE-000002, section 1.1.
In the collaboration phase the Integrated Works Contractor is liable for the design as well as
the time schedule, pricing and constructability of the project. Also, the contractor should focus
on ensuring a close collaboration with the Transportation System contractor, EIA consultant,
the Areas and Rights consultant and possible early works contractors. The engineers and the
architects of the Integrated Works Contractor are expected to focus on the development of the
design, reducing carbon emissions and improving passenger experience. Phase 2:
Construction Phase — After signing the ABT18 contract, the project moves into the
construction phase. The Construction consists of a detailed design stage and a construction
stage. In the construction phase the Integrated Works Contractor is expected (among other
things) to keep focus on collaborating closely with Metroselskabet and the Transportation
System contractor, reducing the carbon footprint, time, costs and quality during construction
The applicant should apply for prequalification with a design team - both architects and
engineering discipline consultants. Metroselskabet will focus on the architectural appearance
and materiality proposed for the two new stations. The architecture should comply with the
ambition of significantly reducing the carbon footprint. Metroselskabet would like to be
challenged by the architects of the two new stations and the possibility for development under
/over the viaduct. The applicant is encouraged to include an architect with substantial
experience with similar complex and onerous functional type projects, yet providing creative
and innovative architectural solutions, while maintaining high level of functional clarity in the
design.

AvayvwpIioTIKO diadikaciog: afa726d8-7911-4e90-b011-ecad79e2dff5

Eidog diadikaoiag: AvTaywvioTIKOG dIGAoyOog

H diadikaoia emtayxuveral: Oxi

Kupia xapaktnpioTika Tng diadikaaoiag: In accordance with the Utilities Directive section 48
subsection 3 all parts of the descriptive document (tender documentation) can be subject to
discussions during the dialogue phase. The overall themes for the dialogue phase is: 1)
Collaboration - establishing and maintaining a joint culture of collaboration, onboarding and
disagreement management, 2) Processes for design, planning (time schedule), risk
management and open books, calculations and cost break down, 3)Key Personnel and
Organisation and 4)Price, including definition of overhead and profit and the range between
minimum and maximum percentage. Please refer to Instructions to Tenderers section 5. Due
to the competitive dialogue procedure, Metroselskabet has decided to pay each tenderer a
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Tender Fee DKK 500,000 excl. VAT for the participation in the dialogue phase and for the
submission of a compliant final tender that meets all the requirements of the tender
documentation.documents, cf. section 4.1 (“Tender Fee”). The winning tenderer will not
receive a Tender Fee. If the tenderer submits a tender as a consortium, joint venture or similar
association of companies (“Consortium”), the Tender Fee will only be paid to the Consortium
and not to each participant in the Consortium.

21.1. ZKomog
Xapaktipag Tng oupBaong: ‘Epya
MpbdoBeTOg XapaKTHPAS TG cUMPBaONG: YTTNPETIES
Kdpia tagivopnon (cpv): 45000000 KaTaOKEUQOTIKEG EPYATIES
MpdoBeTn Tagivounon (cpv): 45230000 KaTtaoKeuaoTIKEG EPYATIES VIO AywYoUS HEYAAWV
QATTOOTACEWY, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 0d0UG,
agpodpduia Kal o1dnpddpouous: epyacieg didoTpwaong, 71300000 YTTNpeTieg unxavikou,
71311230 YTINPETieg uNXaVIKOU OXETICOUEVEG ME TNV KATAOKEUR 010npodpopwy, 71000000
YTTNPECIEG OPXITEKTOVIKAG, KATOOKEUAOTIKWY £PYWYV, £PYWV TTOAMITIKOU Pnxavikou Kai €TTiBAEWNG
, 71220000 YT1rnpeoieg apXITEKTOVIKOU OXEQIATUOU

2.1.2. Toétrog ekTéAEONG
Taxudpouikr) dieuBuvon: Metrovej 5
MoéAn: Kgbenhavn S
TaxudpouIKog Kwdikag: 2300
Ymodiaipeon xwpag (NUTS): Byen Kgbenhavn (DK011)
Xwpa: Aavia
MpbdoBeTeg TANpoopics: The tenderer will be excluded from participation in the tender
procedure if the tenderer is subject to the mandatory grounds for exclusion mentioned in
Sections 134 a, 135 and 136 of the Danish Public Procurement Act (Act No. 10 of 6 January
2023), cf. Order on the procedures for entering into contracts within water, energy, transport
and postal services (Order no. 1078 of 29 June 2022) Section11, or the grounds for exclusion
listed in Section 137, unless the tenderer has presented sufficient documentation that it is
reliable in accordance with Section 138 of the Public Procurement Act. It is the assessment of
Metroselskabet, that the procured contract is not suitable for being divided into smaller
contracts as the risk of the interfaces of between the contracts may cause disruptions to the
execution of the contract and challenge the intention of the collaboration phase.

2.1.4. Tevikég TTAnpoopicg
MpbdoBeTeg TANpoopics: The application for prequalification must be submitted via
Byggeprojekt, please refer to byggeprojekt project no. [11476]. Please be aware of regulation
2022/576 of 8.th of April 2022, article 5k, by which public entities are not allowed to enter into
contract with certain suppliers and individuals with connections to Russia. As part of the
application the applicant must submit a declaration regarding sanctions against Russia.
Please, refer to Declaration Sanctions Against Russia, doc id. CR-MS-GEN=NHE-CG-CON-
NOT-000001-ATT2. A)Submission of documentation: I)Documentation for information in the
ESPD For applicant registered in Denmark, a Serviceattest will be sufficient documentation.
For applicants registered outside Denmark, please refer to https://ec.europa.eu/tools/ecertis/#
/homePage for information on sufficient documentation for the mandatory and voluntary
grounds for exclusion Il)For documentation regarding section 137, section 1, no 4) in the
Danish Procurement Act, please refer to Instruction to Tenders section 8. Metroselskabet may
request a declaration made by a external legal adviser regarding the legality of the consortium
or joint venture with relations to the Danish Competition rules and regulations. III)
Documentation for compliance with minimum requirements: Economical and Financial
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minimums requirements: Unless the information is publicly available, compliance with
minimum requirements is documented at Metroselskabet's request by sending an auditor-
signed annual report, annual report with a corresponding endorsement from the country where
the applicant/tenderer is established and which shows that the annual report is final, or other
documentation in accordance with Section 154 of the Public Procurement Act, cf. of the
implementation order Section 12, last sentence. IV)Documentation for compliance with the
minimum requirements for being pre-qualified must forwarded by the applicant themselves - or
if the applicant/tenderer is a consortium or similar, and/or the applicant/tenderer is based on
supporting entities — all participants in the consortium and/or applicant/tenderer and supporting
companies. IV)Professional and technical Capacity minimums requirements: The information
in the references constitutes the documentation for compliance with the minimum
requirements for technical and professional capacity and the criteria for limiting the number of
candidates.

Nouikn Bdon:

Odnyia 2014/25/EE

2.1.6. Ao6yol amokAsiopou
Mnyég Twv Adywv atrokAeiopou: Mpoknpuén
Katdotaon avdAoyn Tng TITWYEUONG, BUVAUEI TNG £BVIKNAG vouoBeaiag:
AIOKOVOVIOUOG PE TOUG TTIOTWTEG:
Meplouaiakd oToixeia UTTO avaykaoTiKA dlaxeipion atrd eKkKaBapIoTh:
Mrwyxeuon:
Mapdpacn uTToXPEWONG TTOU OXETICETAI JE TNV KATABOAN E10POPWYV KOIVWVIKNG a0@ANIoNG:
MapdaBaon uTToxPEWONG TTOU OXETICETAI PIE TNV KATARBOAN @OpPWV:
Mapdpaon UTTOXPEWOEWY OTOUG TOUEIG TOU TTEPIBAAAOVTIKOU DIKaiOU:
MapaBaon UTTOXPEWOEWY OTOUG TOUEIGC TOU EPYATIKOU BIKAiOU:
Mapdpacn UTTOXPEWOEWY OTOUG TOUEIG TOU KOIVWVIKOU DIKAiOU:
MapdaBaon UTTOXPEWOEWYV TTOU ATTOPPEOUV ATTO ANIYWS £BVIKOUG AOYOUG ATTOKAEICUOU:
AvaoTOAN ETTIXEIPNMUATIKWY OpaOCTNPIOTHTWV:
Maidikn epyacia Kal GAANEG HOPYES EUTTOPIOG AVOPWTTWV:
2UYyKPOUQOT CUUPEPOVTWY AOYW TNG CUUMETOXNG Tou oTn diadikacia ocuvayng NG cuuaocng:
AlagBopda:
AuEDN 1 EUPECN CUUPUETOXH OTNV KOTAPTION TNG TTapouoag diadikaciag ouvayng cuuBaong:
Mpdwpen AAEN, atrolnUIWoEIS 1} AAANEG TTOPOUOIEG KUPWOEIG:
ATtTérn:
20Bapo eTTayYEAPATIKO TTOPATITWHA:
ZUPQPWVIEG e AANOUG OIKOVOUIKOUG POPEIG ME OTOXO TN OTPEBAWGCT TOU QVTAYWVICUOU:
ApepeyyudTnTa:
NopigoTroinon e00dwv atro TTAPAVONEG dPACTNPIOTNTES  XPNUATODOTNON TNG TPOUOKPATIOG:
2UMMETOXN O€ YKANUATIK opydvwon:
TPOoUOKPATIKA EYKAANOTA ) EYKAAPOTA CUVOEOUEVA PUE TPOPOKPATIKEG dPACTNPIOTNTEG:
Weudeic dnAwaoeIg, atrokpuyn TTANPOPOPIWY, AVIKAVOTNTA TTAPOXAS TWV ATTAITOUUEVWY
eYYPAaQwy 1 ANWn TTANPOQOPIWY EUTTIOTEUTIKOU XAPAKTAPA TTOU agopouV TNV TTapouca
diadikaaoia:

5. MapTida
5.1. MNaprTida: LOT-0001

Tithog: Cityringen Extension Nordhavn - Early Contractor Involvement
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Mepiypan): Metroselskabet is tendering for an extension of the Cityringen M4 metro to
Nordhavn (CRNHE). CRNHE will consists of two metro-stations from Orientkaj to outer
Nordhavn. CRNHE is planned as an elevated line. The metro line will be crossing Skudelgbet
in Nordhavn. The extension is expected to ready to open in 2030. The existing M4 line in
Nordhavn is an attractive and function part of the network, but the CRNHE project aims to
improve in terms of sustainability, passenger experience and operation. The project is divided
into two major contracts: Integrated Works Contract (IWC Contract) — This contract overall
covers design, civil works, permanent way and access control and is procured by this contract
notice. For further details on the services and works included in the contract see below and for
at detailed description please refer to: Scope of Works, doc id.CR-MS-GEN=NHE-CG-CON-
SPE-000004. Transportation System Contract (TS-contractor) - all other transportation
systems. Besides the two major contracts Metroselskabet will be entering into contract with
different consultants on other parts of the project, such as Areas and Rights, Environmental
Impact Assessment consultancy etc. The IWC contract covers the following disciplines:
Viaducts & elevated structures, including sub-structure Elevated Stations Temporary works for
completion of the permanent works. Architectural Finishes Sustainability & Carbon Initiatives
Alignment & Permanent way Noise screens, noise & vibration monitoring and mitigation
Geology & Hydrogeology Technical Buildings & installations Electrical Works & Power Supply
for stations and elevated structures Mechanical Works for stations and elevated structures
Access Control Traction Power (3rd rail) Interface to SCADA Preparatory Works Technical
Safety (Jernbanesikkerhed) Technical Interfaces Finishing Works Worksites Identification &
planning for utility relocation Climate Protection Strategy Environmental Management Risk
Management Interfaces with city development, Jstlig Ringvej. Construction Programming
Construction Budgeting The IWC might also be asked to do some early works, such as
diversion of utilities and public road diversions, certain utility diversions, demolition or other
tasks identified as part of the collaboration phase. CRNHE is one of the first larger projects
where Metroselskabet’s ambitions of reducing the climate impact by 50% will be a significant
factor impacting the solution of the project. And Metroselskabet would like to benefit from the
contractor’s knowledge and experiences with the construction industry. Metroselskabet has
assessed that to achieve the reduction of the climate footprint it is necessary for
Metroselskabet and the contractor to work very closely together by bringing in the contractor
and his design team (Integrated Works Contractor) at a very early stage of the project. Thus,
Metroselskabet has decided to procure the CRNHE as an Early Contractor Involvement (ECI)
project. After the designing of the metro line, Metroselskabet will enter into a Design and Build
contract (based on ABT18) with the Integrated Works Contractor (IWC) The project is divided
into two main phases with underlying stages and gate stages: Phase 1: Collaboration Phase —
A phase where the project will be designed and developed in close collaboration between
Metroselskabet, the Integrated Works Contractor. The collaboration Phase is contractually
regulated by a collaboration agreement, Collaboration Terms and Conditions, doc. id. CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 and a conditional Design and Build contract
(ABT18). doc. id CR-MS-GEN=NHE-CG-CON-SPE-000002. The collaboration agreement can
be terminated by the Integrated Works Contractor and/or Metroselskabet at convenience. The
conditioned ABT18 contract will enter into force if the pre-requisites, are met. Please Refer to
the Design and Build Contract, doc id: CR-MS-GEN=NHE-CG-CON-SPE-000002, section 1.1.
In the collaboration phase the Integrated Works Contractor is liable for the design as well as
the time schedule, pricing and constructability of the project. Also, the contractor should focus
on ensuring a close collaboration with the Transportation System contractor, EIA consultant,
the Areas and Rights consultant and possible early works contractors. The engineers and the
architects of the Integrated Works Contractor are expected to focus on the development of the
design, reducing carbon emissions and improving passenger experience. Phase 2:
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5.1.1.

5.1.2.

5.1.3.

5.1.4.

5.1.5.

5.1.6.

5.1.9.

79797-2025

Construction Phase — After signing the ABT18 contract, the project moves into the
construction phase. The Construction consists of a detailed design stage and a construction
stage. In the construction phase the Integrated Works Contractor is expected (among other
things) to keep focus on collaborating closely with Metroselskabet and the Transportation
System contractor, reducing the carbon footprint, time, costs and quality during construction
The applicant should apply for prequalification with a design team - both architects and
engineering discipline consultants. Metroselskabet will focus on the architectural appearance
and materiality proposed for the two new stations. The architecture should comply with the
ambition of significantly reducing the carbon footprint. Metroselskabet would like to be
challenged by the architects of the two new stations and the possibility for development under
/over the viaduct. The applicant is encouraged to include an architect with substantial
experience with similar complex and onerous functional type projects, yet providing creative
and innovative architectural solutions, while maintaining high level of functional clarity in the
design.

ZKOTTOG

Xapaktipag Tng oupBaong: ‘Epya

MpdoBeTOg XapaKTAPAS TG cUUPBaONG: YTTNPETIES

Kdpia tagivopnon (cpv): 45000000 KaTaOKEUQOTIKEG EPYATIES

MpdoBeTn Tagivounon (cpv): 45230000 KaTtaoKeuaoTIKEG EPYATIES YIA AywyoUs HEYAAWV
ATTOOTACEWY, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 0d0UG,
agpodpduia Kal o1dnpddpouous: epyaacieg didoTpwaong, 71300000 YTTNpeTieg unxavikou,
71311230 YTINPETieg uNXavIKOU OXETICOPEVEG ME TNV KATAOKEUR 010npodpopwy, 71000000
YTTNPECIEG OPXITEKTOVIKAG, KATOOKEUAOTIKWY £PYWYV, £PYWV TTOAMITIKOU Pnxavikou Kai eTTiBAEWNG
, 71220000 YT1rnpeoieg apXITEKTOVIKOU OXEQIATUOU

Totrog ekTéAeong

MéAN: Copenhagen

YTmodiaipeon xwpag (NUTS): Byen Kgbenhavn (DK011)
Xwpa: Aavia

ExTipwpevn didpkeia
Aiapkeia: 6 ‘Etn

Avavéwon
MéyioTeg avavewoeig: 0

Adia
Ekmipwpevn agia xwpic Gr1A: 900 000 000,00 DKK

Fevikég TTAnpOPOpPiEg

Kat’ amroKA€IOTIKOTNTA CUMHETOXNA:

Aev TTAPOXWEEITAI CUPPETOXN.

Mp&TTel va ava@EPOoVTal TO OVOUATA KAl T ETTAYYEAUATIKG TTPOCOVTA TOU TTPOCWTTIKOU OTO
oT1T0i0 €XEI avaTeBei N eKTEAEON TNG oUPPBaONG: Agv aTTaITEITAI

‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia Tng EE

H dnudoia oupBacn KAaAUTITETAI ATTO TN CUPPWVIa yia TIG dnNUooieg oupBaocelg (ZAX): val

H ev Adyw ouppaon civail emTiong KatadAANAn yia T IKPES Kal peoaieg emxeiprnoeis (MME): oxi
MpbdoBeTeg TANPoYopics: Ad section 5.1.5 The indicated contract value is estimated.

KpitApia eTIAOYAg
Mnyég Twv Kpitnpiwv etmAoyng: MpokApugn
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Kpithpio: Avagopég oe kabopiopéva £pya

Mepiypaer) Tou KpiTnpiou €TIAOYNAG: It is a minimum requirement for technical and professional
ability that applicants have experience from similar projects, see definition of “similar’ projects
below. The applicant must have experience from at least 2 similar projects which have been
completed within the last 10 years calculated from the date of the prequalification deadline
(completion means handover in accordance with AB/ABT 18 or similar set of rules). As
preliminary evidence of the minimum technical and professional capacity, the applicant shall
provide a maximum of 6 references in its ESPD that individually or collectively meet the
minimum requirement. If an applicant includes more than 6 references, Metroselskabet will
only assess the 6 newest (in years) references determined based on the time of completion,
see above. “Similar” projects mean: (1)Projects showing experiences with design and
constructions of metros, viaducts, railways and/or bridges crossing water (2) Projects showing
experiences with early contractor involvement, where the applicant is part of a team consisting
of a design consultant and an executing contractor who, together with the client, develop and
finalize the project based on a project tendered on an early basis before the transition to the
execution phase; (3)Projects showing experiences which includes architectural solutions for
the structures mentioned above and/or structures of a similar complexity to a station (major
schools, major buildings with public access, other public transport facilities), and where there
has been focus on climate impact in overall concept design. The references should include the
following information: a)Client for the project, b)Start and completion date, c)Total contract
value of the entire project in euros excluding VAT, d)The fee paid to the applicant for the
services, e) Short description of the project including the type of construction and the nature of
the services — delivered. The services delivered could include active use of digital building
models, digital tools, data in planning of the project, the design of the project and in the
construction phase, use of open book during collaboration, monitoring carbon reductions
through all phases of the project f)The applicant’s role in the project, (e.g. consultant, lead
consultant, sub-consultant, design build contractor, general contractor, subcontractor)
Metroselskabet has assessed that similar projects with a handover date within the last 5 years
calculated from the date of the prequalification deadline does not provide a sufficient basis for
competition, as similar projects are rarely procured. Thus, the references may include projects
completed within 10 years, see above. Each reference must not exceed 3 Adpages. If a
reference exceeds more than 4 Ad4pages Metroselskabet will disregard any pages above 3
Adpages. If more than 3 applicants fulfill the minimum requirements in terms of technical and
professional ability and economic and financial capacity,see below, the selection of the
applicants who will be invited to participate in the competitive dialogue will be based on an
overall assessment of (1) which applicants have documented the most relevant experience
based on the above definition of similar projects and based on the economic value and
complexity of the projects to the procured contract and on an overall assessment of (2) which
3 applicants will form the most competitive field of tenderers. The information provided by the
applicants in the references in the ESPD will constitute the final proof of compliance with the
minimum requirement for technical and professional ability and the selection criterion. If an
application for prequalification is submitted by a consortium or joint venture, each of the
participants in the joint venture or consortium must submit an ESPD containing the information
described above. If an applicant relies on another economic entity (supporting entity) for
fulfillment of the technical and professional requirements, the supporting entity must submit a
declaration of support. Template for declaration of support is included in the tender
documentation. Please refer to CR-MS-GEN=NHE-CG-CON-NOT-000001-ATT1 Declaration
of Support. The consortium or joint venture must fulfill the minimum requirement, see above.
Ta kpITApla 6a xpnoiygoTTroin@ouyv yia Tnv €AoY TwWV UTTown@iwy TTou Ba KAnBouv va
OUUMETAOXOUV OTO BEUTEPO OTADIO TNG DIAdIKATIOG
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Kpitrpio: EidiIkOg €11010G TCip0Og

Meprypagr Tou Kpitnpiou €mAoyns: It is a minimum requirement for economic and financial
capacity that applicants meet the following requirements regarding financial ratios: If the
applicant relies on supporting entity (or entities) to meet the minimum requirement for equity,
the equity for the supporting entity should be submitted. The information regarding the Yearly
Turnover of the applicant must be submitted in the ESPD. If an application for prequalification
is submitted by a consortium or joint venture, an ESPD containing the above mentioned
financial and economic information must be submitted for each participant in the consortium or
joint venture. Information on yearly turnover should also be submitted in a separate ESPD for
the supporting entity on whom the applicant relies economically and financially. Before signing
the contract, a fully completed consortium/joint venture statement must be submitted to the
Metroselskabet (if the winning tenderer is a consortium/joint venture) together with powers of
attorney authorizing the persons signing the consortium/joint venture statement to do so.
Please refer to CR-MS-GEN=NHE-CG-CON-NOT-000001-ATT3 Declaration Consortium.

Ta kpiTpia Ba xpnoigoTroinBouyv yia TNV €TTIAOYK Twv uTToWn@iwv TTou 6a KAnBouv va
OUMMETAOYXOUV OTO BeUTEPO OTADIO TNG OIOBIKATIAG

KpIthipio: XpnHOTOOIKOVOUIKOG DEIKTNG

Mepiypan Tou Kpitnpeiou €mAoyng: It is a minimum requirement for economic and financial
capacity that applicants meet the following requirements regarding financial ratios: If the
applicant relies on supporting entity (or entities) to meet the minimum requirement for equity,
the equity for the supporting entity should be submitted. Equity - The equity must be positive in
the last 3 available financial years The applicant must submit a completed version of the
European Single Procurement Document(ESPD, including Part IV), section B. The information
regarding the equity of the applicant must be submitted in the ESPD. If an application for
prequalification is submitted by a consortium or joint venture, an ESPD containing the above
mentioned financial and economic information must be submitted for each participant in the
consortium or joint venture. Information on equity should also be submitted in a separate
ESPD for the supporting entity on whom the applicant relies economically and financially. If the
applicant relies on supporting entity (or entities) to meet the minimum requirement for equity,
the equity for the supporting entity should be submitted. The equity for the applicant and the
supporting entity will be added and the combined equity for the applicant and the supporting
entity must be positive in the last 3 available financial years, c.f. the minimum requirement
above. If the applicant is a consortium or joint venture the total equity for the consortium/joint
venture must be positive in the last 3 available financial years, c.f the minimum requirement
below. If the applicant relies on another economic entity (supporting entity) for fulfilment of the
economic and financial requirements, the supporting entity must submit a declaration of
support. Template for declaration of support is included in the tender documentation. Please
referCR-MS-GEN=NHE-CG-CON-NOT-000001-ATT1Declaration of Support.

Ta kpITApla 6a xpnoiygoTroinBouyv yia Tnv €AoY TwWV UTTown@iwy TTou Ba KAnBouv va
OUUMETAOXOUV OTO BEUTEPO OTADIO TNG DIAdIKATIOG

Kpitripio: XpnUOTOOIKOVOMIKOG DEIKTNG

Meprypagr Tou Kpitnpiou emAoyng: It is a minimum requirement for economic and financial
capacity that applicants meet the following requirements regarding financial ratios: Quick ratio
(Acid-test Ratio) (in Danish Likviditetsgrad)- The applicant’s quick ratio must be at least 100%
in the last available financial year The quick ratio is calculated as: Quick Ratio =
Cash+Marketable Securities+Accounts Receivable/Current Liabilities. The applicant must
submit a completed version of the European Single Procurement Document(ESPD, including
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Part IV), section B.If the applicant relies on supporting quick ratio (or entities) to meet the
minimum requirement for quick ratio, the quick ratio for the supporting entity should be
submitted. The information regarding the quick ratio must be submitted in the ESPD. If an
application for prequalification is submitted by a consortium or joint venture, an ESPD
containing the above mentioned financial and economic information must be submitted for
each participant in the consortium or joint venture. Information on quick ratio should also be
submitted in a separate ESPD for the supporting entity on whom the applicant relies
economically and financially. If the applicant relies on supporting entity (or entities) to meet the
minimum requirement for quick ratio, the quick ratio for the supporting entity should be
submitted. The quick ratio for the applicant and the supporting entity will be added and the
combined equity for the applicant and the supporting entity must be positive in the last
available financial year, c.f. the minimum requirement above. If the applicant is a consortium or
joint venture the total quick ratio for the consortium/joint venture must be positive in the last
available financial year, c.f the minimum requirement above. If the applicant relies on another
economic entity (supporting entity) for fulfillment of the economic and financial requirements,
the supporting entity must submit a declaration of support. Template for declaration of support
is included in the tender documentation. Please refer CR-MS-GEN=NHE-CG-CON-NOT-
000001-ATT1 Declaration of Support.

Ta kpITApla 6a xpnoiygoTroin@ouyv yia Tnv €TIAOYI TwWV UTTown@iwy TTou Ba KAnBouv va
OUUMETAOXOUV OTO BEUTEPO OTADIO TNG DIABIKATIOG

Kpitripio: XpnUOTOOIKOVOMIKOG DEIKTNG

Meprypagr Tou Kpitnpiou €mAoyng: It is a minimum requirement for economic and financial
capacity that applicants meet the following requirements regarding financial ratios: Result after
Taxes. The result after taxes must be positive for the last 3 available financial years. Result
after taxes is understood as: Result After Taxes (Net Income)=Revenue-Total Expenses
(including taxes), Where Revenue is the total income from business activities and Total
Expenses include operating costs, interest expenses, and taxes owed. The applicant must
submit a completed version of the European Single Procurement Document (ESPD, including
Part IV), section B.If the applicant relies on supporting entity (or entities) to meet the minimum
requirement for Result after Taxes, the Result after Taxes for the supporting entity should be
submitted. The information regarding the result after taxes must be submitted in the ESPD. If
an application for prequalification is submitted by a consortium or joint venture, an ESPD
containing the above mentioned financial and economic information must be submitted for
each participant in the consortium or joint venture. Information on result after taxes should also
be submitted in a separate ESPD for the supporting entity on whom the applicant relies
economically and financially. If the applicant relies on supporting entity (or entities) to meet the
minimum requirement for result after taxes, the result after taxes for the supporting entity
should be submitted. The result after taxes for the applicant and the supporting entity will be
added and the combined equity for the applicant and the supporting entity must be positive in
the last 3 available financial years, c.f. the minimum requirement above. If the applicant is a
consortium or joint venture the result after taxes for the consortium/joint venture must be
positive in the last 3 available financial years, c.f the minimum requirement above. If the
applicant relies on another economic entity (supporting entity) for fulfillment of the economic
and financial requirements, the supporting entity must submit a declaration of support.
Template for declaration of support is included in the tender documentation. Please refer CR-
MS-GEN=NHE-CG-CON-NOT-000001-ATT1 Declaration of Support.

Ta kpiTpia Ba xpnoigoTroinBouyv yia TNV €TTIAOYK Twv UTTOWN@iwv TTou 6a KAnBouv va
OUMMETAOYXOUV OTO BeUTEPO OTADIO TNG OIOBIKATIAG

MAnpo@opieg oXeTIKA pe TO SeUTEPO OTASIO o€ Siadikaoia dUo oTadiwv:
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MéyioTog apiBudg utrown@iwv TTou Ba KANBoUV va CUPPETAOXOUV OTO OEUTEPO OTADIO TNG
d1adikaaciag: 3

H diadikaoia die¢ayeTal oe dI0dOXIKEG PATEIC. 2€ KABE PAOT), OPICUEVOI CUPUETEXOVTEG PNTTOPEI
Va OTTOKAEIOTOUV

5.1.10. Kpithpla avadeong
Kpitpio:
Eidog: Tiun
Mepiypaen): Schedule of Prices
Katnyopia tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApIBUOGS KpiTnpiou avdaBeong: 15
Kpitfpio:
Eidog: Tiun
Mepiypaen): Hourly rates
Katnyopia tou kpitnpiou avdBeong Bapog: Z1a0uion (TTooooTo, akpIREG)
ApiBudg kpitnpiou avabeong: 5
Kpitpio:
Eidog: Tiun
Mepiypaen: Overhead and Profit
Katnyopia tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApIBUOGS KpiTnpiou avaBeong: 5
Kpitfpio:
Eidog: MoiétnTa
Mepiypaon: Collaboration
Katnyopia tou kpitnpiou avdBeong Bapog: Z1a0uion (TTooooTo, akpIREG)
ApIBUOGS KpITnpiou avaBeong: 25
Kpitpio:
Eidog: MoidétnTa
Mepiypaon: Processes
KaTnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApIBuOGS KpiTnpiou avaBeong: 30
Kpitfpio:
Eidog: MoidtnTa
Mepiypan): Key Personnel and Organisation
Katnyopia tou kpitnpiou avdBeong Bapog: Z1a0uion (TTooooTo, akpIREG)
ApIBuOG KpiTnpiou avaBeong: 20

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
FAWOOEC OTIG OTTOIEG €ival ETTIONUWG dIaBEoIpa Ta £yypaga NG dnudaciag oupBaong: ayyAka
MpoBeoyia aItUaATog yia TTapoxh TPoOcBeTwyY TTANpoopiwv: 26/02/2025
AieBuvon Twv gyypagwy TnG dnudoiag ocuuBaong: https://app.byggeprojekt.dk/public/2043-
Early Contractor Involvement - Extension_of M4 to Nordhavn

5.1.12. Opoi dnuociwv cuppdoewv
Opoi uttoBoARg:
HAekTpOVIK UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://app.byggeprojekt.dk/public/2043-
Early Contractor_Involvement - Extension_of M4 to Nordhavn
FAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITOEIG CUPUETOXNG:
ayyAIkda
HAEKTPOVIKOG KATAAOYOG: Agv ETTITPETTETAI
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MapaAAayég: Aev emTpéTTETAI

O1 TTpoo@EPOVTEG UTTOPOUV va UTTORAAOUV TTEPICTOTEPEG ATTO [ia TIPOCQYOPEG: AEV ETTITPETTETAI
Meprypaer NG oikovouikAg eyyunong: When commencing the Construction phase the
contractor must provide a performance bond. The performance bond must be be provided by a
recognized guarantor (bank, insurance company or other financial institution) who has been
assessed by at least one of the following three credit rating agencies: Moody's, Standard &
Poor's or Fitch. All costs related with the performance bond, including stamp duty, are borne
by the contractor. Please refer to CR-MS-GEN=NHE-CG-CON-SPE-000002-ATT1 ABT/SB
section 9. The guarantor must not have a long-term rating worse than A3/A-/A- at any of the
credit rating agencies where it is rated. If, after the security has been provided, the guarantor's
assessment no longer meets the above requirements, the client is entitled to demand a new
security from a guarantor who meets the requirements. Please refer to CR-MS-GEN=NHE-CG-
CON-SPE-000002-ATT3 Sikkerhedsstillelse.

MpoBeouia TTapaAafng Twv aimjoewy ocuppetoxng: 06/03/2025 15:00:00 (UTC+01:00) Qpa
Kevtpikig EupwPIng, Bepiviy wpa AuTikng EupwPIng

Opol Tng ocuupaong:

H ouuBaon TTpETTel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi

Opol oxeTIKA pe TNV eKTEAEON TNG oUMPBaong: The collaboration phase will be contractually
covered by a conditioned ABT18 contract and a Collaboration Agreement. The contract is
based on ABT18 with Metroselskabets deviations and amendments.ABT18 contract language
is Danish. Any courtesy translations made by Metroselskabet will not prevail. Working
language will be English, however meetings with authorities (Metroselskabet will be lead) will
be conducted in Danish, also some input to the Environmental Impact Assessment must be
submitted in Danish. The Integrated Works Contractor will be paid by the hour during the
collaboration phase based on ATRs agreed with Metroselskabet, please refer to CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 Collaboration Terms and Conditions. At the time of
entering into unconditional ABT18 contract, the lump sum for the detailed design and
construction must be agreed between Metroselskabet and the Integrated Works Contractor,
please refer to Design and Build contract doc. id. CR-MS-GEN=NHE-CG-CON-SPE-000002.
HAekTpOVIKN TIMOAOYNON: YTTOXPEWTIKN

Oa xpnoipoTtroinBei NAeKTPOVIKA TTapayyeAia: oxl

©a xpnoipoTroIinBei NAEKTPOVIKA TTANPWHNA: val

Xpnuartoolkovouikég pubpioelg: When commencing the Construction phase the contractor
must provide a performance bond. The performance bond must be be provided by a
recognized guarantor (bank, insurance company or other financial institution) who has been
assessed by at least one of the following three credit rating agencies: Moody's, Standard &
Poor's or Fitch. All costs related with the performance bond, including stamp duty, are borne
by the contractor. The guarantor must not have a long-term rating worse than A3/A-/A- at any
of the credit rating agencies where it is rated. If, after the the performance bond has been
provided, the guarantor's assessment no longer meets the above requirements,
Metroselskabet is entitled to demand a new performance bond from a guarantor who meets
the requirements. Please refer to ABT18 appendix B for a template for the standard form for
performance bonds.

5.1.15. Texvikég
Zupowvia-TAaioio:
Kauia cup@wvia-TTAaiocio
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv
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HAEKTPOVIKOG TTAEIOTNPIACHOG: OXI

5.1.16. Mepaitépw TTANpoPopicg, diapecoAdBnon Kal TTpooPuUyn
Opyaviopog Tpoo@uyng: Metroselskabet I/S - Danish Board of Complaints
IMAnpoopieg OXETIKA WE TIG TTpoBeouieg eTTavetETaong: In accordance with Act no 492 of 12
May 2010 with subsequent amendments appeals regarding failure to become pre-qualified
shall be submitted to the Complaint Board for Public Procurements within 20 calendar days,
counting from the date after issue of notification to applicants regarding which applicants have
been prequalified, cf. section 7, subsection 1 of the Act of the Act, if this notification includes a
brief account of the relevant reasons for the decision. Other appeals must be submitted to the
Complaint Board for Public Procurement within 45 calendar days after publication of
announcements on a concluded contract in the Official Journal of the European Union.
Opyaviouog TTapoxrs TTPOCBETWY TTANPOPOPIWY OXETIKA YE TN dladikagia dnuoaiwy
ouppBaocewv: Metroselskabet I/S
Opyaviouog TTapoxrs eKTOg d1adIKTUou TTpOCcRacng oTa £yypaga Tng dnuoaciag cuupaong:
Metroselskabet I/S
Opyaviouog TTapoxnG TTEPICTOTEPWV TTANPOPOPIWY TWV BIAdIKATIWY TTPOCPUYAG:
Metroselskabet I/S - Danish Competition and Consumer Agency
Opyaviouog TTapalaBig airfoswy ocuuueToxng: Metroselskabet I/S
Opyaviopog etTegepyaoiag Twy TTpoo@opwv: Metroselskabet I/S

8. Opyaviouoi

8.1. ORG-0003
Emionun ovopooia: Metroselskabet I/S
Ap1Bu6g karaxwpiong: 30823699
Taxudpoulikr) dieuBuvon: Metrovej 5
MoéAn: Kgbenhavn S
TaxudpouIkog Kwdikag: 2300
YTrodiaipeon xwpag (NUTS): Byen Kgbenhavn (DK011)
Xwpa: Aavia
MpbowTro emkoivwviag: Vibeke Jessen
Email: vij@m.dk
TnAépwvo: 72424802
HAekTpovikr dieuBuvon: www.m.dk
Mpo@iN ayopaoTtri: www.m.dk
AAAO TTPOCWTTA ETTIKOIVWVIOG:
Emrionun ovouacia: Danish Board of Complaints
TuRua: www.klfu.dk
MéAN: Viborg
TaxudpouIkog Kwdikag: 8800
Ymodiaipeon xwpag (NUTS): Nordjylland (DK050)
Xwpa: Aavia
Email: kifu@naevneneshus.dk
TnAépwvo: 72405600
HAekTpovikr dieuBuvon: www.klfu.dk
TeAikdé onpeio avraAAayng TAnpogopiwv (URL): www.klfu.dk
AAAa TTPOCWTTA ETTIKOIVWVIAG:
Emionun ovopaoia: Danish Competition and Consumer Agency
TuApa: www.kfst.dk
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Taxudpouikr) dieuBuvon: Carl Jacobsens Vej 35 2500 Valby

MoAn: Valby

TaxudpouIKog Kwdikag: 2500

YTmodiaipeon xwpag (NUTS): Byen Kgbenhavn (DK011)

Xwpa: Aavia

Email: kfst@kfst.dk

TnAépwvo: 41715000

HAekTpovikr) dieuBuvon: www.kfst.dk

TeAIkO onpeio avraAlayng TTAnpogopiwy (URL): www.kfst.dk

PéAo1 autoU Tou opyaviouou:

AyopaoTAg

Opyaviopog TTapoxng TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaciwv
ouuBdoswy

Opyaviopog TTapoxng ekTog diadikTuou TTPOoRaong aTa £yypaga TngG dnudoiag cuppaong
Opyaviopog TTapaAaBig AITACEWY CUPPETOXAG

Opyaviopog eTTECEPYATIOg TWV TTPOTPOPWV

Opyaviopog TTPocPUYNG

Opyaviopog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWY TWV dIAadIKACIWY TTPOCPUYAG

8.1. ORG-0000
Emrionun ovouaaoia: Publications Office of the European Union
ApiBudg karaxwpliong: PUBL
MéAN: Luxembourg
TaxudpouIKOG KwAIKAG: 2417
Ymodiaipeon xwpag (NUTS): Luxembourg (LUOOO)
Xwpa: AougeuBoupyo
Email: ted@publications.europa.eu
TnAépwvo: +352 29291
HAekTpovikr dieuBuvaon: https://op.europa.eu
P6Ao1 autoU Tou opyaviouou:
TED eSender

10. ANayn
H €kdoon Tng TTponyouuevnG TTPOKAPUENG TTPETTEI VA TPOTTOTTOINOEI

74244-2025
KUplog Adyog Tng aAAayng

A16pbwaon Aabwv ayopaoTn)

MAnpogopicg TTpoknpuing

AvayvwpIoTIKO/EkdooN TTPoKNpuENG: caab901c-e4d4-4c58-8545-9eb4c4326¢56 - 01
Eidog evrutTou: Alaywviouog

Eidog mrpokApuéng: MNMpoknpugn cupBaong i cuuBacng TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApuéng: 17

Huepopnvia atrooToAng TnG Tpoknpuéng: 04/02/2025 10:32:16 (UTC+00:00) Qpa AuTikAg
EupwPIng, GMT
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MAWOOEG OTIG OTTOIEG DIATIOETAI ETTIONUA N TTOPOUCA TTPOKAPUEN: ayyAIKA
ApIBudg dnuoaicuong Tng TTpoknRpugng: 79797-2025

ApiBudg Teuxoug EE S: 25/2025

Huepopnvia dnuocicuong: 05/02/2025
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