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I.1.

See the notice on TED website 214346-2014 - Competition
United Kingdom-Belfast: Electricity
OJ S 120/2014 26/06/2014
Contract notice – utilities
Services

Directive 2004/17/EC

Section I: Contracting entity

Name and addresses
Official name: Moyle Interconnector Limited

: First Floor The Arena Building, 85 Ormeau RoadPostal address
: BelfastTown

: BT7 1SHPostal code
: United KingdomCountry

: +44 2890437580Telephone
: +44 2890459673Fax

Internet address(es):
General address of the contracting entity: www.mutual-energy.com/The_Moyle_Interconnector

:Additional information can be obtained from
Official name: URS Infrastructure & Environment UK Ltd

: Beechill House Beechill RoadPostal address
: BelfastTown

: BT8 7RPPostal code
: United KingdomCountry

: The Project ManagerFor the attention of
 E-mail: mutual.energy@urs.com

: +44 2890705111Telephone
: Internet address http://www.ursglobal.com

Specifications and additional documents (including documents for a dynamic purchasing 
system) can be obtained from: : URS Infrastructure & Environment UK LtdOfficial name

: Beechill House Beechill RoadPostal address
: BelfastTown

: BT8 7RPPostal code
: United KingdomCountry

: The Project ManagerFor the attention of
 E-mail: mutual.energy@urs.com

: +44 2890705111Telephone
: Internet address http://www.ursglobal.com

: Tenders or requests to participate must be submitted Official name: URS Infrastructure & 
Environment UK Ltd

: Beechill House Beechill RoadPostal address
: BelfastTown

: BT8 7RPPostal code
: United KingdomCountry

: The Project ManagerFor the attention of
 E-mail: mutual.energy@urs.com

: +44 2890705111Telephone
: Internet address http://www.ursglobal.com

https://ted.europa.eu/en/notice/-/detail/214346-2014
http://www.mutual-energy.com/The_Moyle_Interconnector
mailto:mutual.energy@urs.com?subject=TED
http://www.ursglobal.com
mailto:mutual.energy@urs.com?subject=TED
http://www.ursglobal.com
mailto:mutual.energy@urs.com?subject=TED
http://www.ursglobal.com
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II.1.5.

II.1.4.

II.1.3.

II.1.2.

II.1.1.

II.1.

I.3.

I.2. Main activity
Electricity

Contract award on behalf of other contracting entities
The contracting entity is purchasing on behalf of other contracting entities: no

Section II: Object of the contract

Description

Title attributed to the contract by the contracting entity
Technical Framework Consultant (Offshore Cable Installation) for Moyle Return Cable 
Replacement

Type of contract and place of performance or delivery
Services
Service category No 12: Architectural services; engineering services and integrated 
engineering services; urban planning and landscape engineering services; related scientific 
and technical consulting services; technical testing and analysis services
NUTS code ,UKN0 Northern Ireland UKM3 South Western Scotland

Information about a framework agreement or a dynamic purchasing system
The procurement involves the establishment of a framework agreement

Information about framework agreement
Framework agreement with a single operator

Duration of the framework agreement
Duration in years: 4

Estimated total value of purchases for the entire duration of the framework agreement
Estimated value excluding VAT

Range: between 2 000 000  3 000 000 GBPand

Short description of the contract or purchase(s)
Moyle Interconnector Ltd is procuring an EPC contract (OJEU Contract Notice 2013/S 220-

) to supply and install two medium voltage cables between its existing HVDC 383923
convertor stations located at Auchencrosh, Scotland and Ballycronan, Island Magee, 
Northern Ireland.

This will involve the design, manufacture, testing, supply, installation, jointing and 
commissioning of approximately:
—18 km of Land cable – 2 x 3km on the Northern Ireland side, and 2 x 6km on the Scottish 
side.
106 km Submarine cable – 2 x circuit crossing lengths of approximately 53km with water 
depths of up to 150m.
Moyle appointed Technical Advisors in 2013 (OJEU Contract Notice 2013-073055-F06-EN) to 
provide technical support up to the point of recommendation of award of the EPC contract. 
Under the current process, award of the EPC contract is expected to be in Q3 2014. Full 
delivery of the EPC contract is expected to be before the end of 2017.
Moyle now seek to appoint a series of consultancy framework contracts which it would intend 
to be in place for the duration of the EPC contract and which will enable Moyle to access 
experienced and competent resources to build a Client project management team which will 
manage and deliver the EPC contract to meet Moyle's objectives to ensure compliance, 
product integrity, timely delivery and efficiency. The project management team will report to 

https://ted.europa.eu/en/notice/-/detail/383923-2013
https://ted.europa.eu/en/notice/-/detail/383923-2013
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and be led by a highly experienced EPC Project Manager.
The Technical Framework Consultant (Offshore Cable Installation) services shall include:
— Provision of experienced and competent personnel to manage and supervise the main EPC 
contractor executing all aspects of the offshore and inshore site preparation, cable transit, lay 
and burial (up to and including the transition joint bays at Portmuck, Northern Ireland, and 
Curraie Port, Scotland) including but not limited to
—— Ensuring all works are executed in compliance with Health & Safety, Environmental and 
Moyle's requirements (eg burial).
—— Undertaking design reviews including: route confirmation survey, cable design, cable 
route engineering, landfalls, installation schedule, weather impacts, vessel operability, 
installation equipment, cable lay and protection methods, cable storage facilities, burial and 
installation methodologies, cable testing, HSE Plans risk assessments, risk identification 
HAZOPs and HAZIDS, etc.
—— Review / assessment of vessel and equipment, including tests.
—— Advising on seabed surveys (including geophysical and geotechnical) and survey 
management, including, when deemed necessary, supervision (client representation) on board 
the vessels during the surveys.
—— Specialist support including metocean, geoscience, marine environment and GIS experts.
—— Supporting the main EPC Contractor responsible for planning the Offshore Works to 
minimise impact on marine stakeholders (fisheries, Crown Estate, asset owners being crossed 
etc) and ensure that the conditions of all agreements and consents (Seabed Lease, ASSI 
Assent, Crossing Agreements etc) will be honoured
—— Monitoring Offshore Works to ensure that all consenting conditions within the Marine 
Licences issued by the DoENI and Marine Scotland are adhered to at all times throughout the 
works including liaison with consenting authorities representatives
—— Stakeholder negotiation support for remedial works, including consenting authorities and 
third party crossing stakeholders.
—— Ensuring that all controls which are deemed necessary to protect the existing cables are 
in place and adhered to at all times.
—— Witnessing cable load-out operations
—— Regular auditing and inspection training records to ensure all personnel are competent 
and authorised to the necessary levels.
—— Inspecting Contractors working facilities and vessels and ensuring all necessary 
certification and
—— documentation is in place and being adhered to.
—— Review as-built documentation from the main EPC contractor to ensure compliance with 
project and contract requirements.
—— Liaising with the Insurers appointed Marine Warranty Surveyor.
—— Assessing and reporting progress against programme.
—— Agreeing any compensation events with the main EPC contractor
—— Reporting to the Moyle Project Manager
— Provision of support to the individual(s) working in the project management team which will 
comprise Moyle employees, secondees and individuals or groups of individuals appointed 
through other framework contracts (Onshore, Cable, H&S & CDM, Project Management)
— Planning and establishment of procedures and processes to support the services being 
provided.
— Organising resources required to deliver the scope of Service to be provided by the 
Framework Consultant (Offshore). The number and type of resource required will vary 
significantly through the various stages of the Works.
— Co-operation and liaison with the other organizations and members of the integrated project 
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II.2.1.

II.2.

II.1.9.

II.1.8.

II.1.7.

II.1.6.

management team
— Provision of replacement support when necessary for either absence or peaks in workload
— Preparation of detailed Weekly Reports to be submitted to the Project Manager, including 
issues relating to Health, Safety & Welfare.
— Preparation and submission of non-compliance notices to the Project Manager.
— Summary Monthly Progress Reports.
— Meetings Attendance.

CPV code(s)
09310000 Electricity, , 71310000 Consultative engineering and construction services 71520000 
Construction supervision services

Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: yes

Information about lots
This contract is divided into lots: no

Information about variants
Variants will be accepted: no

Scope of the procurement

Total quantity or scope
Moyle Interconnector Ltd is procuring an EPC contract (OJEU Contract Notice 2013/S 220-

) to supply and install two medium voltage cables between its existing HVDC 383923
convertor stations located at Auchencrosh, Scotland and Ballycronan, Island Magee, 
Northern Ireland.

This will involve the design, manufacture, testing, supply, installation, jointing and 
commissioning of approximately:
— 18 km of Land cable – 2 x 3km on the Northern Ireland side, and 2 x 6 km on the Scottish 
side.
106 km Submarine cable – 2 x circuit crossing lengths of approximately 53 km with water 
depths of up to 150 m.
Moyle appointed Technical Advisors in 2013 (OJEU Contract Notice 2013-073055-F06-EN) to 
provide technical support up to the point of recommendation of award of the EPC contract. 
Under the current process, award of the EPC contract is expected to be in Q3 2014. Full 
delivery of the EPC contract is expected to be before the end of 2017.
Moyle now seek to appoint a series of consultancy framework contracts which it would intend 
to be in place for the duration of the EPC contract and which will enable Moyle to access 
experienced and competent resources to build a Client project management team which will 
manage and deliver the EPC contract to meet Moyle's objectives to ensure compliance, 
product integrity, timely delivery and efficiency. The project management team will report to 
and be led by a highly experienced EPC Project Manager.
The Technical Framework Consultant (Offshore Cable Installation) services shall include:
— Provision of experienced and competent personnel to manage and supervise the main EPC 
contractor executing all aspects of the offshore and inshore site preparation, cable transit, lay 
and burial (up to and including the transition joint bays at Portmuck, Northern Ireland, and 
Curraie Port, Scotland) including but not limited to
—— Ensuring all works are executed in compliance with Health & Safety, Environmental and 
Moyle's requirements (eg burial).
—— Undertaking design reviews including: route confirmation survey, cable design, cable 

https://ted.europa.eu/en/notice/-/detail/383923-2013
https://ted.europa.eu/en/notice/-/detail/383923-2013
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route engineering, landfalls, installation schedule, weather impacts, vessel operability, 
installation equipment, cable lay and protection methods, cable storage facilities, burial and 
installation methodologies, cable testing, HSE Plans risk assessments, risk identification 
HAZOPs and HAZIDS, etc.
—— Review / assessment of vessel and equipment, including tests.
—— Advising on seabed surveys (including geophysical and geotechnical) and survey 
management, including, when deemed necessary, supervision (client representation) on board 
the vessels during the surveys.
—— Specialist support including metocean, geoscience, marine environment and GIS experts.
—— Supporting the main EPC Contractor responsible for planning the Offshore Works to 
minimise impact on marine stakeholders (fisheries, Crown Estate, asset owners being crossed 
etc) and ensure that the conditions of all agreements and consents (Seabed Lease, ASSI 
Assent, Crossing Agreements etc) will be honoured
—— Monitoring Offshore Works to ensure that all consenting conditions within the Marine 
Licences issued by the DoENI and Marine Scotland are adhered to at all times throughout the 
works including liaison with consenting authorities representatives
—— Stakeholder negotiation support for remedial works, including consenting authorities and 
third party crossing stakeholders.
—— Ensuring that all controls which are deemed necessary to protect the existing cables are 
in place and adhered to at all times.
—— Witnessing cable load-out operations
—— Regular auditing and inspection training records to ensure all personnel are competent 
and authorised to the necessary levels.
—— Inspecting Contractors working facilities and vessels and ensuring all necessary 
certification and
—— documentation is in place and being adhered to.
—— Review as-built documentation from the main EPC contractor to ensure compliance with 
project and contract requirements.
—— Liaising with the Insurers appointed Marine Warranty Surveyor.
—— Assessing and reporting progress against programme.
—— Agreeing any compensation events with the main EPC contractor
—— Reporting to the Moyle Project Manager
— Provision of support to the individual(s) working in the project management team which will 
comprise Moyle employees, secondees and individuals or groups of individuals appointed 
through other framework contracts (Onshore, Cable, H&S & CDM, Project Management)
— Planning and establishment of procedures and processes to support the services being 
provided.
— Organising resources required to deliver the scope of Service to be provided by the 
Framework Consultant (Offshore). The number and type of resource required will vary 
significantly through the various stages of the Works.
— Co-operation and liaison with the other organizations and members of the integrated project 
management team
— Provision of replacement support when necessary for either absence or peaks in workload
— Preparation of detailed Weekly Reports to be submitted to the Project Manager, including 
issues relating to Health, Safety & Welfare.
— Preparation and submission of non-compliance notices to the Project Manager.
— Summary Monthly Progress Reports.
— Meetings Attendance.
Estimated value excluding VAT

Range: between 2 000 000  3 000 000 GBPand
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IV.2.

IV.1.1.

IV.1.

III.3.2.

III.3.1.

III.3.

III.2.4.

III.2.3.

III.2.2.

III.2.1.

III.2.

III.1.4.

III.1.3.

III.1.2.

III.1.1.

III.1.

II.3.

II.2.3.

II.2.2. Information about options
Options: no

Information about renewals
This contract is subject to renewal: no

Duration of the contract or time limit for completion
Duration in months: 48 ( )from the award of the contract

Section III: Legal, economic, financial and technical information

Conditions related to the contract

Deposits and guarantees required
None

Main financing conditions and payment arrangements and/or reference to the relevant 
provisions governing them
Refer to PQQ / Tender Documentation

Legal form to be taken by the group of economic operators to whom the contract is to 
be awarded
Refer to PQQ / Tender Documentation.

Contract performance conditions
The performance of the contract is subject to particular conditions: no

Conditions for participation

Suitability to pursue the professional activity, including requirements relating to 
enrolment on professional or trade registers
List and brief description of conditions: Refer to PQQ Documentation.

Economic and financial ability
List and brief description of conditions: Refer to PQQ Documentation.

Technical and professional ability
List and brief description of conditions: Refer to PQQ Documentation.

Information about reserved contracts

Conditions specific to services contracts

Information about a particular profession

Information about staff responsible for the performance of the contract

Section IV: Procedure

Type of procedure

Type of procedure
Restricted

Award criteria



214346-2014 Page 7/8

VI.4.3.

VI.4.2.

VI.4.1.

VI.4.

VI.3.

VI.2.

VI.1.

IV.3.7.

IV.3.6.

IV.3.5.

IV.3.4.

IV.3.3.

IV.3.2.

IV.3.1.

IV.3.

IV.2.2.

IV.2.1. Award criteria
The most economically advantageous tender in terms of the criteria stated in the specifications 
or in the invitation to tender or to negotiate

Information about electronic auction
An electronic auction will be used: no

Administrative information

File reference number attributed by the contracting entity
47065243

Previous publication concerning this procedure
no

Conditions for obtaining specifications and additional documents
( )except for a DPS
Time limit for receipt of requests for documents or for accessing documents: 16.7.2014
Payable documents: no

Time limit for receipt of tenders or requests to participate
23.7.2014 - 16:00

Languages in which tenders or requests to participate may be submitted
English.

Minimum time frame during which the tenderer must maintain the tender

Conditions for opening of tenders

Section VI: Complementary information

Information about recurrence
This is a recurrent procurement: no

Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds: 
no

Additional information
Refer to PQQ / Tender documentation.

Procedures for review

Review body
Official name: Refer to PQQ / Tender documentation.
Body responsible for mediation procedures
Official name: Refer to PQQ / Tender documentation.

Review procedure
Precise information on deadline(s) for review procedures: Refer to PQQ / Tender 
documentation.

Service from which information about the review procedure may be obtained
Official name: Refer to PQQ / Tender documentation.
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VI.5. Date of dispatch of this notice
23.6.2014


