

Poland-Gdansk: Planting and maintenance services of green areas

OJ S 186/2013 25/09/2013

Contract award notice

Services

Directive 2004/18/EC

Section I: Contracting authority

I.1. Name and addresses

Official name: Fundacja Rozwoju Uniwersytetu Gdańskiego

Postal address: ul. Bażyńskiego 1A

Town: Gdańsk

Postal code: 80-952

Country: Poland

E-mail: frug@ug.edu.pl

Telephone: +48 585520353

Fax: +48 585523706

Internet address(es):General address of the contracting authority: <http://www.frug.ug.edu.pl>**I.2. Type of the contracting authority**

Other: Fundacja

I.3. Main activity

Environment

Education

I.4. Contract award on behalf of other contracting authorities**Section II: Object of the contract**

II.1. Description**II.1.1. Title**

Prace renaturalizacyjne i porządkowe na obszarze wydmy chronionych Cypla Helskiego.

II.1.2. Type of contract and place of performance or delivery

Services

Main site or place of performance: Cypel Helski, woj. pomorskie, Polska.

NUTS code

II.1.3. Information about a framework agreement or a dynamic purchasing system (DPS)**II.1.4. Short description of the contract or purchase(s)**

Prace obejmują prace renaturalizacyjne i porządkowe na wydmy Cypla Helskiego. W ramach umowy planowana jest rewitalizacja obszarów siedlisk wydmy z reintrodukcją dwóch gatunków, usunięcie obcego substratu z przedmiotowego obszaru i zastąpieniem go refutatem naturalnym. Powierzchnia objęta projektem wynosi 10 ha (hektarów) – 5,5 ha z prawej strony cypla i 4,5 ha z lewej strony cypla. Prace przewidują również uporządkowanie i odtworzenie terenu wokół betonowych umocnień powojkowych. Prace będą wykonywane w latach 2013–2014 w następujących etapach:

- 1) Etap 1 – prace botaniczno-porządkowe w terminie od podpisania umowy do 28.2.2014 r. Etap obejmuje ścinę drzew, karczowanie krzaków z utylizacją, uporządkowanie i odtworzenie terenu wokół powojkowych umocnień, rekultywacja terenu.
- 2) Etap 2 – prace botaniczne w terminie marzec 2014 – 30.5.2014 r. Prace będą obejmować: nasadzenia roślinności oraz pielęgnację, opryski i dosadzania (etap I pielęgnacji), budowę ogrodzenia chroniącego roślinność.
- 3) Etap 3 – prace botaniczne w okresie wrzesień 2014 r. – 28.11.2014 r. Prace obejmują pielęgnację, opryski i dosadzania (etap II pielęgnacji).

II.1.5. CPV code(s)

77310000 Planting and maintenance services of green areas, 45112300 Infill and land-reclamation work, 45112310 Infill work, 45112700 Landscaping work, 45111000 Demolition, site preparation and clearance work

II.1.6. Information about the Government Procurement Agreement (GPA)

II.2. Total value of the contract/lot

II.2.1. Total value of the contract/lot

Section IV: Procedure

IV.1. Type of procedure

IV.1.1. Type of procedure

Open

IV.2. Award criteria

IV.2.1. Award criteria

Lowest price

IV.2.2. Information about electronic auction

IV.3. Administrative information

IV.3.1. File reference number attributed by the contracting authority

IV.3.2. Previous publication concerning this procedure

Contract notice

Notice number in the OJ S: [2013/S 157-274410](#) of 14.8.2013

Section V: Award of contract

V.1. Date of conclusion of the contract

V.2. Information about tenders

V.3. Name and address of the contractor

Official name: Zakład Produkcyjno Usługowy EKO-DREW Andrzej Regliński

Postal address: al. Zwycięstwa 19

Town: Sulęczyno

Postal code: 83-320

Country: Poland

V.4. Information on value of the contract/lot

Total value of the procurement:

Value: 2 934 368,99 PLN

Including VAT. VAT rate (%) 23

V.5. Information about subcontracting

The contract is likely to be subcontracted: no

Section VI: Complementary information

VI.1. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
yes

Identification of the project: Program Operacyjny Infrastruktura i Środowisko.

VI.2. Additional information**VI.3. Procedures for review****VI.3.1. Review body****VI.3.2. Review procedure****VI.3.3. Service from which information about the review procedure may be obtained****VI.4. Date of dispatch of this notice**

23.9.2013