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76588-2026 - Hange

Norra — Ehitustdood — Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll
- Tysnes

OJ S 23/2026 03/02/2026

Hanketeade vo6i kontsessiooniteade — uldkord

Ehitustood

1. Hankija

1.1. Hankija
Ametlik nimi: FAGNE AS
E-posti aadress: jao@svw.no

Voérgustiku sektori hankija tegevus: Elektrienergiaga seotud tegevus
2. Menetlus

2.1. Menetlus
Pealkiri: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Kirjeldus: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
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of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

Menetluse tunnus: 99949aaa-7ad9-432a-88a8-e183e1316315

Sisemine tunnus: G2026

Menetluse liik: Valjakuulutamisega labiraakimistega hankemenetlus / konkurentsipdhine
labiraakimistega hankemenetlus

Kiirendatud menetlus: ei

Menetluskorra kirjeldus: The Contracting Authority wishes to enter into a contract with a
contractor for: - Establishment of cable trenches and landfalls in connection with a new subsea
cable connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

21.1. Eesmark
Lepingu olemus: Ehitust6od
Peamine liigitus (cpv): 45000000 Ehitust66d
Taiendav liigitus (cpv): 45100000 Ehitusplatside ettevalmistustdéod, 45112000 Kaeve- ja
pinnase eemaldamistood, 45230000 Torujuhtmete, side- ja elektrilinide, maanteede, teede,
lennuvaljade ja raudteede ehitustddd; pinnakattetédd, 45231000 Torujuhtmete, side- ja
elektriliinide ehitustodd, 45231400 Elektriliinide ehitustdod, 45232000 Torujuhtmete ja kaablite
abitddd, 45232200 Elektriliinide abitodd, 45262300 Betoonitdéod, 45315400 Kérgepinge
paigaldust6dd, 51000000 Paigaldusteenused (v.a tarkvara), 51100000 Elektri- ja mehaaniliste
seadmete paigaldusteenused
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2.1.2.

2.1.4.

2.1.6.

5. Osa

5.1.

76588-2026

Lepingu tditmise koht
Riik — jaotus (NUTS): Vestfold (NO093)
Riik: Norra

Uldine teave

Oiguslik alus:

Direktiiv 2014/25/EL

Forsyningsforskriften - The procurement shall be carried out in accordance with the
procurement procedure 'negotiated procedure after a prior notice' in accordance with the
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a
qualification phase (prequalification) and a tender phase.

Korvaldamise alused
Valjajatmise aluste allikad: Euroopa uhtne hankedokument (ESPD)

Osa: LOT-0000

Pealkiri: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Kirjeldus: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
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5.1.1.

5.1.2.

5.1.3.

5.1.4.

5.1.6.

5.1.9.

5.1.11.

5.1.12.

76588-2026

within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

Sisemine tunnus: G2026

Eesmark

Lepingu olemus: Ehitustood

Peamine liigitus (cpv): 45000000 Ehitustddd

Taiendav liigitus (cpv): 45100000 Ehitusplatside ettevalmistustodd, 45112000 Kaeve- ja
pinnase eemaldamistodd, 45230000 Torujuhtmete, side- ja elektrilinide, maanteede, teede,
lennuvaljade ja raudteede ehitustddd; pinnakattetodd, 45231000 Torujuhtmete, side- ja
elektriliinide ehitustddd, 45231400 Elektriliinide ehitustdod, 45232000 Torujuhtmete ja kaablite
abitdod, 45232200 Elektriliinide abitédd, 45262300 Betoonitddd, 45315400 Korgepinge
paigaldustédd, 51000000 Paigaldusteenused (v.a tarkvara), 51100000 Elektri- ja mehaaniliste
seadmete paigaldusteenused

Lepingu taitmise koht
Riik — jaotus (NUTS): Vestfold (NO093)
Riik: Norra

Eeldatav kestus
Alguskuupaev: 02/08/2026
Kestuse |6ppkuupaev: 26/11/2027

Uuendamine
Maksimaalne lepingu uuendamiste arv: O

Uldine teave

Reserveeritud osalemine:

Osalemine ei ole reserveeritud.

Hanke suhtes kohaldatakse riigihankelepingut (GPA): jah

Kvalifitseerimistingimused

Valikukriteeriumide allikad: Hankedokument

Teave kaheetapilise menetluse teise etapi kohta:

Menetlus toimub jarjestikuste etappidena. Igas etapis vdidakse mdni osaleja kdrvaldada

Hankedokumendid
Keeled, milles hankedokumendid on ametlikult kattesaadavad: norra keel
Hankedokumentide aadress: https://permalink.mercell.com/275792287.aspx

Hanke tingimused

Esitamise tingimused:

Elektrooniline esitamine: Néutav

Esitamise aadress: https://permalink.mercell.com/275792287 .aspx
Keeled, milles voib pakkumusi vdi osalemistaotlusi esitada: norra keel
Elektrooniline kataloog: Ei ole lubatud

Variandid: Ei ole lubatud

Osalemistaotluste esitamise tahtaeg: 06/03/2026 22:59:00 (UTC+00:00) Laane-Euroopa aeg,
Greenwichi aeg

Lepingutingimused:

Lepingu taitmine peab toimuma kaitstud t66hdive programmide raames: Ei
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Lepingu taitmisega seotud tingimused: A technical quantity description has been prepared for
pricing. The quantity description is prepared in accordance with NS 3420 (202401) with the
changes/adjustments in accordance with the quantity description and the contract
documentation in general. As the works are carried out, the contractor may claim instalments
of the contract sum on the basis of completed units and materials delivered to the construction
site. The value shall be calculated according to the stated unit prices. Rates as stated in the
bill of quantities shall apply to additional or variation work and dayworks. The remuneration
shall be adjusted for inflation in accordance with NS 3405, using the total index method, with
quarterly adjustments. The index figure used shall be the Construction Cost Index from
Statistics Norway (SSB) for road construction works, total. See, inter alia, Part Il of the
Contract Documents for further information.

Vajalik on konfidentsiaalsuskokkulepe: jah

Lisateave konfidentsiaalsuskokkuleppe kohta: Tenderers must sign the contracting authority’s
confidentiality declaration for power sensitive information.

Rahastamiskord: A technical quantity description has been prepared for pricing. The quantity
description is prepared in accordance with NS 3420 (202401) with the changes/adjustments in
accordance with the quantity description and the contract documentation in general. As the
execution occurs, the contractor can demand instalments of the contract sum on the basis of
the units performed and that which is provided to the construction site of materials. The value
is calculated according to the listed unit prices. The rates stated in the quantity description
apply for additional/alteration and maths work. The reagent index is regulated in accordance
with NS 3405 the total index method, with quarterly regulation. The construction cost index
from Statistics Norway for road installations, is used as index figures. See part Il the contract
documentation for further information.

5.1.15. Vahendid
Raamleping:
Ei kohaldata raamlepingut
Teave diinaamilise hankesiisteemi kohta:
Ei kohaldata diinaamilist hankeslsteemi

5.1.16. Lisateave, lepitus ja vaidlustus
Vaidlustusorgan: Haugaland og Sunnhordaland tingrett
Teave vaidlustamise tahtaegade kohta: In accordance with the provisions in the supply
contract.
Organisatsioon, mis annab lisateavet hankemenetluse kohta: FAGNE AS

8. Organisatsioonid

8.1. ORG-0001
Ametlik nimi: FAGNE AS
Registreerimisnumber: 915635857
Postiaadress: Haukelivegen 25
Linn: HAUGESUND
Sihtnumber: 5529
Riik — jaotus (NUTS): Rogaland (NOOA1)
Riik: Norra
Kontaktpunkt: Jahn Egil Osestad

E-posti aadress: jao@svw.no
Telefon: 004797570174
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8.1.

Selle organisatsiooni rollid:
Hankija
Organisatsioon, mis annab lisateavet hankemenetluse kohta

ORG-0002

Ametlik nimi: Haugaland og Sunnhordaland tingrett
Registreerimisnumber: 926723405
Postiaadress: Haugesund

Linn: HAUGESUND

Sihtnumber: 5501

Riik — jaotus (NUTS): Vestland (NOOA2)
Riik: Norra

Kontaktpunkt: Jahn Egil Osestad
E-posti aadress: jao@svw.no

Telefon: 004797570174

Selle organisatsiooni rollid:
Vaidlustusorgan

Teave teate kohta

76588-2026

Teate tunnus/versioon: 30f8d8a0-a56a-4e46-9393-bdb54125208f - 01

Vormi liik: Hange
Teate liik: Hanketeade voi kontsessiooniteade — tldkord
Teate alaliik: 17

Teate saatmise kuupaev: 02/02/2026 07:30:28 (UTC+00:00) Laane-Euroopa aeg, Greenwichi

aeg

Teate saatmise kuupaev (eSender): 02/02/2026 07:30:28 (UTC+00:00) Laane-Euroopa aeg,

Greenwichi aeg

Keeled, milles kdesolev teade on ametlikult kattesaadav: inglise keel

Teate avaldamise number: 76588-2026
ELT S valjaande number: 23/2026
Avaldamise kuupaev: 03/02/2026
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