See the notice on TED website

82881-2026 - Mise en concurrence

Norvege — Services de recherche et développement et services de conseil connexes — Review of
postponement of double track against Hamar and learning across major investment projects

OJ S 25/2026 05/02/2026

Avis de marché ou de concession — régime ordinaire

Services

1. Acheteur

1.1. Acheteur
Nom officiel: Samferdselsdepartementet
Adresse électronique: Frode-Alexander.lgesund@dss.dep.no
Forme juridique de I'acheteur: Autorité publique centrale
Activité du pouvoir adjudicateur: Services d’administration générale

2. Procédure

2.1. Procédure
Titre: Review of postponement of double track against Hamar and learning across major
investment projects
Description: The Ministry of Transport refers to the delay connected to the project Sarli-
Akersvika and any consequences for the development of Hamar station. The Ministry will, as a
follow-up of this, carry out an external review with the main aim of identifying learning points.
The review consists of two parts, but is delivered together. The first part shall map and
evaluate decision processes and information flow connected to the delay of the project Serli-
Akersvika and any consequences for the development of Hamar station. The review shall: «
Assess whether the decision and contract process, as well as information flow have been in
accordance with the current guidelines, contracts, agreed processes and management
system, both internally in Bane NOR, between Bane NOR and the Norwegian Railway
Directorate and internally in the Norwegian Railway Directorate. * Assess whether there is a
need to adjust the guidelines and the management system and/or implement measures to
ensure better compliance with Bane NOR and the Norwegian Railway Directorate.  Identifying
learning points The second part shall evaluate whether Bane NOR's internal management
systems (including a project model) are sufficient to ensure control of costs, risks and progress
in major development projects. The review shall be directed towards the following three cases
— the development of the Dovre Line, the Tronder Line and the Vestfold Railway. The review
shall also map and assess how the recommendations from relevant reviews in recent years,
including the Follobane review from 2023 and the Auditor General's report from 2024 on
investment projects, have been followed up, whether the measures implemented are sufficient
and whether there is a need for other/new measures to remedy the challenges of delays and
increasing costs in major investment projects. The first draft of the report shall be submitted by
14 August 2026, and the final report will be submitted by 4 September 2026. The upper
financial limit is NOK 4 million excluding VAT.
Identifiant de la procédure: 890d0ff5-8fe5-4478-b328-950608c66e2a
Identifiant interne: 26/494
Type de procédure: Ouverte
La procédure est accélérée: non
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2.1.1. Objet
Nature principale du marché: Services
Nomenclature principale (cpv): 73000000 Services de recherche et développement et services
de conseil connexes
Nomenclature complémentaire (cpv): 72224000 Services de conseil en gestion de projet,
73200000 Services de conseil en recherche et développement, 73210000 Services de conseil
en recherche, 73220000 Services de conseil en développement

2.1.2. Lieu d’exécution
Pays: Norvége
N’importe ou dans le pays donné

2.1.3. Valeur
Valeur estimée hors TVA: 4 000 000,00 NOK

2.1.4. Informations générales
Base juridique:
Directive 2014/24/UE

2.1.6. Motifs d’exclusion
Sources des motifs d'exclusion: Document de marché, Document unique de marché européen
(DUME)

5. Lot

5.1. Lot: LOT-0000
Titre: Review of postponement of double track against Hamar and learning across major
investment projects
Description: The Ministry of Transport refers to the delay connected to the project Sarli-
Akersvika and any consequences for the development of Hamar station. The Ministry will, as a
follow-up of this, carry out an external review with the main aim of identifying learning points.
The review consists of two parts, but is delivered together. The first part shall map and
evaluate decision processes and information flow connected to the delay of the project Serli-
Akersvika and any consequences for the development of Hamar station. The review shall: «
Assess whether the decision and contract process, as well as information flow have been in
accordance with the current guidelines, contracts, agreed processes and management
system, both internally in Bane NOR, between Bane NOR and the Norwegian Railway
Directorate and internally in the Norwegian Railway Directorate. « Assess whether there is a
need to adjust the guidelines and the management system and/or implement measures to
ensure better compliance with Bane NOR and the Norwegian Railway Directorate. * Identifying
learning points The second part shall evaluate whether Bane NOR's internal management
systems (including a project model) are sufficient to ensure control of costs, risks and progress
in major development projects. The review shall be directed towards the following three cases
— the development of the Dovre Line, the Tronder Line and the Vestfold Railway. The review
shall also map and assess how the recommendations from relevant reviews in recent years,
including the Follobane review from 2023 and the Auditor General's report from 2024 on
investment projects, have been followed up, whether the measures implemented are sufficient
and whether there is a need for other/new measures to remedy the challenges of delays and
increasing costs in major investment projects. The first draft of the report shall be submitted by
14 August 2026, and the final report will be submitted by 4 September 2026. The upper
financial limit is NOK 4 million excluding VAT.
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Identifiant interne: 26/494

5.1.1. Objet
Nature principale du marché: Services
Nomenclature principale (cpv): 73000000 Services de recherche et développement et services
de conseil connexes
Nomenclature complémentaire (cpv): 72224000 Services de conseil en gestion de projet,
73200000 Services de conseil en recherche et développement, 73210000 Services de conseil
en recherche, 73220000 Services de conseil en développement

5.1.2. Lieu d’exécution
Pays: Norvége
N’importe ou dans le pays donné

5.1.3. Durée estimée
Date de début: 01/04/2026
Date de fin de durée: 04/09/2026

5.1.5. Valeur
Valeur estimée hors TVA: 4 000 000,00 NOK

5.1.6. Informations générales
Participation réservée:
La participation n’est pas réservée.
Projet de passation de marché non financé par des fonds de 'UE
Le marché reléve de I'accord sur les marchés publics (AMP): oui

5.1.9. Critéres de sélection
Sources des critéres de sélection: Document de marché

5.1.11. Documents de marché
Adresse des documents de marché: https://eu.eu-supply.com/app/rfg/rwlentrance s.asp?
PID=449717&T1D=200410739&B=

5.1.12. Conditions du marché public
Conditions de soumission:
Soumission par voie électronique: Requise
Adresse de soumission: https://eu.eu-supply.com/app/rfg/rwlentrance s.asp?
PID=449717&TID=200410739&B=
Langues dans lesquelles les offres ou demandes de participation/candidatures peuvent étre
présentées: norvégien
Catalogue électronique: Non autorisée
Date limite de réception des offres: 05/03/2026 11:00:00 (UTC+00:00) Heure de I'Europe
occidentale, GMT
Durée de validité des offres: 22 Semaines
Conditions du marché:
Le contrat doit étre exécuté dans le cadre de programmes d’emplois protégés: Non
Facturation électronique: Requise
La commande en ligne sera utilisée: non
Le paiement électronique sera utilisé: oui

5.1.15. Techniques
Accord-cadre:
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5.1.16.

Pas d’accord-cadre
Informations sur le systéme d’acquisition dynamique:
Pas de systéme d’acquisition dynamique

Informations complémentaires, médiation et recours
Organisation chargée des procédures de recours: Oslo Tingrett

Organisation qui fournit des précisions concernant l'introduction des recours:

Samferdselsdepartementet

8. Organisations

8.1.

8.1.

ORG-0001

Nom officiel: Samferdselsdepartementet

Numéro d’enregistrement: 972417904

Adresse postale: Postboks 8010 Dep.

Ville: OSLO

Code postal: 0030

Subdivision pays (NUTS): Oslo (NO081)

Pays: Norvége

Point de contact: Frode Alexander Igesund

Adresse électronique: Frode-Alexander.lgesund@dss.dep.no
Téléphone: +47 22249090

Adresse internet: https://www.regjeringen.no/no/dep/sd/id791/

Profil de I'acheteur: https://eu.eu-supply.com/ctm/company/companyinformation/index/256309

Roles de cette organisation:
Acheteur
Organisation qui fournit des précisions concernant l'introduction des recours

ORG-0002

Nom officiel: Oslo Tingrett

Numéro d’enregistrement: 926725939

Adresse postale: Postboks 2106 Vika

Ville: Oslo

Code postal: 0125

Subdivision pays (NUTS): Oslo (NO081)

Pays: Norvége

Adresse électronique: oslo.tingrett@domstol.no
Téléphone: +47 22035200

Adresse internet: http://www.domstol.no/otir
Roéles de cette organisation:

Organisation chargée des procédures de recours

Informations relatives a I’avis

82881-2026

Identifiant/version de I'avis: e3cadbc7-ab99-4c04-9de5-530d27781e24 - 01
Type de formulaire: Mise en concurrence

Type d’avis: Avis de marché ou de concession — régime ordinaire
Sous-type d’avis: 16

Date d’envoi de 'avis: 03/02/2026 19:00:11 (UTC+00:00) Heure de I'Europe occidentale, GMT
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Date et heure de transmission de I'avis (eSender): 03/02/2026 19:00:30 (UTC+00:00) Heure
de I'Europe occidentale, GMT

Langues dans lesquelles 'avis en question est officiellement disponible: anglais

Numéro de publication de l'avis: 82881-2026

Numéro de publication au JO S: 25/2026

Date de publication: 05/02/2026
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