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39878-2026 - lomaiocht

An lorua — Site preparation work — Alta Airport K-193019 PFAS measures and clearing of the
defunct BQF site contract.

OJ S 13/2026 20/01/2026

Fégra maidir le conradh né lamhaltas — an gnathchoéras

Oibreacha

1. Ceannaitheoir

1.1. Ceannaitheoir
Ainm oifigiuil: AVINOR AS
R-phost: geir.soma@avinor.no
Cineal dlithiuil an cheannaitheora: Gnéthas poibli
Gniomhaiocht an eintitis chonarthaigh: Gniomhaiochtai a bhaineann le haerfoirt

2. Nos imeachta

2.1. Nos imeachta
Teideal: Alta Airport K-193019 PFAS measures and clearing of the defunct BOF site contract.
Cur sios: The work includes excavation with external depositing of matter, after excavation of
kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: « Phase 1:
Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. « Phase 3: Roll-back phase, with disasseme and
restoration measures.
Aitheantdéir an nois imeachta: 8d1b2a75-5f2f-435f-95b0-33e2f334c391
Aitheantoir inmheanach: 25/08555
An cineal ndis imeachta: Idirbheartaiocht lena mbaineann foilsiu roimh ré glao ar iomaiocht /
iomaiocht lena mbaineann idirbheartaiocht
Ta an nds imeachta a bhrostu: nil

21.1. Cuspoir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45100000 Site preparation work

2.1.2. An it feidhmiochta
Seoladh poist: Elvebakken
Baile: Alta
Caod poist: 9518
Foroinn tire (NUTS): Finnmark/Finnmarku/Finmarkku (NOQ073)
Tir: An lorua

2.1.4. Eolas ginearalta
Bunus dli:
Treoir 2014/25/AE
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2.1.5. Téarmai solathair
Téarmai na haighneachta:
Lion uasta na luchtog ar féidir le tairgeoir amhain tairiscinti a chur isteach ina leith: 1
Téarmai an chonartha:
Lion uasta na luchtog ar féidir conarthai a dhamhachtain ina leith ar aon tairgeoir amhain: 1

2.1.6. Forais eisiaimh
Foinse na gcuiseanna eisiuna: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)

5. Luchtoég

5.1. Luchtog: LOT-0001
Teideal: General part
Cur sios: The work includes excavation with external depositing of matter, after excavation of
kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: « Phase 1:
Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. « Phase 3: Roll-back phase, with disasseme and
restoration measures.
Aitheantoéir inmheanach: 1848316-0

5.1.1. Cuspoéir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45000000 Construction work

5.1.2. An ait feidhmiochta
Seoladh poist: Elvebakken
Baile: Alta
Cad poist: 9518
Foroinn tire (NUTS): Finnmark/Finnmarku/Finmarkku (NOQ73)
Tir: An lorua

5.1.3. Fad measta
Data tosaithe: 01/05/2026
Data deiridh an tréimhse: 31/10/2026

5.1.4. Athnuachan
Athnuachainti uasta: 0

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Tionscadal solathair nach maoinitear le cisti an Aontais
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): nil

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)
Eolas faoin dara céim de nés imeachta dha chéim:
An lion iosta iarrthéiri a dtabharfar cuireadh déibh chuig an dara céim den nés imeachta: 3

39878-2026 Page 2/6



An lion uasta iarrthéiri a dtabharfar cuireadh déibh chuig an dara céim den nés imeachta: 14

5.1.11. Doiciméid solathair
Seoladh na ndoiciméad solathair: https://tendsign.com/doc.aspx?MeFormsNoticeld=81226

5.1.12. Téarmai solathair
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://tendsign.com/doc.aspx?
MeFormsNoticeld=81226&GoTo=Tender
Na teangacha inar féidir tairiscinti né iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ceadmhach
Cur sios ar an rathaiocht airgeadais: Security Guarantee
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 18/02/2026 11:00:58 (UTC+00:00) Am
larthar na hEorpa, GMT
Téarmai an chonartha:
Ni mér an conradh a chur i gcrich faoi chuimsiu clar fostaiochta dideanai: Ni fios go faill
Coinniollacha a bhaineann le comhlionadh an chonartha: The work includes excavation with
external depositing of matter, after excavation of kote 0. The disused fire training field lies out
at Nautsneset and is surrounded by sea on all sides. The training field is located at kote 2, and
its proximity to the sea means that the ground water level is very affected by tidal variations.
The measure alternative can lead to the removal of a calculated considerable amount of PFAS
(35.9 kg) within a volume of 19,300 m3. The practical implementation of the initiative will be
roughly divided into three phases: « Phase 1: Preparatory phase, before handling polluted
matter starts.  Phase 2: Excavation phase, with external disposal of polluted matter. « Phase
3: Roll-back phase, with disasseme and restoration measures.
Sonrascu leictreonach: Eigeantach
Usaidfear ordu leictreonach: ta
Usaidfear iocaiocht leictreonach: ta
Socru airgeadais: No

5.1.15. Teicnici
Creat-chomhaontu:
Nil feidhm ag creat-chomhaontu
Eolas faoin gcéras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

5.1.16. Tuilleadh eolais, idirghabhail agus athbhreithniu
Eagraiocht athbhreithniuchain: Oslo Tingrett
Eolas faoi spriocdhatai athbhreithnithe: Ten Days
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair: AVINOR AS

5.1. Luchtég: LOT-0002
Teideal: Evaluation
Cur sios: The work includes excavation with external depositing of matter, after excavation of
kote 0. The disused fire training field lies out at Nautsneset and is surrounded by sea on all
sides. The training field is located at kote 2, and its proximity to the sea means that the ground
water level is very affected by tidal variations. The measure alternative can lead to the removal
of a calculated considerable amount of PFAS (35.9 kg) within a volume of 19,300 m3. The
practical implementation of the initiative will be roughly divided into three phases: *« Phase 1:
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Preparatory phase, before handling polluted matter starts. « Phase 2: Excavation phase, with
external disposal of polluted matter. « Phase 3: Roll-back phase, with disasseme and
restoration measures.

Aitheantoir inmheanach: 1848704-1

5.1.1. Cuspoir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45000000 Construction work

5.1.2. An ait feidhmiochta
Seoladh poist: Elvebakken
Baile: Alta
Caod poist: 9518
Foroinn tire (NUTS): Finnmark/Finnmarku/Finmarkku (NOQ073)
Tir: An lorua

5.1.3. Fad measta
Data tosaithe: 01/05/2026
Data deiridh an tréimhse: 31/10/2026

5.1.4. Athnuachan
Athnuachainti uasta: 0

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Tionscadal solathair nach maoinitear le cisti an Aontais
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): nil

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)
Eolas faoin dara céim de nés imeachta dha chéim:
An lion iosta iarrthéiri a dtabharfar cuireadh doibh chuig an dara céim den nds imeachta: 3
An lion uasta iarrthéiri a dtabharfar cuireadh déibh chuig an dara céim den nés imeachta: 14
Beidh an nés imeachta ar siul i gcéimeanna comhleanunacha. | ngach céim, d’fhéadfai roinnt
rannphairtithe a dhichur

5.1.11. Doiciméid solathair
Seoladh na ndoiciméad solathair: https://tendsign.com/doc.aspx?MeFormsNoticeld=81226

5.1.12. Téarmai solathair
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://tendsign.com/doc.aspx?
MeFormsNoticeld=81226&GoTo=Tender
Na teangacha inar féidir tairiscinti n6 iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ceadmhach
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 18/02/2026 11:00:58 (UTC+00:00) Am
larthar na hEorpa, GMT
Téarmai an chonartha:
Ni mér an conradh a chur i gcrich faoi chuimsiu clar fostaiochta dideanai: Ni fios go faill
Coinniollacha a bhaineann le comhlionadh an chonartha: The work includes excavation with
external depositing of matter, after excavation of kote 0. The disused fire training field lies out
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at Nautsneset and is surrounded by sea on all sides. The training field is located at kote 2, and
its proximity to the sea means that the ground water level is very affected by tidal variations.
The measure alternative can lead to the removal of a calculated considerable amount of PFAS
(35.9 kg) within a volume of 19,300 m3. The practical implementation of the initiative will be
roughly divided into three phases: « Phase 1: Preparatory phase, before handling polluted
matter starts. « Phase 2: Excavation phase, with external disposal of polluted matter. « Phase
3: Roll-back phase, with disasseme and restoration measures.

Sonrascu leictreonach: Eigeantach

Usaidfear ordu leictreonach: ta

Usaidfear iocaiocht leictreonach: ta

An fhoirm dhlithidil nach mér do ghrupa tairgeoiri ar a mbronntar conradh a ghlacadh:
Agreement

Socru airgeadais: Tenderers shall have sufficient economic and financial implementation
ability that is in relation to the object and scope of the contract.

5.1.15. Teicnici
Creat-chomhaontu:
Nil feidhm ag creat-chomhaontu
Eolas faoin gcéras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

5.1.16. Tuilleadh eolais, idirghabhail agus athbhreithniu
Eagraiocht athbhreithnitchain: Oslo Tingrett
Eolas faoi spriocdhatai athbhreithnithe: Appeals deadline 10 days
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair: AVINOR AS

8. Eagraiochtai

8.1. ORG-0001
Ainm oifigiuil: AVINOR AS
Uimhir chlaruchain: 985198292
Roinn: Innleide konsulenter - innkjap
Seoladh poist: Dronning Eufemias gate 6
Baile: Oslo
Céd poist: 0191
Foroinn tire (NUTS): Finnmark/Finnmarku/Finmarkku (NOQ73)
Tir: An lorua
Pointe teagmhala: Geir Soma
R-phost: geir.soma@avinor.no
Teil.: +47 815 30 550
Seoladh idirlin: http://www.avinor.no
Réil na heagraiochta seo:
Ceannaitheoir
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair

8.1. ORG-0002
Ainm oifigiuil: Oslo Tingrett
Uimhir chlarachain: 926 725 939
Seoladh poist: Postboks 2106 Vika
Baile: Oslo
Cdd poist: 0125
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Foroinn tire (NUTS): Oslo (NO081)

Tir: An lorua

R-phost: oslo.tingrett@domstol.no

Teil.: 22 03 52 00

Seoladh idirlin: https://www.domstol.no/no/domstoler/tingrett/oslo-tingrett/
Ré6il na heagraiochta seo:

Eagraiocht athbhreithniuchain

Eolas faoin bhfégra

Aitheantdir/leagan an fhégra: 7a7f1a8f-12d7-4e96-86f9-bd1d853c6f0d - 01

Cineal na foirme: lomaiocht

Cineal an fhogra: Fégra maidir le conradh n6 lamhaltas — an gnathchoras

Fochineal an fhogra: 17

Data seolta an fhégra: 16/01/2026 20:29:15 (UTC+00:00) Am larthar na hEorpa, GMT
Data seolta an fhogra (eSender): 16/01/2026 20:41:45 (UTC+00:00) Am larthar na hEorpa,
GMT

Na teangacha ina bhfuil an fégra seo ar fail go hoifigiuil: Béarla

Uimhir foilseachain an fhogra: 39878-2026

Uimhir eagrain 10 S: 13/2026

Data foilsithe: 20/01/2026
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