
663456-2026 Page 1/7

See the notice on TED website

663456-2026 - Iomaíocht
An Iorua – Construction project management services – Procurement of an assistant project 
manager (APL) / builder ombudsman (BHO) and HSE coordinator
OJ S 186/2026 25/09/2026
Fógra maidir le conradh nó lamháltas — an gnáthchóras
Seirbhísí

1. Ceannaitheoir

1.1.  Ceannaitheoir
Ainm oifigiúil: Aukra kommune
R-phost: post@aukra.kommune.no
Cineál dlíthiúil an cheannaitheora: Comhlacht dlí phoiblí atá faoi rialú údaráis áitiúil
Gníomhaíocht an údaráis chonarthaigh: Seirbhísí poiblí ginearálta

2. Nós imeachta

2.1.  Nós imeachta
Teideal: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and 
HSE coordinator
Cur síos: Background Aukra municipality is situated on the Romsdal coast and has a 
population of approx. 3,800. The municipality consists of both mainland and islands and has a 
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby 
invites tenderers to a competition for the provision of services such as assistant project 
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design 
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also 
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built 
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The 
Aukra sports hall project is in its early phase and is planned to be completed by the end of 
2028. The builder for the projects is Aukra municipality. The tender documentation consists of: 
· Tender Invitation · Tender form · Performance Description Description of the assignment 
APL shall also have the role of BHO and assist PL as needed and requested by the builder. 
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality ́s representative in the project Aukra sports hall against 
contractors, users, public bodies etc. Requirements and examples of services from the 
builder's representative are stated in the attached performance description. The service 
description is a guideline. Assignments can be further specified before the contract is signed 
and must be expected to be adjusted continuously in accordance with the project ́s needs. The 
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours 
shall only be invoiced for the used time for work performed. Tenderers shall have the 
necessary capacity, experience, professional and technical competence to fulfil the 
assignment. The SHA coordinator shall also include the projects: · The upgrading of Riksfjord 
School · Redevelopment Riksfjord School · Redevelopment deprived of purpose-built buildings 
· Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping 
have been prepared for both of the clearance projects. Construction and construction work is 
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall 
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the 
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projects and follows these well under the ongoing building and construction activities that will 
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The 
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract 
has been signed with the ground contractor Odd Småge AS. The project has been completed 
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium - 
athletics facility and art grass cover is not included in the assignment. See the attached 
documents for further details.
Aitheantóir an nóis imeachta: e2ffc799-e83d-48a6-b107-a147629fbe6d
Aitheantóir inmheánach: cmudv5g7p000004l05k5fp1a2
An cineál nóis imeachta: Oscailte
Tá an nós imeachta á bhrostú: níl
Príomhghnéithe an nóis imeachta: All interested suppliers can submit tender offers through 
Hyyr. The competition does not have a prequalification phase. The tenders will be evaluated 
directly, and dialogues or negotiations will not be allowed beyond minor clarifications and 
corrections of the tenders. Tenderers are strongly encouraged to follow the instructions given 
in this tender documentation with annexes and possibly ask questions about uncertainties in 
the communication module in Hyyr.

2.1.1.  Cuspóir
Cineál an chonartha: Seirbhísí
Príomhaicmiú (cpv): 71541000 Construction project management services
Aicmiú breise (cpv): 71540000 Construction management services, 71311100 Civil 
engineering support services, 71530000 Construction consultancy services, 71317210 Health 
and safety consultancy services, 71310000 Consultative engineering and construction services
, 71248000 Supervision of project and documentation, 71311000 Civil engineering 
consultancy services, 71500000 Construction-related services

2.1.2.  An áit feidhmíochta
Seoladh poist: Nyjordvegen 12  
Baile: Aukra
Cód poist: 6480
Foroinn tíre (NUTS): Møre og Romsdal (NO0A3)
Tír: An Iorua
Eolas breise: Norway

2.1.4.  Eolas ginearálta
Bunús dlí: 
Treoir 2014/24/AE
Anskaffelsesforskriften -

2.1.6.  Forais eisiaimh
Foinse na gcúiseanna eisiúna: Doiciméad Soláthair, Doiciméad Soláthair

5. Luchtóg

5.1.  Luchtóg: LOT-0001
Teideal: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and 
HSE coordinator
Cur síos: Background Aukra municipality is situated on the Romsdal coast and has a 
population of approx. 3,800. The municipality consists of both mainland and islands and has a 
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby 
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invites tenderers to a competition for the provision of services such as assistant project 
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design 
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also 
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built 
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The 
Aukra sports hall project is in its early phase and is planned to be completed by the end of 
2028. The builder for the projects is Aukra municipality. The tender documentation consists of: 
· Tender Invitation · Tender form · Performance Description Description of the assignment 
APL shall also have the role of BHO and assist PL as needed and requested by the builder. 
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality ́s representative in the project Aukra sports hall against 
contractors, users, public bodies etc. Requirements and examples of services from the 
builder's representative are stated in the attached performance description. The service 
description is a guideline. Assignments can be further specified before the contract is signed 
and must be expected to be adjusted continuously in accordance with the project ́s needs. The 
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours 
shall only be invoiced for the used time for work performed. Tenderers shall have the 
necessary capacity, experience, professional and technical competence to fulfil the 
assignment. The SHA coordinator shall also include the projects: · The upgrading of Riksfjord 
School · Redevelopment Riksfjord School · Redevelopment deprived of purpose-built buildings 
· Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping 
have been prepared for both of the clearance projects. Construction and construction work is 
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall 
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the 
projects and follows these well under the ongoing building and construction activities that will 
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The 
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract 
has been signed with the ground contractor Odd Småge AS. The project has been completed 
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium - 
athletics facility and art grass cover is not included in the assignment. See the attached 
documents for further details.
Aitheantóir inmheánach: cmudv5g96000304l0rfrqdgzx

5.1.1.  Cuspóir
Cineál an chonartha: Seirbhísí
Príomhaicmiú (cpv): 71541000 Construction project management services
Aicmiú breise (cpv): 71540000 Construction management services, 71311100 Civil 
engineering support services, 71530000 Construction consultancy services, 71317210 Health 
and safety consultancy services, 71310000 Consultative engineering and construction services
, 71248000 Supervision of project and documentation, 71311000 Civil engineering 
consultancy services, 71500000 Construction-related services
Roghanna: 
Cur síos ar na roghanna: APL/BHO must reckon on some work during the guarantee period, 
especially the first year after the hand over, which is planned in mid December 2028.

5.1.2.  An áit feidhmíochta
Seoladh poist: Nyjordvegen 12  
Baile: Aukra
Cód poist: 6480
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Foroinn tíre (NUTS): Møre og Romsdal (NO0A3)
Tír: An Iorua
Eolas breise: Norway

5.1.3.  Fad measta
Dáta tosaithe: 24/11/2026
Dáta deiridh an tréimhse: 31/12/2029

5.1.6.  Eolas ginearálta
Rannpháirtíocht fhorchoimeádta: 
Ní fhorchoimeádtar an rannpháirtíocht.
Tionscadal soláthair nach maoinítear le cistí an Aontais
Tá an soláthar cumhdaithe ag an gComhaontú maidir le Soláthar Rialtais (GPA): tá

5.1.9.  Critéir roghnúcháin
Foinse na gcritéir roghnaithe: Doiciméad Soláthair

5.1.10.  Critéir dhámhachtana
Critéar: 
Cineál: Cáilíocht
Ainm: Competence and experience
Cur síos: Assessment of the offered key personnel ́ relevant competence and experience 
within assistant project management, builder ombudsman and SHA coordination in 
construction projects, including experience from equivalent project phases and assignments.
Catagóir an critéir dhámhachtana meáchain: Ualú (céatadán, beacht)
Uimhir an chritéir dámhachtana: 40
Critéar: 
Cineál: Cáilíocht
Ainm: Assignment comprehension and execution
Cur síos: An assessment of the tenderer's understanding of the municipality ́s needs and the 
project ́s risk picture, as well as proposed organisation, role claims, interaction, reporting, 
meeting structure, progress follow-up and handling decision points and escalation. See the 
attached Performance Description.
Catagóir an critéir dhámhachtana meáchain: Ualú (céatadán, beacht)
Uimhir an chritéir dámhachtana: 30
Critéar: 
Cineál: Praghas
Ainm: Price
Cur síos: Evaluation of the total offered price for the requested roles and deliveries in the 
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as 
defined in the tender documentation.
Catagóir an critéir dhámhachtana meáchain: Ualú (céatadán, beacht)
Uimhir an chritéir dámhachtana: 30
Critéar: 
Cineál: Cáilíocht
Ainm: Climate and environment
Cur síos: The nature of the procurement is consultancy services, i.e. the execution of 
quantitative and qualitative analyses, which are typically carried out as desk work and/or 
observation (on-site surveys) and interviews. The work can include some, but typically limited 
travel activities. The main service is the consultant ́s work effort. In order to map the climate 
footprint and other forms of environmental impact from the nature of consultancy services, the 
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contracting authority expects that a consultant ́s climate footprint and environmental impact will 
be equal to the load from an average permanent employee. According to the contracting 
authority's own climate gas accounts, the employee ́s need for office space and equipment, 
energy consumption in the building in which the company works, travel activities for work, and 
waste generation that contributes to the employee's climate footprint and environmental 
impact. The contracting authority considers, however, that none of the above elements fall 
within the nature of the procurement, which is a consultancy service. The elements that are 
related to the nature, i.e. the professional assistance provided and the digital report to be 
produced, lead to an immaterial climate footprint and an immaterial environmental impact. The 
contracting authority will, based on its assessment, use the exclusion provisions in the 
procurement regulations § 7-9 fifth paragraph, as the procurement is justified as a climate 
footprint and an environmental impact that is immaterial. The contracting authority is therefore 
exempt from the obligations to weight the environment 30% or to prioritise the environment 
among the three highest prioritised award criteria.
Catagóir an critéir dhámhachtana meáchain: Ualú (céatadán, beacht)
Uimhir an chritéir dámhachtana: 0

5.1.11.  Doiciméid soláthair
Seoladh na ndoiciméad soláthair: https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2

5.1.12.  Téarmaí soláthair
Téarmaí na haighneachta: 
Cur isteach leictreonach: Éigeantach
Seoladh an chur isteach: https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2
Na teangacha inar féidir tairiscintí nó iarrataí ar rannpháirtíocht a chur isteach: Ioruais, Béarla
Catalóg leictreonach: Ní ceadmhach
Féadfaidh tairgeoirí níos mó ná tairiscint amháin a chur isteach: Ní ceadmhach
Spriocdháta chun tairiscintí a fháil: 29/10/2026 09:00:00 (UTC+01:00) Am Lár na hEorpa, Am 
Samhraidh Iarthar na hEorpa
An tréimhse le linn a gcaithfidh an tairiscint a bheith bailí: 60 Laethanta
Téarmaí an chonartha: 
Ní mór an conradh a chur i gcrích faoi chuimsiú clár fostaíochta dídeanaí: Ní hea
Coinníollacha a bhaineann le comhlíonadh an chonartha: See Tender Documents
Sonrascú leictreonach: Éigeantach
Úsáidfear ordú leictreonach: níl
Úsáidfear íocaíocht leictreonach: níl
Socrú airgeadais: See tender documents

5.1.15.  Teicnící
Creat-chomhaontú: 
Níl feidhm ag creat-chomhaontú
Eolas faoin gcóras ceannaigh dinimiciúil: 
Níl feidhm ag córas ceannaigh dinimiciúil

5.1.16.  Tuilleadh eolais, idirghabháil agus athbhreithniú
Eagraíocht athbhreithniúcháin: NORDMØRE OG ROMSDAL TINGRETT
Eagraíocht a sholáthraíonn faisnéis bhreise faoin nós imeachta soláthair: Aukra kommune
Eagraíocht a sholáthraíonn tuilleadh faisnéise faoi na nósanna imeachta athbhreithnithe: 
NORDMØRE OG ROMSDAL TINGRETT
Eagraíocht a fhaigheann iarratais ar rannpháirtíocht: Hyyr AS

https://hyyr.no/procurement/cmudv5g7p000004l05k5fp1a2
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8. Eagraíochtaí

8.1.  ORG-0001
Ainm oifigiúil: NORDMØRE OG ROMSDAL TINGRETT
Uimhir chlárúcháin: 935365120
Seoladh poist: Fylkeshuset
Baile: MOLDE
Cód poist: 6412
Foroinn tíre (NUTS): Møre og Romsdal (NO0A3)
Tír: An Iorua
Pointe teagmhála: NORDMØRE OG ROMSDAL TINGRETT
Róil na heagraíochta seo: 
Eagraíocht athbhreithniúcháin
Eagraíocht a sholáthraíonn tuilleadh faisnéise faoi na nósanna imeachta athbhreithnithe

8.1.  ORG-0002
Ainm oifigiúil: Hyyr AS
Uimhir chlárúcháin: 924998687
Seoladh poist: Gaustadalléen 21
Baile: Oslo
Cód poist: 0349
Foroinn tíre (NUTS): Oslo (NO081)
Tír: An Iorua
Pointe teagmhála: Hyyr Support
R-phost: admin@hyyr.no
Teil.: +47 90 63 65 38
Róil na heagraíochta seo: 
Eagraíocht a fhaigheann iarratais ar rannpháirtíocht

8.1.  ORG-0003
Ainm oifigiúil: Aukra kommune
Uimhir chlárúcháin: 964981337
Seoladh poist: Nyjordvegen 12
Baile: Aukra
Cód poist: 6480
Foroinn tíre (NUTS): Møre og Romsdal (NO0A3)
Tír: An Iorua
Pointe teagmhála: Aukra kommune
R-phost: post@aukra.kommune.no
Teil.: 71171500
Róil na heagraíochta seo: 
Ceannaitheoir
Eagraíocht a sholáthraíonn faisnéis bhreise faoin nós imeachta soláthair

Eolas faoin bhfógra

Aitheantóir/leagan an fhógra: 63cae63f-4838-4b30-a801-dabba9b3fdde  -  01
Cineál na foirme: Iomaíocht
Cineál an fhógra: Fógra maidir le conradh nó lamháltas — an gnáthchóras
Fochineál an fhógra: 16

mailto:admin@hyyr.no
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Dáta seolta an fhógra: 24/09/2026 14:15:37 (UTC+02:00) Am Oirthear na hEorpa, Am 
Samhraidh Lár na hEorpa
Na teangacha ina bhfuil an fógra seo ar fáil go hoifigiúil: Béarla
Uimhir foilseacháin an fhógra: 663456-2026
Uimhir eagráin IO S: 186/2026
Dáta foilsithe: 25/09/2026
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