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69121-2026 - lomaiocht

An lorua — Hospital facilities construction work — Procurement of a Turnkey contract with
interaction including architect and consultancy services for construction stage 3 Sunnaas
hospital, on behalf of Sunnaas Hospital.

OJ S 21/2026 30/01/2026

Fégra maidir le conradh né lamhaltas — an gnathchoéras

Oibreacha - Solathairti

1. Ceannaitheoir

1.1. Ceannaitheoir
Ainm oifigiuil: Sykehusbygg HF
R-phost: lillian.slatsve@sykehusbygg.no
Cineal dlithiuil an cheannaitheora: Comhlacht dli phoibli
Gniomhaiocht an udarais chonarthaigh: Slainte

1.1. Ceannaitheoir
Ainm oifigiuil: Sunnaas sykehus HF
R-phost: lillian.slatsve@sykehusbygg.no
Cineal dlithiuil an cheannaitheora: Gnéthas poibli
Gniomhaiocht an udarais chonarthaigh: Slainte

2. N6s imeachta

2.1. Nos imeachta
Teideal: Procurement of a Turnkey contract with interaction including architect and
consultancy services for construction stage 3 Sunnaas hospital, on behalf of Sunnaas Hospital.
Cur sios: The procurement is for the procurement of a turnkey contractor for the execution of
construction stage 3 at Sunnaas hospital. Sunnaas Hospital has engaged Sykehusbygg HF to
safeguard the project management for the project. This procurement is being carried out by
Sykehusbygg HF on behalf of Sunnaas Hospital, hereafter called the contracting authority.
The contracts shall be executed as a turnkey contract with interaction. The competition will be
held as a negotiated procedure in accordance with the public procurement regulations. The
aim of the procurement is:" join up with a turnkey contractor with architect and consultancy
services" connect with the resources that, based on their specific knowledge and experience,
have the best prerequisites to solve the project’s unique needs and objectives". clarify the
financial prerequisites for the tenderer assisting the builder with his assignment, including
hourly rates and mark-up.
Aitheantdir an ndéis imeachta: 2d0959e5-4¢23-46f6-8a1c-0914cb62f90f
Aitheantdéir inmheanach: Omega prosjektarkiv
An cineal ndis imeachta: Idirbheartaiocht lena mbaineann foilsiu roimh ré glao ar iomaiocht /
iomaiocht lena mbaineann idirbheartaiocht
Ta an nds imeachta a bhrostu: nil
Priomhghnéithe an nois imeachta: The assignment consists of planning and realising
construction work for the project by carrying out a collaboration phase with a preliminary
project and thereby carrying out detailed engineering design services for sunnaas hospital
construction stage 3.A preliminary project shall be prepared in accordance with the
frameworks and assumptions set by the contracting authority and that is visible in the
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contracting authority’'s expectation for the preliminary project report (see annex A2 Framework
for interaction). The overall objective with the interaction phase is to jointly develop the best
possible decision basis for the start-up of development within the framework that have been
decided for the project, including identifying the correct price. The parties shall enter into a
turnkey contract based on NS 8407 with an interaction phase. For a more detailed description
of the contract model and principles of interaction, refer to Annex A General part. See the
complete attached tender documentation including contract documents.

2.1.1. Cuspéir
Cineal an chonartha: Oibreacha
Cineal breise an chonartha: Solathairti
Priomhaicmiu (cpv): 45215140 Hospital facilities construction work
Aicmiu breise (cpv): 44160000 Pipeline, piping, pipes, casing, tubing and related items,
45331210 Ventilation installation work, 71210000 Advisory architectural services, 71222000
Architectural services for outdoor areas, 71223000 Architectural services for building
extensions, 71240000 Architectural, engineering and planning services, 71310000
Consultative engineering and construction services, 71311000 Civil engineering consultancy
services, 71318000 Advisory and consultative engineering services

2.1.2. An ait feidhmiochta
Foroinn tire (NUTS): Akershus (NO084)
Tir: An lorua

2.1.4. Eolas ginearalta
Eolas breise: See the attached complete tender documentation including contract documents.
Bunus dli:
Treoir 2014/24/AE
Anskaffelsesforskriften - The procurement follows the law and regulations on public
procurements part Il

2.1.6. Forais eisiaimh
Foinse na gcuiseanna eisiuna: Doiciméad Solathair

5. Luchtég

5.1. Luchtég: LOT-0000
Teideal: Procurement of a Turnkey contract with interaction including architect and
consultancy services for construction stage 3 Sunnaas hospital, on behalf of Sunnaas Hospital.
Cur sios: The procurement is for the procurement of a turnkey contractor for the execution of
construction stage 3 at Sunnaas hospital. Sunnaas Hospital has engaged Sykehusbygg HF to
safeguard the project management for the project. This procurement is being carried out by
Sykehusbygg HF on behalf of Sunnaas Hospital, hereafter called the contracting authority.
The contracts shall be executed as a turnkey contract with interaction. The competition will be
held as a negotiated procedure in accordance with the public procurement regulations. The
aim of the procurement is:" join up with a turnkey contractor with architect and consultancy
services" connect with the resources that, based on their specific knowledge and experience,
have the best prerequisites to solve the project’s unique needs and objectives". clarify the
financial prerequisites for the tenderer assisting the builder with his assignment, including
hourly rates and mark-up.
Aitheantéir inmheanach: Omega prosjektarkiv

5.1.1. Cuspoir
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Cineal an chonartha: Oibreacha

Cineal breise an chonartha: Solathairti

Priomhaicmiu (cpv): 45215140 Hospital facilities construction work

Aicmiu breise (cpv): 44160000 Pipeline, piping, pipes, casing, tubing and related items,
45331210 Ventilation installation work, 71210000 Advisory architectural services, 71222000
Architectural services for outdoor areas, 71223000 Architectural services for building
extensions, 71240000 Architectural, engineering and planning services, 71310000
Consultative engineering and construction services, 71311000 Civil engineering consultancy
services, 71318000 Advisory and consultative engineering services

5.1.2. An ait feidhmiochta
Foroinn tire (NUTS): Akershus (NO084)
Tir: An lorua

5.1.3. Fad measta
Data tosaithe: 30/06/2026
Data deiridh an tréimhse: 31/08/2029

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Tionscadal solathair nach maoinitear le cisti an Aontais
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): nil
Ta an solathar sin oiriunach freisin d’fhiontair bheaga agus mheanmhéide (FBManna): nil
Eolas breise: See the attached complete tender documentation including contract documents.

5.1.7. Solathar straitéiseach
Aidhm an tsolathair straitéisigh: Laghdu na dtionchar ar an gcomhshaol
Cur sios: Sykehusbygg Health Trust has environmental requirements and environmental
targets for all projects, cf. Sykehusbygg's Standard for climate and environment in hospital
projects. Environmental requirements and environmental goals have been set for the project.
See Annex D2.3 Environment Programme SB3 for further information. This is a procurement
of a turnkey contract for the project SB3. According to § 7-9 fourth section of the Public
Procurement Regulations, the award criterion can be replaced by climate and environmental
requirements, where this clearly improves the climate and environmental effect. Sykehusbygg”
s assessment is that we, for this procurement, will use the exclusion provisions in PPR § 7-9
fourth paragraph. The climate and environmental requirements prepared for this procurement
are considered to have a clearly better climate and environmental effect than the use of the
award criteria. The assessments are based on what constitutes the climate and environmental
impact of the construction project and analyses carried out in the draft project, which aims to
identify optimal measures to reduce the climate and environmental impact. This is further
justified below. The climate and environmental impact in this project is particularly connected
to greenhouse gas emissions and energy use in operation. The main measures for reducing
climate and environmental impact are primarily related to: - Use of materials with low climate
footprint - Reduce energy use in the operation of the building - Requirements for waste
management and minimise the amount of waste - Lowest possible environmental impact from
the construction site. Sykehusbygg Health Trust uses Jstfold Kalnes Hospital as a reference
building for setting requirements for climate and the environment. Based on experience that
Sykehusbygg HF has, it is a requirement to reduce CO2 emissions from all materials added by
40% in relation to reference buildings with a value of 451 kg CO2 ekv./m2. This is a
requirement that is on par with construction projects of similar complexity with the lowest
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emission from materials. Furthermore, the aim is that real energy consumption shall
correspond to passive-house level. One of the main aims of the preliminary project that the
turnkey contractor shall be involved in is to optimise the building to be material efficient and
energy efficient. The aim is, therefore, an area efficient and energy efficient building. Work
carried out as a part of the draft project underpins that there is no notable potential for more
environmentally friendly solutions than the requirement specifications require. By following the
main rule, the project risks ending up with a winning offer with poorer safeguarding of
environmental considerations than what is now added as requirements in the tender
documentation. If so, it is clear that using requirements gives better climate and environmental
effect than using environmental considerations as the award criteria.

An cur chuige maidir leis an tionchar ar an gcomhshaol a laghdu: Maolu ar an athru aeraide

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Doiciméad Solathair
Eolas faoin dara céim de nés imeachta dha chéim:
An lion iosta iarrthéiri a dtabharfar cuireadh déibh chuig an dara céim den nés imeachta: 3
An lion uasta iarrthéiri a dtabharfar cuireadh doéibh chuig an dara céim den nds imeachta: 4
Beidh an nés imeachta ar siul i gcéimeanna comhleanunacha. | ngach céim, d’fhéadfai roinnt
rannphairtithe a dhichur
Forchoimeadann an ceannaitheoir an ceart an conradh a dhdmhachtain ar bhonn na
dtairiscinti tosaigh gan aon chaibidliocht eile

5.1.10. Critéir dhamhachtana
Critéar:
Cineal: Praghas
Ainm: Price
Cur sios: See the attached tender documentation Part |
Catagoir an critéir dhamhachtana meéachain: Ualu (céatadan, beacht)
Uimhir an chritéir damhachtana: 30
Critéar:
Cineal: Cailiocht
Ainm: Competence and experience
Cur sios: See the attached tender documentation Part |
Catagoir an critéir dhamhachtana meéachain: Ualu (céatadan, beacht)
Uimhir an chritéir damhachtana: 70

5.1.11. Doiciméid solathair
Na teangacha ina bhfuil na doiciméid solathair ar fail go hoifigiuil: loruais
Seoladh na ndoiciméad solathair: https://permalink.mercell.com/274428225.aspx
Cainéal cumarsaide ad hoc:
Ainm: Som Konkurransegjennomfgringsverktay (KGV) benyttes Mercell. Trykk "Vis interesse"
pa kunngjgringen for a sikre tilgang til kommunikasjon som sendes ut pa kunngjgringen.

5.1.12. Téarmai solathair
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://permalink.mercell.com/274428225.aspx
Na teangacha inar féidir tairiscinti no iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ni ceadmhach
Leaganacha malartacha: Ni ceadmhach
Féadfaidh tairgeoiri nios mé na tairiscint amhain a chur isteach: Ni ceadmhach
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Cur sios ar an rathaiocht airgeadais: See the description in the attached tender documentation.
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 05/03/2026 11:00:00 (UTC+00:00) Am
larthar na hEorpa, GMT

Téarmai an chonartha:

Ni mér an conradh a chur i gcrich faoi chuimsiu clar fostaiochta dideanai: Ni hea

Ta ga le comhaontu neamhnochta: ta

Eolas breise faoin gcomhaontu neamhnochta: See the attached tender documentation.
Sonrascu leictreonach: Eigeantach

Usaidfear ordu leictreonach: nil

Usaidfear iocaiocht leictreonach: ta

5.1.15. Teicnici
Creat-chomhaontu:
Nil feidhm ag creat-chomhaontu
Eolas faoin gcéras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

5.1.16. Tuilleadh eolais, idirghabhail agus athbhreithniu
Eagraiocht athbhreithniuchain: Follo og Nordre @stfold tingrett
Eolas faoi spriocdhatai athbhreithnithe: See the attached tender documentation as well as the
deadlines that will be given in the sending of the Orientation on recommendations in the
completion of the competition.
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair: Sykehusbygg HF
Eagraiocht a sholathraionn rochtain as line ar na doiciméid solathair: Sykehusbygg HF

8. Eagraiochtai

8.1. ORG-0001
Ainm oifigiuil: Sykehusbygg HF
Uimhir chlaruchain: 814630722
Seoladh poist: Holtermanns veg 3
Baile: TRONDHEIM
Cadd poist: 7030
Foroinn tire (NUTS): Trgndelag/Troondelage (NO060)
Tir: An lorua
Pointe teagmhala: Lillian Slatsve
R-phost: lillian.slatsve@sykehusbygg.no
Teil.: 93009644
Réil na heagraiochta seo:
Ceannaitheoir
Ceannaire grupa
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair
Eagraiocht a sholathraionn rochtain as line ar na doiciméid solathair

8.1. ORG-0002
Ainm oifigiuil: Follo og Nordre @stfold tingrett
Uimhir chlaruchain: 926 725 920
Baile: Ski
Cdd poist: 1401
Foroinn tire (NUTS): Ostfold (NO083)
Tir: An lorua
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Réil na heagraiochta seo:
Eagraiocht athbhreithniuchain

8.1. ORG-0003
Ainm oifigiuil: Sunnaas sykehus HF
Uimhir chlaruchain: 883 971 752
Baile: Nesodden
Cad poist: 3212
Foroinn tire (NUTS): Ostfold (NO083)
Tir: An lorua
R-phost: lillian.slatsve@sykehusbygg.no
Teil.: 93009644
Ré6il na heagraiochta seo:
Ceannaitheoir

Eolas faoin bhfégra

Aitheantéir/leagan an fhégra: 52112726-bd5a-4593-8f21-23049c7f8b2f - 01

Cineal na foirme: lomaiocht

Cineal an fhogra: Fégra maidir le conradh n6 lamhaltas — an gnathchoras

Fochineal an fhogra: 16

Data seolta an fhégra: 29/01/2026 12:23:21 (UTC+00:00) Am larthar na hEorpa, GMT
Data seolta an fhégra (eSender): 29/01/2026 13:12:39 (UTC+00:00) Am larthar na hEorpa,
GMT

Na teangacha ina bhfuil an fégra seo ar fail go hoifigiuil: Béarla

Uimhir foilseachain an fhogra: 69121-2026

Uimhir eagrain 10 S: 21/2026

Data foilsithe: 30/01/2026
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