See the notice on TED website

76588-2026 - lomaiocht

An lorua — Construction work — Prequalification: Cable trenches and land roof Fitjar - Tysnes and
Austevoll - Tysnes

OJ S 23/2026 03/02/2026

Fégra maidir le conradh né lamhaltas — an gnathchoéras

Oibreacha

1. Ceannaitheoir

1.1. Ceannaitheoir
Ainm oifigiuil: FAGNE AS
R-phost: jao@svw.no

Gniomhaiocht an eintitis chonarthaigh: Gniomhaiochtai a bhaineann leis an leictreachas
2. N6s imeachta

2.1. Nos imeachta
Teideal: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Cur sios: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
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of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

Aitheantdir an noéis imeachta: 99949aaa-7ad9-432a-88a8-e183e1316315

Aitheantdéir inmheanach: G2026

An cinedl ndis imeachta: Idirbheartaiocht lena mbaineann foilsiu roimh ré glao ar iomaiocht /
iomaiocht lena mbaineann idirbheartaiocht

Ta an nés imeachta a bhrostu: nil

Priomhghnéithe an ndis imeachta: The Contracting Authority wishes to enter into a contract
with a contractor for: - Establishment of cable trenches and landfalls in connection with a new
subsea cable connection between Fitjar and Tysnes. - Establishment of cable trenches and
landfalls in connection with a new subsea cable connection between Austevoll and Tysnes. A
more detailed description of the relevant projects is, inter alia, included in Part Il of the
Contract Documents. For further details, reference is made to the other procurement
documents, including the technical description, bills of quantities, maps and drawings, etc. For
a more detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

2.1.1. Cuspéir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45000000 Construction work
Aicmiu breise (cpv): 45100000 Site preparation work, 45112000 Excavating and earthmoving
work, 45230000 Construction work for pipelines, communication and power lines, for
highways, roads, airfields and railways; flatwork, 45231000 Construction work for pipelines,
communication and power lines, 45231400 Construction work for electricity power lines,
45232000 Ancillary works for pipelines and cables, 45232200 Ancillary works for electricity

76588-2026 Page 2/6



2.1.2.

2.1.4.

2.1.6.

power lines, 45262300 Concrete work, 45315400 High voltage installation work, 51000000
Installation services (except software), 51100000 Installation services of electrical and
mechanical equipment

An ait feidhmiochta
Foroinn tire (NUTS): Vestfold (NO093)
Tir: An lorua

Eolas ginearalta

Bunus dli:

Treoir 2014/25/AE

Forsyningsforskriften - The procurement shall be carried out in accordance with the
procurement procedure 'negotiated procedure after a prior notice' in accordance with the
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a
qualification phase (prequalification) and a tender phase.

Forais eisiaimh
Foinse na gcuiseanna eisiuna: Doiciméad Aonair Eorpach maidir le Solathar (ESPD)

5. Luchtoég

5.1.

76588-2026

Luchtég: LOT-0000

Teideal: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Cur sios: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
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be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

Aitheantoir inmheanach: G2026

5.1.1. Cuspoir
Cineal an chonartha: Oibreacha
Priomhaicmiu (cpv): 45000000 Construction work
Aicmiu breise (cpv): 45100000 Site preparation work, 45112000 Excavating and earthmoving
work, 45230000 Construction work for pipelines, communication and power lines, for
highways, roads, airfields and railways; flatwork, 45231000 Construction work for pipelines,
communication and power lines, 45231400 Construction work for electricity power lines,
45232000 Ancillary works for pipelines and cables, 45232200 Ancillary works for electricity
power lines, 45262300 Concrete work, 45315400 High voltage installation work, 51000000
Installation services (except software), 51100000 Installation services of electrical and
mechanical equipment

5.1.2. An ait feidhmiochta
Foroinn tire (NUTS): Vestfold (NO093)
Tir: An lorua

5.1.3. Fad measta
Data tosaithe: 02/08/2026
Data deiridh an tréimhse: 26/11/2027

5.1.4. Athnuachan
Athnuachainti uasta: 0

5.1.6. Eolas ginearalta
Rannphairtiocht fhorchoimeadta:
Ni fhorchoimeadtar an rannphairtiocht.
Ta an solathar cumhdaithe ag an gComhaontu maidir le Solathar Rialtais (GPA): ta

5.1.9. Critéir roghnuchain
Foinse na gcritéir roghnaithe: Doiciméad Solathair
Eolas faoin dara céim de nés imeachta dha chéim:
Beidh an nés imeachta ar siul i gcéimeanna comhleanunacha. | ngach céim, d’fhéadfai roinnt
rannphairtithe a dhichur

5.1.11. Doiciméid solathair
Na teangacha ina bhfuil na doiciméid solathair ar fail go hoifigiuil: loruais
Seoladh na ndoiciméad solathair: https://permalink.mercell.com/275792287 .aspx

5.1.12. Téarmai solathair
Téarmai na haighneachta:
Cur isteach leictreonach: Eigeantach
Seoladh an chur isteach: https://permalink.mercell.com/275792287.aspx
Na teangacha inar féidir tairiscinti né iarratai ar rannphairtiocht a chur isteach: loruais
Cataldg leictreonach: Ni ceadmhach
Leaganacha malartacha: Ni ceadmhach
Spriocdhata chun iarratai ar rannphairtiocht a fhail: 06/03/2026 22:59:00 (UTC+00:00) Am
larthar na hEorpa, GMT
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5.1.15.

5.1.16.

Téarmai an chonartha:

Ni mér an conradh a chur i gcrich faoi chuimsiu clar fostaiochta dideanai: Ni hea
Coinniollacha a bhaineann le comhlionadh an chonartha: A technical quantity description has
been prepared for pricing. The quantity description is prepared in accordance with NS 3420
(202401) with the changes/adjustments in accordance with the quantity description and the
contract documentation in general. As the works are carried out, the contractor may claim
instalments of the contract sum on the basis of completed units and materials delivered to the
construction site. The value shall be calculated according to the stated unit prices. Rates as
stated in the bill of quantities shall apply to additional or variation work and dayworks. The
remuneration shall be adjusted for inflation in accordance with NS 3405, using the total index
method, with quarterly adjustments. The index figure used shall be the Construction Cost
Index from Statistics Norway (SSB) for road construction works, total. See, inter alia, Part Il of
the Contract Documents for further information.

Ta ga le comhaontu neamhnochta: ta

Eolas breise faoin gcomhaonti neamhnochta: Tenderers must sign the contracting authority’s
confidentiality declaration for power sensitive information.

Socru airgeadais: A technical quantity description has been prepared for pricing. The quantity
description is prepared in accordance with NS 3420 (202401) with the changes/adjustments in
accordance with the quantity description and the contract documentation in general. As the
execution occurs, the contractor can demand instalments of the contract sum on the basis of
the units performed and that which is provided to the construction site of materials. The value
is calculated according to the listed unit prices. The rates stated in the quantity description
apply for additional/alteration and maths work. The reagent index is regulated in accordance
with NS 3405 the total index method, with quarterly regulation. The construction cost index
from Statistics Norway for road installations, is used as index figures. See part Il the contract
documentation for further information.

Teicnici

Creat-chomhaontu:

Nil feidhm ag creat-chomhaontu

Eolas faoin gcoras ceannaigh dinimiciuil:
Nil feidhm ag céras ceannaigh dinimiciuil

Tuilleadh eolais, idirghabhail agus athbhreithniu

Eagraiocht athbhreithniuchain: Haugaland og Sunnhordaland tingrett

Eolas faoi spriocdhatai athbhreithnithe: In accordance with the provisions in the supply
contract.

Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair. FAGNE AS

8. Eagraiochtai

8.1.

76588-2026

ORG-0001

Ainm oifigiuil: FAGNE AS

Uimhir chlaruchain: 915635857

Seoladh poist: Haukelivegen 25

Baile: HAUGESUND

Caod poist: 5529

Foroinn tire (NUTS): Rogaland (NOOA1)
Tir: An lorua

Pointe teagmhala: Jahn Egil Osestad
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R-phost: jao@svw.no
Teil.: 004797570174

Réil na heagraiochta seo:
Ceannaitheoir
Eagraiocht a sholathraionn faisnéis bhreise faoin nés imeachta solathair

8.1. ORG-0002
Ainm oifigiuil: Haugaland og Sunnhordaland tingrett
Uimhir chlaruchain: 926723405
Seoladh poist: Haugesund
Baile: HAUGESUND
Cdd poist: 5501
Foroinn tire (NUTS): Vestland (NOOA2)
Tir: An lorua
Pointe teagmhala: Jahn Egil Osestad
R-phost: jao@svw.no
Teil.: 004797570174
Ré6il na heagraiochta seo:
Eagraiocht athbhreithniuchain

Eolas faoin bhfégra

Aitheantdir/leagan an fhégra: 30f8d8a0-a56a-4e46-9393-bdb54125208f - 01

Cineal na foirme: lomaiocht

Cineal an fhogra: Fégra maidir le conradh n6 lamhaltas — an gnathchoras

Fochineal an fhogra: 17

Data seolta an fhégra: 02/02/2026 07:30:28 (UTC+00:00) Am larthar na hEorpa, GMT
Data seolta an fhégra (eSender): 02/02/2026 07:30:28 (UTC+00:00) Am larthar na hEorpa,
GMT

Na teangacha ina bhfuil an fégra seo ar fail go hoifigiuil: Béarla

Uimhir foilseachain an fhogra: 76588-2026

Uimhir eagrain 10 S: 23/2026

Data foilsithe: 03/02/2026
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