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82881-2026 - Konkursas

Norvegija — Moksliniy tyrimy ir taikomosios veiklos paslaugos bei su jomis susijusios
konsultacinés paslaugos — Review of postponement of double track against Hamar and learning
across major investment projects

OJ S 25/2026 05/02/2026

Skelbimas apie pirkima arba koncesija. Jprasta tvarka

Paslaugos

1. Pirkéjas

1.1. Pirkéjas
Oficialus pavadinimas: Samferdselsdepartementet
E. pastas: Frode-Alexander.lgesund@dss.dep.no
Pirkéjo teisiné forma: Centrinés valdZios institucija
Perkanciosios organizacijos veiklos sritis: Bendrosios vieSosios paslaugos

2. Procedura

2.1. Procedira
Pavadinimas: Review of postponement of double track against Hamar and learning across
major investment projects
ApraSymas: The Ministry of Transport refers to the delay connected to the project Sgrli-
Akersvika and any consequences for the development of Hamar station. The Ministry will, as a
follow-up of this, carry out an external review with the main aim of identifying learning points.
The review consists of two parts, but is delivered together. The first part shall map and
evaluate decision processes and information flow connected to the delay of the project Serli-
Akersvika and any consequences for the development of Hamar station. The review shall: «
Assess whether the decision and contract process, as well as information flow have been in
accordance with the current guidelines, contracts, agreed processes and management
system, both internally in Bane NOR, between Bane NOR and the Norwegian Railway
Directorate and internally in the Norwegian Railway Directorate. « Assess whether there is a
need to adjust the guidelines and the management system and/or implement measures to
ensure better compliance with Bane NOR and the Norwegian Railway Directorate. * Identifying
learning points The second part shall evaluate whether Bane NOR's internal management
systems (including a project model) are sufficient to ensure control of costs, risks and progress
in major development projects. The review shall be directed towards the following three cases
— the development of the Dovre Line, the Tronder Line and the Vestfold Railway. The review
shall also map and assess how the recommendations from relevant reviews in recent years,
including the Follobane review from 2023 and the Auditor General's report from 2024 on
investment projects, have been followed up, whether the measures implemented are sufficient
and whether there is a need for other/new measures to remedy the challenges of delays and
increasing costs in major investment projects. The first draft of the report shall be submitted by
14 August 2026, and the final report will be submitted by 4 September 2026. The upper
financial limit is NOK 4 million excluding VAT.
Proceduros identifikatorius: 890d0ff5-8fe5-4478-b328-950608c66e2a
Vidaus identifikatorius: 26/494
Pirkimo badas: Atviras
Procedura pagreitinta: ne
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2.1.1. Tikslas
Sutarties objektas: Paslaugos
Pagrindinis klasifikacijos kodas (cpv): 73000000 Moksliniy tyrimy ir taikomosios veiklos
paslaugos bei su jomis susijusios konsultacinés paslaugos
Kiti klasifikacijos kodai (cpv): 72224000 Projekty vadybos konsultacinés paslaugos, 73200000
Moksliniy tyrimy ir taikomosios veiklos konsultacinés paslaugos, 73210000 Moksliniy tyrimy
konsultacinés paslaugos, 73220000 Taikomosios veiklos konsultacinés paslaugos

2.1.2. Sutarties vykdymo vieta
Salis: Norvegija
Bet kurioje konkrecCios Salies vietoje

2.1.3. Verté
Numatoma verté be PVM: 4 000 000,00 NOK

2.1.4. Bendra informacija
Teisinis pagrindas:
Direktyva 2014/24/ES

2.1.6. Pasalinimo pagrindai
Pasalinimo pagrindy Saltiniai: Pirkimo dokumentas, Europos bendrasis vieSuyjy pirkimy
dokumentas (EBVPD)

5. Pirkimo dalis

5.1. Pirkimo dalis: LOT-0000
Pavadinimas: Review of postponement of double track against Hamar and learning across
major investment projects
AprasSymas: The Ministry of Transport refers to the delay connected to the project Sarli-
Akersvika and any consequences for the development of Hamar station. The Ministry will, as a
follow-up of this, carry out an external review with the main aim of identifying learning points.
The review consists of two parts, but is delivered together. The first part shall map and
evaluate decision processes and information flow connected to the delay of the project Serli-
Akersvika and any consequences for the development of Hamar station. The review shall: «
Assess whether the decision and contract process, as well as information flow have been in
accordance with the current guidelines, contracts, agreed processes and management
system, both internally in Bane NOR, between Bane NOR and the Norwegian Railway
Directorate and internally in the Norwegian Railway Directorate. * Assess whether there is a
need to adjust the guidelines and the management system and/or implement measures to
ensure better compliance with Bane NOR and the Norwegian Railway Directorate.  Identifying
learning points The second part shall evaluate whether Bane NOR's internal management
systems (including a project model) are sufficient to ensure control of costs, risks and progress
in major development projects. The review shall be directed towards the following three cases
— the development of the Dovre Line, the Tronder Line and the Vestfold Railway. The review
shall also map and assess how the recommendations from relevant reviews in recent years,
including the Follobane review from 2023 and the Auditor General's report from 2024 on
investment projects, have been followed up, whether the measures implemented are sufficient
and whether there is a need for other/new measures to remedy the challenges of delays and
increasing costs in major investment projects. The first draft of the report shall be submitted by
14 August 2026, and the final report will be submitted by 4 September 2026. The upper
financial limit is NOK 4 million excluding VAT.
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Vidaus identifikatorius: 26/494

5.1.1. Tikslas
Sutarties objektas: Paslaugos
Pagrindinis klasifikacijos kodas (cpv): 73000000 Moksliniy tyrimy ir taikomosios veiklos
paslaugos bei su jomis susijusios konsultacinés paslaugos
Kiti klasifikacijos kodai (cpv): 72224000 Projekty vadybos konsultacinés paslaugos, 73200000
Moksliniy tyrimy ir taikomosios veiklos konsultacinés paslaugos, 73210000 Moksliniy tyrimy
konsultacinés paslaugos, 73220000 Taikomosios veiklos konsultacinés paslaugos

5.1.2. Sutarties vykdymo vieta
Salis: Norvegija
Bet kurioje konkrecios Salies vietoje

5.1.3. Numatomas galiojimas
PradZios data: 01/04/2026
Trukmeés pabaigos data: 04/09/2026

5.1.5. Verté
Numatoma verté be PVM: 4 000 000,00 NOK

5.1.6. Bendra informacija
Rezervuota dalyvavimo teisé:
Dalyvavimas nerezervuotas.
IS ES fondy nefinansuojamas pirkimo projektas
Pirkimui taikoma Sutartis dél vieSyjy pirkimy (SVP): taip

5.1.9. Atrankos kriterijai
Pasirinkimo kriterijy Saltiniai: Pirkimo dokumentas

5.1.11. Pirkimo dokumentai
Pirkimo dokumenty adresas: https://eu.eu-supply.com/app/rfg/rwlentrance s.asp?
PID=449717&TID=200410739&B=

5.1.12. Pirkimo salygos
Pateikimo salygos:
Pateikimas elektroninémis priemonémis: Privalomos
Pateikimo adresas: https://eu.eu-supply.com/app/rfg/rwlentrance _s.asp?
PID=449717&TID=200410739&B=
Kalbos, kuriomis galima pateikti pasidlymus arba dalyvavimo prasymus: norvegy kalba
Elektroninis katalogas: Draudziamos
Pasitlymy priémimo terminas: 05/03/2026 11:00:00 (UTC+00:00) Vakary Europos laikas, GMT
Laikotarpis, per kurj pasidlymas turi iSlikti galiojantis: 22 Savaités
Sutarties sglygos:
Sutartis turi bdti vykdoma pagal globojamy darbo grupiy uzimtumo programas: Ne
Elektroninés sgskaitos faktdros: Privalomos
Bus naudojami elektroniniai uzsakymai: ne
Bus naudojami elektroniniai mokeéjimai: taip

5.1.15. Metodai
Preliminarioji sutartis:
Preliminariosios sutarties néra
Informacija apie dinamine pirkimo sistema:
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5.1.16.

Dinaminés pirkimo sistemos néra

ISsamesné informacija, tarpininkavimas ir perzitura

Perzilros organizacija: Oslo Tingrett

Organizacija, teikianti daugiau informacijos apie perzidros procediras:
Samferdselsdepartementet

8. Organizacijos

8.1.

8.1.

ORG-0001

Oficialus pavadinimas: Samferdselsdepartementet

Registracijos numeris: 972417904

Pasto adresas: Postboks 8010 Dep.

Miestas: OSLO

Pasto kodas: 0030

Salies administracinis vienetas (NUTS): Oslo (NO081)

Salis: Norvegija

RysSiy centras: Frode Alexander Igesund

E. pastas: Frode-Alexander.lgesund@dss.dep.no

Telefono numeris: +47 22249090

Interneto adresas: https://www.regjeringen.no/no/dep/sd/id791/
Pirkéjo profilis: https://eu.eu-supply.com/ctm/company/companyinformation/index/256309
Sios organizacijos vaidmenys:

Pirkéjas

Organizacija, teikianti daugiau informacijos apie perziuros procediras

ORG-0002

Oficialus pavadinimas: Oslo Tingrett
Registracijos numeris: 926725939

Pasto adresas: Postboks 2106 Vika

Miestas: Oslo

Pasto kodas: 0125

Salies administracinis vienetas (NUTS): Oslo (NO081)
Salis: Norvegija

E. pastas: oslo.tingrett@domstol.no
Telefono numeris: +47 22035200

Interneto adresas: http://www.domstol.no/otir
Sios organizacijos vaidmenys:

Perzilros organizacija

Skelbimo informacija

82881-2026

Skelbimo identifikatorius / versija: e3cadbc7-ab99-4c04-9de5-530d27781e24 - 01
Formos tipas: Konkursas

Skelbimo rasis: Skelbimas apie pirkimg arba koncesijg. |prasta tvarka

Skelbimo portsis: 16

Skelbimo i8siuntimo data: 03/02/2026 19:00:11 (UTC+00:00) Vakary Europos laikas, GMT
Skelbimas: iSsiuntimo data (e. formy siuntéjas): 03/02/2026 19:00:30 (UTC+00:00) Vakary
Europos laikas, GMT

Kalbos, kuriomis Sis skelbimas oficialiai skelbiamas: angly kalba
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Skelbimo paskelbimo numeris: 82881-2026
OL S numeris: 25/2026
Paskelbimo data: 05/02/2026
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