See the notice on TED website

663456-2026 - Konkurss

Norvégija — Celtniecibas projekta vadibas pakalpojumi — Procurement of an assistant project
manager (APL) / builder ombudsman (BHO) and HSE coordinator

OJ S 186/2026 25/09/2026

Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims

Pakalpojumi

1. Pircéjs

1.1. Pircéjs
Oficialais nosaukums: Aukra kommune
E-pasts: post@aukra.kommune.no
Pircéja juridiskais statuss: Publisko tiesibu subjekts, ko kontrolé vietéjas parvaldes iestade
Ligumslédzéjas iestades darbibas joma: Vispareji sabiedriskie pakalpojumi

2. Procedura

2.1. Procedura
Nosaukums: Procurement of an assistant project manager (APL) / builder ombudsman (BHO)
and HSE coordinator
Apraksts: Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality s representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
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projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

Proceduras identifikators: e2ffc799-e83d-48a6-b107-a147629fbe6d

lek$€jais identifikators: cmudv5g7p000004105k5fp1a2

Proceduras veids: Atklata

Proceddra ir paatrinata: né

Procediras galvenas iezimes: All interested suppliers can submit tender offers through Hyyr.
The competition does not have a prequalification phase. The tenders will be evaluated directly,
and dialogues or negotiations will not be allowed beyond minor clarifications and corrections of
the tenders. Tenderers are strongly encouraged to follow the instructions given in this tender
documentation with annexes and possibly ask questions about uncertainties in the
communication module in Hyyr.

2.1.1. Merkis
Liguma veids: Pakalpojumi
Galvena klasifikacija (cpv): 71541000 Celtniecibas projekta vadibas pakalpojumi
Papildu klasifikacija (cpv): 71540000 Celtniecibas vadibas pakalpojumi, 71311100
InZeniertehnisko darbu atbalsta pakalpojumi, 71530000 Celtniecibas konsultaciju pakalpojumi,
71317210 Veselibas un droSibas konsultaciju pakalpojumi, 71310000 Konsultativie
inZeniertehniskie un celtniecibas pakalpojumi, 71248000 Projekta un dokumentacijas
uzraudziba, 71311000 InzZeniertehnisko darbu konsultativie pakalpojumi, 71500000 Ar
celtniecibu saistitie pakalpojumi

2.1.2. Izpildes vieta
Pasta adrese: Nyjordvegen 12
Pilséta: Aukra
Pasta indekss: 6480
Valsts apaksSiedalijums (NUTS): Mgre og Romsdal (NOOA3)
Valsts: Norvégija
Papildu informacija: Norway

2.1.4. Vispariga informacija
Juridiskais pamats:
Direktiva 2014/24/ES
Anskaffelsesforskriften -

2.1.6. lIzslegSanas iemesli
IzslegSanas iemeslu avoti: lepirkuma dokuments, lepirkuma dokuments

5. Dala

5.1. Dala: LOT-0001
Nosaukums: Procurement of an assistant project manager (APL) / builder ombudsman (BHO)
and HSE coordinator
Apraksts: Background Aukra municipality is situated on the Romsdal coast and has a
population of approx. 3,800. The municipality consists of both mainland and islands and has a
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rich cultural offering with active voluntary teams and organisations. Aukra municipality hereby
invites tenderers to a competition for the provision of services such as assistant project
manager (APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design
and execution phase for the Aukra sports hall project. The SHA coordinator role shall also
include four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality’s representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

lek3éjais identifikators: cmudv5g9600030410rfrqdgzx

5.1.1. Merkis
Liguma veids: Pakalpojumi
Galvena klasifikacija (cpv): 71541000 Celtniecibas projekta vadibas pakalpojumi
Papildu klasifikacija (cpv): 71540000 Celtniecibas vadibas pakalpojumi, 71311100
InZeniertehnisko darbu atbalsta pakalpojumi, 71530000 Celtniecibas konsultaciju pakalpojumi,
71317210 Veselibas un droSibas konsultaciju pakalpojumi, 71310000 Konsultativie
inZeniertehniskie un celtniecibas pakalpojumi, 71248000 Projekta un dokumentacijas
uzraudziba, 71311000 Inzeniertehnisko darbu konsultativie pakalpojumi, 71500000 Ar
celtniecibu saistitie pakalpojumi
lespéjas:
Opciju apraksts: APL/BHO must reckon on some work during the guarantee period, especially
the first year after the hand over, which is planned in mid December 2028.

5.1.2. Izpildes vieta
Pasta adrese: Nyjordvegen 12
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Pilséta: Aukra

Pasta indekss: 6480

Valsts apaksiedalijums (NUTS): Magre og Romsdal (NOOA3)
Valsts: Norvégija

Papildu informacija: Norway

5.1.3. Paredzamais ilgums
Sakuma datums: 24/11/2026
llguma beigu datums: 31/12/2029

5.1.6. Vispariga informacija
Rezervéta daliba:
Daliba nav rezervéta.
lepirkuma projekts, kas netiek finanséts no ES fondiem
Uz iepirkumu attiecas Noligums par valsts iepirkumu: ja

5.1.9. Atlases kritéeriji
Atlases kritériju avoti: lepirkuma dokuments

5.1.10. Pieskirsanas kritériji
Kriterijs:
Veids: Kvalitate
Nosaukums: Competence and experience
Apraksts: Assessment of the offered key personnel’ relevant competence and experience
within assistant project management, builder ombudsman and SHA coordination in
construction projects, including experience from equivalent project phases and assignments.
Kategorija pieSkirS8anas kritérija svars: Svérums (preciza procentuala attieciba)
PieskirSanas kritérija skaitlis: 40
Kriterijs:
Veids: Kvalitate
Nosaukums: Assignment comprehension and execution
Apraksts: An assessment of the tenderer's understanding of the municipality’s needs and the
project’s risk picture, as well as proposed organisation, role claims, interaction, reporting,
meeting structure, progress follow-up and handling decision points and escalation. See the
attached Performance Description.
Kategorija pieSkirS8anas kritérija svars: Svérums (preciza procentuala attieciba)
PieskirSanas kriterija skaitlis: 30
Kriterijs:
Veids: Cena
Nosaukums: Price
Apraksts: Evaluation of the total offered price for the requested roles and deliveries in the
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as
defined in the tender documentation.
Kategorija pieSkirS8anas kritérija svars: Svérums (preciza procentuala attieciba)
PieskirSanas kriterija skaitlis: 30
Kriterijs:
Veids: Kvalitate
Nosaukums: Climate and environment
Apraksts: The nature of the procurement is consultancy services, i.e. the execution of
quantitative and qualitative analyses, which are typically carried out as desk work and/or
observation (on-site surveys) and interviews. The work can include some, but typically limited
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travel activities. The main service is the consultant’s work effort. In order to map the climate
footprint and other forms of environmental impact from the nature of consultancy services, the
contracting authority expects that a consultant’s climate footprint and environmental impact will
be equal to the load from an average permanent employee. According to the contracting
authority's own climate gas accounts, the employee’s need for office space and equipment,
energy consumption in the building in which the company works, travel activities for work, and
waste generation that contributes to the employee's climate footprint and environmental
impact. The contracting authority considers, however, that none of the above elements fall
within the nature of the procurement, which is a consultancy service. The elements that are
related to the nature, i.e. the professional assistance provided and the digital report to be
produced, lead to an immaterial climate footprint and an immaterial environmental impact. The
contracting authority will, based on its assessment, use the exclusion provisions in the
procurement regulations § 7-9 fifth paragraph, as the procurement is justified as a climate
footprint and an environmental impact that is immaterial. The contracting authority is therefore
exempt from the obligations to weight the environment 30% or to prioritise the environment
among the three highest prioritised award criteria.

Kategorija pieskirsanas kritérija svars: Svérums (preciza procentuala attieciba)

Pieskirsanas kritérija skaitlis: O

5.1.11. lepirkuma dokumenti
Adrese, kur pieejami iepirkuma dokumenti: https://hyyr.no/procurement
/cmudv5g7p000004105k5fp1a2

5.1.12. lepirkuma noteikumi
lesniegSanas noteikumi:
Elektroniska iesnieg$ana: Prasits
lesniegSanas adrese: https://hyyr.no/procurement/cmudv5g7p000004105k5fp1a2
Valodas, kuras var iesniegt piedavajumus vai dalibas pieprasijumus: norvégu valoda, anglu
valoda
Elektroniskais katalogs: Nav atlauts
Pretendenti var iesniegt vairakus piedavajumus: Nav atlauts
Piedavajumu sanems$anas termins: 29/10/2026 09:00:00 (UTC+01:00) Centraleiropas laiks,
Rietumeiropas vasaras laiks
Laiks, kura piedavajumam jasaglabajas derigam: 60 Dienas
Liguma noteikumi:
Liguma izpilde javeic saskana ar aizsargatas nodarbinatibas programmam: Né
Ar Iilguma izpildi saistitie nosacijumi: See Tender Documents
Elektroniskie rékini: Prasits
Tiks izmantoti elektroniskie pasatijumi: né
Tiks izmantoti elektroniskie maksajumi: né
FinanséSanas kartiba: See tender documents

5.1.15. Panémieni
Pamatnoligums:
Nav pamatnoliguma
Informacija par dinamisko iepirkumu sistému:
Nav dinamiskas iepirkumu sistemas

5.1.16. Papildu informacija, mediacija un parskatiSana
ParskatiSanas organizacija: NORDMYJRE OG ROMSDAL TINGRETT
Organizacija, kas sniedz papildu informaciju par iepirkuma procediru: Aukra kommune
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Organizacija, kas sniedz sikaku informaciju par parskatiSanas procediru: NORDMYJRE OG

ROMSDAL TINGRETT
Organizacija, kas sanem dalibas pieprasijumus: Hyyr AS

8. Organizacijas

8.1.

8.1.

8.1.

ORG-0001

Oficialais nosaukums: NORDM@RE OG ROMSDAL TINGRETT
Registracijas numurs: 935365120

Pasta adrese: Fylkeshuset

Pilseta: MOLDE

Pasta indekss: 6412

Valsts apaksSiedalijums (NUTS): Magre og Romsdal (NOOA3)
Valsts: Norvégija

Kontaktpunkts: NORDMJRE OG ROMSDAL TINGRETT

Sis organizacijas lomas:

ParskatiSanas organizacija

Organizacija, kas sniedz sikaku informaciju par parskatiSanas procedaru

ORG-0002

Oficialais nosaukums: Hyyr AS

Registracijas numurs: 924998687

Pasta adrese: Gaustadalléen 21

Pilséta: Oslo

Pasta indekss: 0349

Valsts apaksiedalijums (NUTS): Oslo (NO081)
Valsts: Norvégija

Kontaktpunkts: Hyyr Support

E-pasts: admin@hyyr.no

Talrunis: +47 90 63 65 38

Sis organizacijas lomas:

Organizacija, kas sanem dalibas pieprasijumus

ORG-0003

Oficialais nosaukums: Aukra kommune

Registracijas numurs: 964981337

Pasta adrese: Nyjordvegen 12

Pilséta: Aukra

Pasta indekss: 6480

Valsts apaksSiedalijums (NUTS): Mgre og Romsdal (NOOA3)
Valsts: Norvégija

Kontaktpunkts: Aukra kommune

E-pasts: post@aukra.kommune.no

Talrunis: 71171500

Sis organizacijas lomas:

Pircejs

Organizacija, kas sniedz papildu informaciju par iepirkuma proceddru

Informacija par pazinojumu
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Pazinojuma identifikators/versija: 63cae63f-4838-4b30-a801-dabba9b3fdde - 01

Veidlapas tips: Konkurss

Pazinojuma veids: Pazinojums par ligumu vai pazinojums par koncesiju — standarta rezims
Pazinojuma apaksveids: 16

Pazinojuma nosutisanas datums: 24/09/2026 14:15:37 (UTC+02:00) Austrumeiropas laiks,
Centraleiropas vasaras laiks

Valodas, kuras oficiali pieejams $is pazinojums: anglu valoda

Pazinojuma publikacijas numurs: 663456-2026

OV S sérijas izdevuma numurs: 186/2026

PubliceSanas datums: 25/09/2026
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