See the notice on TED website

663456-2026 - Sutaz

Norsko — Riadenie projektov vystavby — Procurement of an assistant project manager (APL) /
builder ombudsman (BHO) and HSE coordinator

OJ S 186/2026 25/09/2026

Oznamenie o vyhlaseni verejného obstaravania alebo oznamenie o koncesii — Standardny rezim
Sluzby

1. Kupujuci

1.1. Kupujuci
Uradny nazov: Aukra kommune
E-mail: post@aukra.kommune.no
Typ kupujuceho podla pravnych predpisov: Verejnopravna institucia pod kontrolou miestneho
organu
Cinnost verejného obstaravatela: Veobecné verejné sluzby

2. Postup

21. Postup
Nazov: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and
HSE coordinator
Opis: Background Aukra municipality is situated on the Romsdal coast and has a population of
approx. 3,800. The municipality consists of both mainland and islands and has a rich cultural
offering with active voluntary teams and organisations. Aukra municipality hereby invites
tenderers to a competition for the provision of services such as assistant project manager
(APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design and
execution phase for the Aukra sports hall project. The SHA coordinator role shall also include
four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality's representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
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be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

Identifikator postupu: e2ffc799-e83d-48a6-b107-a147629fbe6d

Interny identifikator: cmudv5g7p000004105k5fp1a2

Druh postupu: Verejna sutaz

Postup je zrychleny: nie

Hlavné prvky postupu: All interested suppliers can submit tender offers through Hyyr. The
competition does not have a prequalification phase. The tenders will be evaluated directly, and
dialogues or negotiations will not be allowed beyond minor clarifications and corrections of the
tenders. Tenderers are strongly encouraged to follow the instructions given in this tender
documentation with annexes and possibly ask questions about uncertainties in the
communication module in Hyyr.

21.1. Ugel
Druh zmluvy: Sluzby
Hlavna klasifikacia (cpv): 71541000 Riadenie projektov vystavby
Doplrujuca klasifikacia (cpv): 71540000 Riadenie vystavby, 71311100 Podporné sluzby pre
oblast civilného inzZinierstva, 71530000 Stavebné poradenskeé sluzby, 71317210 Poradenské
sluzby tykajuce sa ochrany zdravia a bezpec€nosti pri praci, 71310000 Poradensky inZiniering
a stavebné sluzby, 71248000 Dohlad nad projektom a dokumentaciou, 71311000 Poradenské
sluzby pre oblast civilného inzinierstva, 71500000 Sluzby tykajuce sa vystavby

2.1.2. Miesto plnenia
Postova adresa: Nyjordvegen 12
Mesto: Aukra
PSC: 6480
Niz8ia uzemna jednotka krajiny (NUTS): Mgre og Romsdal (NOOA3)
Krajina: Norsko
Doplnujuce informacie: Norway

2.1.4. VSeobecné informacie
Pravny zaklad:
Smernica 2014/24/EU
Anskaffelsesforskriften -

2.1.6. Dovody na vyluéenie
Zdroje doévodov na vyluc€enie: Sutazny podklad, Sutazny podklad

5. Cast’

5.1. Cast: LOT-0001
Nazov: Procurement of an assistant project manager (APL) / builder ombudsman (BHO) and
HSE coordinator
Opis: Background Aukra municipality is situated on the Romsdal coast and has a population of
approx. 3,800. The municipality consists of both mainland and islands and has a rich cultural
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offering with active voluntary teams and organisations. Aukra municipality hereby invites
tenderers to a competition for the provision of services such as assistant project manager
(APL) / builder ombudsman (BHO) and SHA coordinator in the engineering design and
execution phase for the Aukra sports hall project. The SHA coordinator role shall also include
four minor projects: Upgrading Riksfjord School, Clearing of Abandoned Purpose-Built
Buildings, Redevelopment of Riksfjord School and Riksfjord Sports Park - Outdoor Work. The
Aukra sports hall project is in its early phase and is planned to be completed by the end of
2028. The builder for the projects is Aukra municipality. The tender documentation consists of:
- Tender Invitation - Tender form - Performance Description Description of the assignment
APL shall also have the role of BHO and assist PL as needed and requested by the builder.
Various resources shall be offered for the APL/BHO and SHA coordinator roles. APL/BHO shall
/can function as Aukra municipality’s representative in the project Aukra sports hall against
contractors, users, public bodies etc. Requirements and examples of services from the
builder's representative are stated in the attached performance description. The service
description is a guideline. Assignments can be further specified before the contract is signed
and must be expected to be adjusted continuously in accordance with the project’s needs. The
assignment will be paid in accordance with hours used based on agreed hourly rates. Hours
shall only be invoiced for the used time for work performed. Tenderers shall have the
necessary capacity, experience, professional and technical competence to fulfil the
assignment. The SHA coordinator shall also include the projects: - The upgrading of Riksfjord
School - Redevelopment Riksfjord School - Redevelopment deprived of purpose-built buildings
- Riksfjord Sports Park - Outdoor works. The contracting authority reserves the right to use APL
/BHO for these projects as needed. An environmental mapping report and re-use mapping
have been prepared for both of the clearance projects. Construction and construction work is
planned for 3 of the projects at the same time that Aukra Arena (nine is the football pitch) shall
be in use. It is therefore important that the SHA coordinator makes good SHA plans for the
projects and follows these well under the ongoing building and construction activities that will
be in the period Q1-Q2 in 2027. There shall be weekly follow-up on site during this period. The
project Riksfjord stadion - Athletics facility and artificial grass cover is ongoing, and a contract
has been signed with the ground contractor Odd Smage AS. The project has been completed
and it shall be completed by the summer holiday 2027. The project Riksfjord Stadium -
athletics facility and art grass cover is not included in the assignment. See the attached
documents for further details.

Interny identifikator: cmudv5g9600030410rfrqdgzx

5.1.1. Ugel
Druh zmluvy: Sluzby
Hlavna klasifikacia (cpv): 71541000 Riadenie projektov vystavby
Doplrujuca klasifikacia (cpv): 71540000 Riadenie vystavby, 71311100 Podporné sluzby pre
oblast civilného inzinierstva, 71530000 Stavebné poradenské sluzby, 71317210 Poradenské
sluzby tykajuce sa ochrany zdravia a bezpec€nosti pri praci, 71310000 Poradensky inZiniering
a stavebné sluzby, 71248000 Dohlad nad projektom a dokumentaciou, 71311000 Poradenské
sluzby pre oblast civilného inzinierstva, 71500000 Sluzby tykajuce sa vystavby
Moznosti:
Popis moznosti: APL/BHO must reckon on some work during the guarantee period, especially
the first year after the hand over, which is planned in mid December 2028.

5.1.2. Miesto plnenia
Postova adresa: Nyjordvegen 12
Mesto: Aukra
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PSC: 6480

NizSia Uzemna jednotka krajiny (NUTS): Mgre og Romsdal (NOOA3)
Krajina: Norsko

Doplniujuce informacie: Norway

5.1.3. Predpokladané trvanie
Datum zacdatia: 24/11/2026
Datum konca trvania: 31/12/2029

5.1.6. VSeobecné informacie
Vyhradena ucast’
Ugast nie je vyhradena.
Projekt verejného obstaravania nie je financovany z prostriedkov EU
Na toto verejné obstaravanie sa vztahuje Dohoda o vlddnom obstaravani (GPA): ano

5.1.9. Kiritéria vyberu
Zdroje vyberovych kritérii: Sutazny podklad

5.1.10. Kiritéria na vyhodnotenie ponuk
Kritérium:
Typ: Kvalita
Nazov: Competence and experience
Opis: Assessment of the offered key personnel” relevant competence and experience within
assistant project management, builder ombudsman and SHA coordination in construction
projects, including experience from equivalent project phases and assignments.
Kategoria kritéria na vyhodnotenie ponuk hmotnost: Vaha (percenta, presne)
Cislo kritéria na vyhodnotenie ponuk: 40
Kritérium:
Typ: Kvalita
Nazov: Assignment comprehension and execution
Opis: An assessment of the tenderer's understanding of the municipality’'s needs and the
project's risk picture, as well as proposed organisation, role claims, interaction, reporting,
meeting structure, progress follow-up and handling decision points and escalation. See the
attached Performance Description.
Kategoria kritéria na vyhodnotenie ponuk hmotnost: Vaha (percenta, presne)
Cislo kritéria na vyhodnotenie ponuk: 30
Kritérium:
Typ: Cena
Nazov: Price
Opis: Evaluation of the total offered price for the requested roles and deliveries in the
assignment. Ought to include price matrix/hourly rates and any mark-up or cost elements as
defined in the tender documentation.
Kategoria kritéria na vyhodnotenie ponuk hmotnost: Vaha (percenta, presne)
Cislo kritéria na vyhodnotenie ponuk: 30
Kritérium:
Typ: Kvalita
Nazov: Climate and environment
Opis: The nature of the procurement is consultancy services, i.e. the execution of quantitative
and qualitative analyses, which are typically carried out as desk work and/or observation (on-
site surveys) and interviews. The work can include some, but typically limited travel activities.
The main service is the consultant’s work effort. In order to map the climate footprint and other
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forms of environmental impact from the nature of consultancy services, the contracting
authority expects that a consultant’s climate footprint and environmental impact will be equal
to the load from an average permanent employee. According to the contracting authority's own
climate gas accounts, the employee’s need for office space and equipment, energy
consumption in the building in which the company works, travel activities for work, and waste
generation that contributes to the employee's climate footprint and environmental impact. The
contracting authority considers, however, that none of the above elements fall within the
nature of the procurement, which is a consultancy service. The elements that are related to the
nature, i.e. the professional assistance provided and the digital report to be produced, lead to
an immaterial climate footprint and an immaterial environmental impact. The contracting
authority will, based on its assessment, use the exclusion provisions in the procurement
regulations § 7-9 fifth paragraph, as the procurement is justified as a climate footprint and an
environmental impact that is immaterial. The contracting authority is therefore exempt from the
obligations to weight the environment 30% or to prioritise the environment among the three
highest prioritised award criteria.

Kategoria kritéria na vyhodnotenie ponuk hmotnost: Vaha (percenta, presne)

Cislo kritéria na vyhodnotenie ponuk: 0

5.1.11. Suatazné podklady
Adresa sutaznych podkladov: https://hyyr.no/procurement/cmudv5g7p000004105k5fp1a2

5.1.12. Podmienky verejného obstaravania
Podmienky predkladania:
Elektronické predkladanie: Povinna
Adresa na predkladanie: https://hyyr.no/procurement/cmudv5g7p000004105k5fp1a2
Jazyky, v ktorych mozno predloZzit ponuky alebo Ziadosti o u€ast: nércina, anglitina
Elektronicky katalég: Nie je povolena
Uchadzaci mozu predlozit’ viac ako jednu ponuku: Nie je povolena
Lehota na prijimanie ponuk: 29/10/2026 09:00:00 (UTC+01:00) stredoeurdpsky cas,
zapadoeurépsky letny ¢as
Doba, poc€as ktorej musi ponuka zostat’ platna: 60 Dni
Podmienky zmluvy:
Plnenie zmluvy sa musi vykonat’ v ramci programov chranenych pracovisk: Nie
Podmienky tykajuce sa plnenia zmluvy: See Tender Documents
Elektronicka fakturacia: Povinna
Bude sa vyuzivat elektronické objednavanie: nie
Bude sa vyuzivat elektronicka platba: nie
Mechanizmus financovania: See tender documents

5.1.15. Techniky
Ramcova dohoda:
Ziadna ramcovéa dohoda
Informacie o dynamickom nakupnom systéme:
Ziadny dynamicky nakupny systém

5.1.16. Dalsie informacie, mediacia a preskiimanie
Organizacia pre preskumanie: NORDMYJRE OG ROMSDAL TINGRETT
Organizacia poskytujuca doplfiujuce informacie o postupe verejného obstaravania: Aukra
kommune
Organizacia poskytujuca dalSie informacie o postupy preskimania: NORDMYJRE OG
ROMSDAL TINGRETT
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Organizacia prijimajuca ziadosti o uast: Hyyr AS
8. Organizacie

8.1. ORG-0001
Uradny nazov: NORDM@RE OG ROMSDAL TINGRETT
Registracné Cislo: 935365120
Postova adresa: Fylkeshuset
Mesto: MOLDE
PSC: 6412
NizSia Uzemna jednotka krajiny (NUTS): Mgre og Romsdal (NOOA3)
Krajina: Norsko
Kontaktné miesto: NORDMQJRE OG ROMSDAL TINGRETT
Roly tejto organizacie:
Organizacia pre preskumanie
Organizacia poskytujuca dalSie informacie o postupy preskumania

8.1. ORG-0002
Uradny nazov: Hyyr AS
Registracné Cislo: 924998687
Postova adresa: Gaustadalléen 21
Mesto: Oslo
PSC: 0349
Niz8ia Uzemna jednotka krajiny (NUTS): Oslo (NO081)
Krajina: Norsko
Kontaktné miesto: Hyyr Support
E-mail: admin@hyyr.no
Telefén: +47 90 63 65 38
Roly tejto organizacie:
Organizacia prijimajuca ziadosti o ucast

8.1. ORG-0003
Uradny nazov: Aukra kommune
Registracné Cislo: 964981337
Postova adresa: Nyjordvegen 12
Mesto: Aukra
PSC: 6480
Niz8ia uzemna jednotka krajiny (NUTS): Mgre og Romsdal (NOOA3)
Krajina: Norsko
Kontaktné miesto: Aukra kommune
E-mail: post@aukra.kommune.no
Telefon: 71171500
Roly tejto organizacie:
Kupuijuci
Organizacia poskytujuca dopliujuce informacie o postupe verejného obstaravania

Informacie o oznameni

Identifikator/verzia oznamenia: 63cae63f-4838-4b30-a801-dabba9b3fdde - 01
Typ formulara: Sutaz
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Typ oznamenia: Oznamenie o vyhlaseni verejného obstaravania alebo oznamenie o koncesii
— Standardny rezim

Podtyp oznamenia: 16

Datum odoslania oznamenia: 24/09/2026 14:15:37 (UTC+02:00) vychodoeurdpsky ¢as,
stredoeurdpsky letny ¢as

Jazyky, v ktorych je toto oznamenie oficialne k dispozicii: angli¢tina

Cislo uverejnenia ozndmenia: 663456-2026

Cislo vydania série S Gradného vestnika: 186/2026

Datum uverejnenia: 25/09/2026

663456-2026 Page 7/7



	1. Kupujúci
	1.1. Kupujúci
	2. Postup
	2.1. Postup
	2.1.1. Účel
	2.1.2. Miesto plnenia
	2.1.4. Všeobecné informácie
	2.1.6. Dôvody na vylúčenie
	5. Časť
	5.1. Časť: LOT-0001
	5.1.1. Účel
	5.1.2. Miesto plnenia
	5.1.3. Predpokladané trvanie
	5.1.6. Všeobecné informácie
	5.1.9. Kritériá výberu
	5.1.10. Kritériá na vyhodnotenie ponúk
	5.1.11. Súťažné podklady
	5.1.12. Podmienky verejného obstarávania
	5.1.15. Techniky
	5.1.16. Ďalšie informácie, mediácia a preskúmanie
	8. Organizácie
	8.1. ORG-0001
	8.1. ORG-0002
	8.1. ORG-0003
	Informácie o oznámení

