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HaHusa — CtpouTtenHu n MoHTaxHu pabotu — Cityringen Extension Nordhavn - Early Contractor
Involvement

OJ S 25/2025 05/02/2025

O6saBneHne 3a NOpbUKa NN KOHLIECUA — CTaHAapTeH pexum - O6sBneHue 3a NnpomMsHa

Ycnyru - Ctpoutencreo

1. KynyBau

1.1. KynyBau
OdmumanHo HaumeHoBaHue: Metroselskabet I/S
EnektpoHHa nowa: vij@m.dk
MMpaBHa kaTeropus Ha KynyBaya: lNybnuyHonpasHa opraHnsaums
[enHocT Ha Bb3narawusa opran: Ycnyrn no obwogyHKUMOHaNHO ynpasneHne Ha gbp)kaBaTa
HenHocT Ha Bb3noxuTens: ['paackn )enesonbTHW, TpaMBanHWU, TPONenByCcHN nnmn aBTobyCcHU
ycnyrm

2. Npoueaypa

2.1. Mpouenypa
3arnasue: Cityringen Extension Nordhavn - Early Contractor Involvement
Onucanue: Metroselskabet is tendering for an extension of the Cityringen M4 metro to
Nordhavn (CRNHE). CRNHE will consists of two metro-stations from Orientkaj to outer
Nordhavn. CRNHE is planned as an elevated line. The metro line will be crossing Skudelabet
in Nordhavn. The extension is expected to ready to open in 2030. The existing M4 line in
Nordhavn is an attractive and function part of the network, but the CRNHE project aims to
improve in terms of sustainability, passenger experience and operation. The project is divided
into two major contracts: Integrated Works Contract (IWC Contract) — This contract overall
covers design, civil works, permanent way and access control and is procured by this contract
notice. For further details on the services and works included in the contract see below and for
at detailed description please refer to: Scope of Works, doc id.CR-MS-GEN=NHE-CG-CON-
SPE-000004. Transportation System Contract (TS-contractor) - all other transportation
systems. Besides the two major contracts Metroselskabet will be entering into contract with
different consultants on other parts of the project, such as Areas and Rights, Environmental
Impact Assessment consultancy etc. The IWC contract covers the following disciplines:
Viaducts & elevated structures, including sub-structure Elevated Stations Temporary works for
completion of the permanent works. Architectural Finishes Sustainability & Carbon Initiatives
Alignment & Permanent way Noise screens, noise & vibration monitoring and mitigation
Geology & Hydrogeology Technical Buildings & installations Electrical Works & Power Supply
for stations and elevated structures Mechanical Works for stations and elevated structures
Access Control Traction Power (3rd rail) Interface to SCADA Preparatory Works Technical
Safety (Jernbanesikkerhed) Technical Interfaces Finishing Works Worksites Identification &
planning for utility relocation Climate Protection Strategy Environmental Management Risk
Management Interfaces with city development, @stlig Ringvej. Construction Programming
Construction Budgeting The IWC might also be asked to do some early works, such as
diversion of utilities and public road diversions, certain utility diversions, demolition or other
tasks identified as part of the collaboration phase. CRNHE is one of the first larger projects
where Metroselskabet’s ambitions of reducing the climate impact by 50% will be a significant
factor impacting the solution of the project. And Metroselskabet would like to benefit from the
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contractor’s knowledge and experiences with the construction industry. Metroselskabet has
assessed that to achieve the reduction of the climate footprint it is necessary for
Metroselskabet and the contractor to work very closely together by bringing in the contractor
and his design team (Integrated Works Contractor) at a very early stage of the project. Thus,
Metroselskabet has decided to procure the CRNHE as an Early Contractor Involvement (ECI)
project. After the designing of the metro line, Metroselskabet will enter into a Design and Build
contract (based on ABT18) with the Integrated Works Contractor (IWC) The project is divided
into two main phases with underlying stages and gate stages: Phase 1: Collaboration Phase —
A phase where the project will be designed and developed in close collaboration between
Metroselskabet, the Integrated Works Contractor. The collaboration Phase is contractually
regulated by a collaboration agreement, Collaboration Terms and Conditions, doc. id. CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 and a conditional Design and Build contract
(ABT18). doc. id CR-MS-GEN=NHE-CG-CON-SPE-000002. The collaboration agreement can
be terminated by the Integrated Works Contractor and/or Metroselskabet at convenience. The
conditioned ABT18 contract will enter into force if the pre-requisites, are met. Please Refer to
the Design and Build Contract, doc id: CR-MS-GEN=NHE-CG-CON-SPE-000002, section 1.1.
In the collaboration phase the Integrated Works Contractor is liable for the design as well as
the time schedule, pricing and constructability of the project. Also, the contractor should focus
on ensuring a close collaboration with the Transportation System contractor, EIA consultant,
the Areas and Rights consultant and possible early works contractors. The engineers and the
architects of the Integrated Works Contractor are expected to focus on the development of the
design, reducing carbon emissions and improving passenger experience. Phase 2:
Construction Phase — After signing the ABT18 contract, the project moves into the
construction phase. The Construction consists of a detailed design stage and a construction
stage. In the construction phase the Integrated Works Contractor is expected (among other
things) to keep focus on collaborating closely with Metroselskabet and the Transportation
System contractor, reducing the carbon footprint, time, costs and quality during construction
The applicant should apply for prequalification with a design team - both architects and
engineering discipline consultants. Metroselskabet will focus on the architectural appearance
and materiality proposed for the two new stations. The architecture should comply with the
ambition of significantly reducing the carbon footprint. Metroselskabet would like to be
challenged by the architects of the two new stations and the possibility for development under
/over the viaduct. The applicant is encouraged to include an architect with substantial
experience with similar complex and onerous functional type projects, yet providing creative
and innovative architectural solutions, while maintaining high level of functional clarity in the
design.

WpeHTndpukatop Ha npouenypata: afa726d8-7911-4e90-b011-ecad79e2dff5

Bug npouenypa: CbhcresateneH gnanor

Mpouenypata ce yckopsiBa: He

OcHoBHM xapakTepucTukn Ha npoueaypaTa: In accordance with the Utilities Directive section
48 subsection 3 all parts of the descriptive document (tender documentation) can be subject to
discussions during the dialogue phase. The overall themes for the dialogue phase is: 1)
Collaboration - establishing and maintaining a joint culture of collaboration, onboarding and
disagreement management, 2) Processes for design, planning (time schedule), risk
management and open books, calculations and cost break down, 3)Key Personnel and
Organisation and 4)Price, including definition of overhead and profit and the range between
minimum and maximum percentage. Please refer to Instructions to Tenderers section 5. Due
to the competitive dialogue procedure, Metroselskabet has decided to pay each tenderer a
Tender Fee DKK 500,000 excl. VAT for the participation in the dialogue phase and for the
submission of a compliant final tender that meets all the requirements of the tender
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documentation.documents, cf. section 4.1 (“Tender Fee”). The winning tenderer will not
receive a Tender Fee. If the tenderer submits a tender as a consortium, joint venture or similar
association of companies (“Consortium”), the Tender Fee will only be paid to the Consortium
and not to each participant in the Consortium.

21.1. Uen
EcTtecTtBO Ha nopbykaTta: CTponTencreo
[onbnHuTeneH xapakrep Ha nopbykata: Ycnyrm
OcHoBHa knacudumkauus (cpv): 45000000 CTponTenHu u MOHTaXxHU paboTu
HonbnHutenHa knacudukaumsa (cpv): 45230000 CTponTenHU 1 MOHTaXHM paboTn no obLo
narpaxgaHe Ha NpPoBOAN U Ha MbTULLA, PEriCOBU NbTULA 1 camoneTHn nuctu, 71300000
NHXeHepHn ycnyru B ctpoutenctsoTo, 71311230 VIHXeHepHU ycryrn nNo NpoekTupaHe u
KOHCTpyupaHe Ha pencosu nbtuwa, 71000000 ApXUTEKTYPHU, CTPOUTESTHU, NHXXEHEPHN U
NHcnekumoHHu yenyrmn, 71220000 ApXUTEKTYPHO NpOeKTMpaHe

2.1.2. MsAcTO Ha n3nbiiHeHue
MoweHckn agpec: Metrovej 5
Npag: Kebenhavn S
MoweHckm koa: 2300
AOMUHUCTpaTUBHO-TEpUTOpHanHa egnHuua Ha gbpxasata (NUTS): Byen Kgbenhavn (DK011)
Obpxasa: JaHna
HonbnHntenHa nndopmaums: The tenderer will be excluded from participation in the tender
procedure if the tenderer is subject to the mandatory grounds for exclusion mentioned in
Sections 134 a, 135 and 136 of the Danish Public Procurement Act (Act No. 10 of 6 January
2023), cf. Order on the procedures for entering into contracts within water, energy, transport
and postal services (Order no. 1078 of 29 June 2022) Section11, or the grounds for exclusion
listed in Section 137, unless the tenderer has presented sufficient documentation that it is
reliable in accordance with Section 138 of the Public Procurement Act. It is the assessment of
Metroselskabet, that the procured contract is not suitable for being divided into smaller
contracts as the risk of the interfaces of between the contracts may cause disruptions to the
execution of the contract and challenge the intention of the collaboration phase.

2.1.4. O6wa nHcdopmauma
HonbnHutenHa nHgopmauums: The application for prequalification must be submitted via
Byggeprojekt, please refer to byggeprojekt project no. [11476]. Please be aware of regulation
2022/576 of 8.th of April 2022, article 5k, by which public entities are not allowed to enter into
contract with certain suppliers and individuals with connections to Russia. As part of the
application the applicant must submit a declaration regarding sanctions against Russia.
Please, refer to Declaration Sanctions Against Russia, doc id. CR-MS-GEN=NHE-CG-CON-
NOT-000001-ATT2. A)Submission of documentation: I)Documentation for information in the
ESPD For applicant registered in Denmark, a Serviceattest will be sufficient documentation.
For applicants registered outside Denmark, please refer to https://ec.europa.eu/tools/ecertis/#
/homePage for information on sufficient documentation for the mandatory and voluntary
grounds for exclusion Il)For documentation regarding section 137, section 1, no 4) in the
Danish Procurement Act, please refer to Instruction to Tenders section 8. Metroselskabet may
request a declaration made by a external legal adviser regarding the legality of the consortium
or joint venture with relations to the Danish Competition rules and regulations. Ill)
Documentation for compliance with minimum requirements: Economical and Financial
minimums requirements: Unless the information is publicly available, compliance with
minimum requirements is documented at Metroselskabet's request by sending an auditor-
signed annual report, annual report with a corresponding endorsement from the country where
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the applicant/tenderer is established and which shows that the annual report is final, or other
documentation in accordance with Section 154 of the Public Procurement Act, cf. of the
implementation order Section 12, last sentence. IV)Documentation for compliance with the
minimum requirements for being pre-qualified must forwarded by the applicant themselves - or
if the applicant/tenderer is a consortium or similar, and/or the applicant/tenderer is based on
supporting entities — all participants in the consortium and/or applicant/tenderer and supporting
companies. IV)Professional and technical Capacity minimums requirements: The information
in the references constitutes the documentation for compliance with the minimum
requirements for technical and professional capacity and the criteria for limiting the number of
candidates.

[MpaBHO OCHOBaHME:

Ounpektuea 2014/25/EC

2.1.6. OcHoBaHus 3a U3KNO4YBaHe
N3TOYHMLM HaA OCHOBaHMATA 3a MU3KNOYBaHe: YBegoMMeHne
AHanormyHa Ha HeCbCTOATENMHOCT CUTYyauUMns CbINacHO HaLMOHANMHOTO 3aKOHOA4AaTENCTBO:
CnopasymeHue ¢ kpeguTopuTe:
AOMUHUCTPUPaHe Ha akTUBUTE OT NIMKBMAATOP:
baHkpyT:
HapywaBaHe Ha 3aabimkeHne, CBbP3aHo C NnallaHeTo Ha OCUTypPUTENHU BHOCKU:
HapylwaBaHe Ha 3aabikeHue, CBbp3aHo C NnalaHeTo Ha JaHbLK:
HapyweHune Ha 3aabimkeHns B obnacTtta Ha eKONnormyHoTO npaso:
HapylweHne Ha 3agbimkeHnsa B obnactta Ha TpygoBOTO Npaso:
HapyweHune Ha 3agbimkeHns B obnacTTa Ha coumanHoTo npaso:
HapylwaBaHe Ha 3aabikeHusiTa, NOCTaBEeHU MO cunata Ha YNCTO HaUMOHanHM OCHOBaHWS 3a
N3KnioYBaHe:
[MpekpaTeHa cTonaHcka ENHOCT:
OeTcku Tpya v opyrn bopmmn Ha Tpaduk Ha xopa:
KOH(nmKT Ha nHTEepecu, CBbp3aH C y4acTMeTo B npoueaypaTa 3a BbanaraHe Ha obLiectBeHa
nopbyka:
Kopynuus:
Mpsiko Ny KOCBEHO y4acTue B NOAroTOBKaTa Ha npoueaypaTa 3a Bb3naraHe Ha obLliecTBeHa
nopbYKa:
MpeAcpoyHO NpekpaTsiBaHe Ha LOroBOp W HanaraHe Ha obesLeTeHns unu apyrm nogobHm
CaHKuun:
N3mamu:
Texko npodecnoHanHo NPOCTbMNHMYECTBO:
CnopasyMeHus ¢ opyrn MKOHOMUYECKN onepaTopu 3a HapyLlaBaHe Ha KOHKypeHUumaTa:
HennaTtexxocnocobHOCT:
M3nupaHe Ha napu unn puHaHcupaHe Ha Tepopuama:
Y4yacTue B NnpecTbHa opraHm3auus:
TepopuUCTUYHU NPECTBLNIIEHUS NN NPECTBNSIEHNSA, KOUTO Ca CBBbP3aHN C TEPOPUCTUYHMU
JEeNHOCTU:
E BMHOBEH 3a norpeLwHo npeacraBsaHe Ha MHGOPMaUnS, He € B CbCTOSIHWE fa NpeacTaBu
HeobxoauMUTE OOKYMEHTU 1 € NoNy4Yunn noBepuTenHa nHpopmaumsi BbB Bpb3ka C Tasu
npoueanypa:

5. ObocobeHa no3nums
5.1. O6ocobeHa no3muuna: LOT-0001
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3arnasue: Cityringen Extension Nordhavn - Early Contractor Involvement

Onucanue: Metroselskabet is tendering for an extension of the Cityringen M4 metro to
Nordhavn (CRNHE). CRNHE will consists of two metro-stations from Orientkaj to outer
Nordhavn. CRNHE is planned as an elevated line. The metro line will be crossing Skudelgbet
in Nordhavn. The extension is expected to ready to open in 2030. The existing M4 line in
Nordhavn is an attractive and function part of the network, but the CRNHE project aims to
improve in terms of sustainability, passenger experience and operation. The project is divided
into two major contracts: Integrated Works Contract (IWC Contract) — This contract overall
covers design, civil works, permanent way and access control and is procured by this contract
notice. For further details on the services and works included in the contract see below and for
at detailed description please refer to: Scope of Works, doc id.CR-MS-GEN=NHE-CG-CON-
SPE-000004. Transportation System Contract (TS-contractor) - all other transportation
systems. Besides the two major contracts Metroselskabet will be entering into contract with
different consultants on other parts of the project, such as Areas and Rights, Environmental
Impact Assessment consultancy etc. The IWC contract covers the following disciplines:
Viaducts & elevated structures, including sub-structure Elevated Stations Temporary works for
completion of the permanent works. Architectural Finishes Sustainability & Carbon Initiatives
Alignment & Permanent way Noise screens, noise & vibration monitoring and mitigation
Geology & Hydrogeology Technical Buildings & installations Electrical Works & Power Supply
for stations and elevated structures Mechanical Works for stations and elevated structures
Access Control Traction Power (3rd rail) Interface to SCADA Preparatory Works Technical
Safety (Jernbanesikkerhed) Technical Interfaces Finishing Works Worksites Identification &
planning for utility relocation Climate Protection Strategy Environmental Management Risk
Management Interfaces with city development, @stlig Ringvej. Construction Programming
Construction Budgeting The IWC might also be asked to do some early works, such as
diversion of utilities and public road diversions, certain utility diversions, demolition or other
tasks identified as part of the collaboration phase. CRNHE is one of the first larger projects
where Metroselskabet’s ambitions of reducing the climate impact by 50% will be a significant
factor impacting the solution of the project. And Metroselskabet would like to benefit from the
contractor’s knowledge and experiences with the construction industry. Metroselskabet has
assessed that to achieve the reduction of the climate footprint it is necessary for
Metroselskabet and the contractor to work very closely together by bringing in the contractor
and his design team (Integrated Works Contractor) at a very early stage of the project. Thus,
Metroselskabet has decided to procure the CRNHE as an Early Contractor Involvement (ECI)
project. After the designing of the metro line, Metroselskabet will enter into a Design and Build
contract (based on ABT18) with the Integrated Works Contractor (IWC) The project is divided
into two main phases with underlying stages and gate stages: Phase 1: Collaboration Phase —
A phase where the project will be designed and developed in close collaboration between
Metroselskabet, the Integrated Works Contractor. The collaboration Phase is contractually
regulated by a collaboration agreement, Collaboration Terms and Conditions, doc. id. CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 and a conditional Design and Build contract
(ABT18). doc. id CR-MS-GEN=NHE-CG-CON-SPE-000002. The collaboration agreement can
be terminated by the Integrated Works Contractor and/or Metroselskabet at convenience. The
conditioned ABT18 contract will enter into force if the pre-requisites, are met. Please Refer to
the Design and Build Contract, doc id: CR-MS-GEN=NHE-CG-CON-SPE-000002, section 1.1.
In the collaboration phase the Integrated Works Contractor is liable for the design as well as
the time schedule, pricing and constructability of the project. Also, the contractor should focus
on ensuring a close collaboration with the Transportation System contractor, EIA consultant,
the Areas and Rights consultant and possible early works contractors. The engineers and the
architects of the Integrated Works Contractor are expected to focus on the development of the
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design, reducing carbon emissions and improving passenger experience. Phase 2:
Construction Phase — After signing the ABT18 contract, the project moves into the
construction phase. The Construction consists of a detailed design stage and a construction
stage. In the construction phase the Integrated Works Contractor is expected (among other
things) to keep focus on collaborating closely with Metroselskabet and the Transportation
System contractor, reducing the carbon footprint, time, costs and quality during construction
The applicant should apply for prequalification with a design team - both architects and
engineering discipline consultants. Metroselskabet will focus on the architectural appearance
and materiality proposed for the two new stations. The architecture should comply with the
ambition of significantly reducing the carbon footprint. Metroselskabet would like to be
challenged by the architects of the two new stations and the possibility for development under
/over the viaduct. The applicant is encouraged to include an architect with substantial
experience with similar complex and onerous functional type projects, yet providing creative
and innovative architectural solutions, while maintaining high level of functional clarity in the
design.

5.1.1. Uen

EcTecTBo Ha nopbykata: CTpoOMTENCTBO
[onbnHUTeneH xapakTep Ha nopbykaTa: Ycnyru

OcHoBHa knacudumkauus (cpv): 45000000 CTponTenHun 1 MOHTaXxHU paboTu
HonbnHutenHa knacudpukaums (cpv): 45230000

CTpOMTeJ'IHM N MOHTaXHU pa6OTM no o6Lwo narpaxgaHe Ha nposoauv n Ha NbTULLAa, PerficoBn
NbTULLA N CaMONeTHU NMNCTU

, 71300000 UHxeHepHu ycnyru B cTpontencteoTo, 71311230

VHXeHepHW ycnyr no npoekTnpaHe n KOHCTpyupaHe Ha pencosu nbtua, 71000000
ApPXUTEKTYPHN, CTPOUTENHN, UHXEHEPHU N MHCMEKUMOHHM yenyrn, 71220000
ApPXUTEKTYPHO MpOeKTupaHe

5.1.2. MsacTo Ha U3nbIHEHNe
Npaa: Copenhagen
AOMUHUCTpaTUBHO-TEpUTOpManHa eauHuua Ha abpxasata (NUTS): Byen Kgbenhavn (DK011)
Obpxasa: JaHna

5.1.3. OuyakBaHa NPOABLINKUTENTHOCT
Cpok: 6 NoguHm

5.1.4. NMopgHoBsIBaHe
MakcumaneH 6pon nogHoBsBaHus: 0

5.1.5. CtonHocT
lMporHo3Ha cTorHoCT, 6e3 aa ce skntoysa 40C: 900 000 000,00 DKK

5.1.6. O6wa uHdopmauus
3anaseHo yyactme: Y4acTueTo He e 3anaseHo.
Tpsibea ga ce nocovat MMeHaTa u npodecrmoHanHaTa ksanudukaumsa Ha CnyxmTenuTe, Ha
KoMTO Lie 6bae Bb3NoXeHo U3NbIIHEHMETO Ha NopbykaTa: He ce nsmckea
[MpoekT 3a Bb3naraHe Ha 06LLecTBeEHa Nopbyka, KOMTO HE € hnHaHcupaH cbe cpeacTtea ot EC
MopbykaTa nonaga B NPUIIOXHOTO nose Ha Cnopa3yMeHneTo 3a AbpkaBHUTe nopbyku (CAOM)
ha
Ta3n obuiecTBeHa nopbyka € Noaxoasiwa u 3a mankum n cpegnn npegnpuatmus (MCI1): He
HonbnHutenHa nHgopmauma: Ad section 5.1.5 The indicated contract value is estimated.
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5.1.9.

79797-2025

Kputepun 3a nogbop

N3TOouHMLM Ha KpuTepun 3a n3bop: YesegomreHune

Kputepun: PedepeHunn 3a onpegeneHun padbotum

Onucanue: It is a minimum requirement for technical and professional ability that applicants
have experience from similar projects, see definition of “similar” projects below. The applicant
must have experience from at least 2 similar projects which have been completed within the
last 10 years calculated from the date of the prequalification deadline (completion means
handover in accordance with AB/ABT 18 or similar set of rules). As preliminary evidence of the
minimum technical and professional capacity, the applicant shall provide a maximum of 6
references in its ESPD that individually or collectively meet the minimum requirement. If an
applicant includes more than 6 references, Metroselskabet will only assess the 6 newest (in
years) references determined based on the time of completion, see above. “Similar”’ projects
mean: (1)Projects showing experiences with design and constructions of metros, viaducts,
railways and/or bridges crossing water (2) Projects showing experiences with early contractor
involvement, where the applicant is part of a team consisting of a design consultant and an
executing contractor who, together with the client, develop and finalize the project based on a
project tendered on an early basis before the transition to the execution phase; (3)Projects
showing experiences which includes architectural solutions for the structures mentioned above
and/or structures of a similar complexity to a station (major schools, major buildings with public
access, other public transport facilities), and where there has been focus on climate impact in
overall concept design. The references should include the following information: a)Client for
the project, b)Start and completion date, c)Total contract value of the entire project in euros
excluding VAT, d)The fee paid to the applicant for the services, €) Short description of the
project including the type of construction and the nature of the services — delivered. The
services delivered could include active use of digital building models, digital tools, data in
planning of the project, the design of the project and in the construction phase, use of open
book during collaboration, monitoring carbon reductions through all phases of the project f)The
applicant’s role in the project, (e.g. consultant, lead consultant, sub-consultant, design build
contractor, general contractor, subcontractor) Metroselskabet has assessed that similar
projects with a handover date within the last 5 years calculated from the date of the
prequalification deadline does not provide a sufficient basis for competition, as similar projects
are rarely procured. Thus, the references may include projects completed within 10 years, see
above. Each reference must not exceed 3 Adpages. If a reference exceeds more than 4
Adpages Metroselskabet will disregard any pages above 3 Ad4pages. If more than 3 applicants
fulfill the minimum requirements in terms of technical and professional ability and economic
and financial capacity,see below, the selection of the applicants who will be invited to
participate in the competitive dialogue will be based on an overall assessment of (1) which
applicants have documented the most relevant experience based on the above definition of
similar projects and based on the economic value and complexity of the projects to the
procured contract and on an overall assessment of (2) which 3 applicants will form the most
competitive field of tenderers. The information provided by the applicants in the references in
the ESPD will constitute the final proof of compliance with the minimum requirement for
technical and professional ability and the selection criterion. If an application for
prequalification is submitted by a consortium or joint venture, each of the participants in the
joint venture or consortium must submit an ESPD containing the information described above.
If an applicant relies on another economic entity (supporting entity) for fulfilment of the
technical and professional requirements, the supporting entity must submit a declaration of
support. Template for declaration of support is included in the tender documentation. Please
refer to CR-MS-GEN=NHE-CG-CON-NOT-000001-ATT1 Declaration of Support. The
consortium or joint venture must fulfill the minimum requirement, see above.
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KpuTtepuute e 6baat nsanonasaHun 3a noadop Ha kaHauaatuTe, KoMTo aa 6baaTt nokaHeHu 3a
BTOpMS eTan Ha npoueaypaTta

Kputepun: CneundmyeH rogmeH obopot

Onucanue: It is a minimum requirement for economic and financial capacity that applicants
meet the following requirements regarding financial ratios: If the applicant relies on supporting
entity (or entities) to meet the minimum requirement for equity, the equity for the supporting
entity should be submitted. The information regarding the Yearly Turnover of the applicant
must be submitted in the ESPD. If an application for prequalification is submitted by a
consortium or joint venture, an ESPD containing the above mentioned financial and economic
information must be submitted for each participant in the consortium or joint venture.
Information on yearly turnover should also be submitted in a separate ESPD for the supporting
entity on whom the applicant relies economically and financially. Before signing the contract, a
fully completed consortium/joint venture statement must be submitted to the Metroselskabet (if
the winning tenderer is a consortium/joint venture) together with powers of attorney authorizing
the persons signing the consortium/joint venture statement to do so. Please refer to CR-MS-
GEN=NHE-CG-CON-NOT-000001-ATT3 Declaration Consortium.

Kputepuute we 6baat n3nonssaHu 3a nogbop Ha KaHaAMaaTuTe, KOUTO Aa 6baaT NoKkaHeHu 3a
BTOpMSA eTan Ha npoueayparta

Kputepun: PnHaHcoBn KoedULNEHTH

Onucanue: It is a minimum requirement for economic and financial capacity that applicants
meet the following requirements regarding financial ratios: If the applicant relies on supporting
entity (or entities) to meet the minimum requirement for equity, the equity for the supporting
entity should be submitted. Equity - The equity must be positive in the last 3 available financial
years The applicant must submit a completed version of the European Single Procurement
Document(ESPD, including Part IV), section B. The information regarding the equity of the
applicant must be submitted in the ESPD. If an application for prequalification is submitted by
a consortium or joint venture, an ESPD containing the above mentioned financial and
economic information must be submitted for each participant in the consortium or joint venture.
Information on equity should also be submitted in a separate ESPD for the supporting entity on
whom the applicant relies economically and financially. If the applicant relies on supporting
entity (or entities) to meet the minimum requirement for equity, the equity for the supporting
entity should be submitted. The equity for the applicant and the supporting entity will be added
and the combined equity for the applicant and the supporting entity must be positive in the last
3 available financial years, c.f. the minimum requirement above. If the applicant is a
consortium or joint venture the total equity for the consortium/joint venture must be positive in
the last 3 available financial years, c.f the minimum requirement below. If the applicant relies
on another economic entity (supporting entity) for fulfilment of the economic and financial
requirements, the supporting entity must submit a declaration of support. Template for
declaration of support is included in the tender documentation. Please referCR-MS-GEN=NHE-
CG-CON-NOT-000001-ATT1Declaration of Support.

Kputepuute we 6baat n3nonssaHu 3a nogdbop Ha kKaHaAMaaTUTe, KOUTO Aa 6baaT NOKaHEeHM 3a
BTOpUS eTan Ha npoueayparta

Kputepui: dPuHaHCOBU KOePULIMEHTU

Onucanue: It is a minimum requirement for economic and financial capacity that applicants
meet the following requirements regarding financial ratios: Quick ratio (Acid-test Ratio) (in
Danish Likviditetsgrad)- The applicant’s quick ratio must be at least 100% in the last available
financial year The quick ratio is calculated as: Quick Ratio = Cash+Marketable
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Securitiest+Accounts Receivable/Current Liabilities. The applicant must submit a completed
version of the European Single Procurement Document(ESPD, including Part 1V), section B.If
the applicant relies on supporting quick ratio (or entities) to meet the minimum requirement for
quick ratio, the quick ratio for the supporting entity should be submitted. The information
regarding the quick ratio must be submitted in the ESPD. If an application for prequalification
is submitted by a consortium or joint venture, an ESPD containing the above mentioned
financial and economic information must be submitted for each participant in the consortium or
joint venture. Information on quick ratio should also be submitted in a separate ESPD for the
supporting entity on whom the applicant relies economically and financially. If the applicant
relies on supporting entity (or entities) to meet the minimum requirement for quick ratio, the
quick ratio for the supporting entity should be submitted. The quick ratio for the applicant and
the supporting entity will be added and the combined equity for the applicant and the
supporting entity must be positive in the last available financial year, c.f. the minimum
requirement above. If the applicant is a consortium or joint venture the total quick ratio for the
consortium/joint venture must be positive in the last available financial year, c.f the minimum
requirement above. If the applicant relies on another economic entity (supporting entity) for
fulfillment of the economic and financial requirements, the supporting entity must submit a
declaration of support. Template for declaration of support is included in the tender
documentation. Please refer CR-MS-GEN=NHE-CG-CON-NOT-000001-ATT1 Declaration of
Support.

Kputepuute we 6baat n3nonssaHu 3a nogdbop Ha kKaHaAMaaTUTe, KOUTO Aa 6baaT NOKaHeHM 3a
BTOpUS eTan Ha npoueayparta

Kputepui: duHaHCOBU KOoePULINEHTH

Onucanue: It is a minimum requirement for economic and financial capacity that applicants
meet the following requirements regarding financial ratios: Result after Taxes. The result after
taxes must be positive for the last 3 available financial years. Result after taxes is understood
as: Result After Taxes (Net Income)=Revenue—Total Expenses (including taxes), Where
Revenue is the total income from business activities and Total Expenses include operating
costs, interest expenses, and taxes owed. The applicant must submit a completed version of
the European Single Procurement Document (ESPD, including Part V), section B.If the
applicant relies on supporting entity (or entities) to meet the minimum requirement for Result
after Taxes, the Result after Taxes for the supporting entity should be submitted. The
information regarding the result after taxes must be submitted in the ESPD. If an application
for prequalification is submitted by a consortium or joint venture, an ESPD containing the
above mentioned financial and economic information must be submitted for each participant in
the consortium or joint venture. Information on result after taxes should also be submitted in a
separate ESPD for the supporting entity on whom the applicant relies economically and
financially. If the applicant relies on supporting entity (or entities) to meet the minimum
requirement for result after taxes, the result after taxes for the supporting entity should be
submitted. The result after taxes for the applicant and the supporting entity will be added and
the combined equity for the applicant and the supporting entity must be positive in the last 3
available financial years, c.f. the minimum requirement above. If the applicant is a consortium
or joint venture the result after taxes for the consortium/joint venture must be positive in the
last 3 available financial years, c.f the minimum requirement above. If the applicant relies on
another economic entity (supporting entity) for fulfilment of the economic and financial
requirements, the supporting entity must submit a declaration of support. Template for
declaration of support is included in the tender documentation. Please refer CR-MS-
GEN=NHE-CG-CON-NOT-000001-ATT1 Declaration of Support.
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Kputepuute we 6bOaT M3non3saHu 3a nogbop Ha kaHangaTuTe, KOMTO Aa 6baaT NoKaHeHW 3a
BTOpWSA eTan Ha npoueaypara

Nudopmauusa 3a BTopusi eTan Ha AByeTanHa npoueaypa:

MakcumaneH 6pon kaHangaTtu, kouTo fa 6baat NnokaHeHW 3a BTOpUSA eTan Ha npouegypara: 3
Mpouenyparta we 6bae n3BbpLUEHA Ha HAKOSKO nocrnegoBaTenHy etana. Ha Bcekn etan
MOXe Aa 6baaT OTCTPaHEHM HSKOW YY4aCTHULIN

5.1.10. Kputepuu 3a Bb3naraHe
Kputepun:
Bua: Lena
Onucanune: Schedule of Prices
KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH asas, ToYHa BeNn4mnHa)
Yuncno, cBbP3aHO C KpUTEPUA 3a BbanaraHe: 15
Kputepuin:
Bua: LleHa
Onucanwue: Hourly rates
KaTeropus Ha kpuTepusi 3a BbanaraHe ¢ Terno: Terno (NpoueHTEeH Asn, TOYHa BEeNMYnHa)
Yuncno, cBbp3aHo C KpUTEpUs 3a Bb3naraHe: 5
Kputepun:
Bua: Lena
Onucanue: Overhead and Profit
KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH asas, ToYHa BeNn4mnHa)
Yuncno, cBbp3aHO C KpUTepus 3a BbanaraHe: 5
Kputepuin:
Bua: Kavyectso
Onucanue: Collaboration
KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terno: Terno (MpoueHTEeH Asn, TOYHa BennMynHa)
Yucno, cBbp3aHo C KpUTEpUs 3a Bb3naraHe: 25
Kputepun:
Bupa: KauecTtBo
Onucanue: Processes
KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH asas, ToYHa BeNn4mnHa)
Yuncno, cBbp3aHo ¢ KpUTepus 3a BbanaraHe: 30
Kputepuin:
Bua: Kayectso
Onucanue: Key Personnel and Organisation
KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terno: Terno (MpoueHTEeH Asn, TOYHa BEennMynHa)
Yucno, cBbp3aHo € KpuTepus 3a Bb3naraHe: 20

5.1.11. JokymeHTauus 3a Bb3naraHe Ha obLecTBeHa nopbyKa
E3numn, Ha KonTto AoKymMeHTaumaTa 3a obliecTBeHaTa nopbyka e opuumnanHo OCTbNHA:
aHITIUACKN
KpaeH cpok 3a nckaHe Ha gonbnHuTenHa uHpopmaums: 26/02/2025
Agpec Ha OoKyMeHTaumsiTa 3a obuiecTBeHaTa nopbuka: https://app.byggeprojekt.dk/public
/2043-Early_Contractor_Involvement_-_Extension_of M4 _to_Nordhavn

5.1.12. YcnoBusA 3a Bb3naraHe Ha obwecTBeHa nopb4ka
Ycnosua 3a nogaBaHe:
EnekTtpoHHO nogasaHe: 3agbImKUTENHO
Appec 3a nogasaHe: https://app.byggeprojekt.dk/public/2043-Early_Contractor_Involvement_-
_Extension_of _M4_to_Nordhavn
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E3nun, Ha konto morat ga ce nogasat opepTu Unn 3asiBNEHNs 3a y4acTUe: aHrMNCKn
EnektpoHeH kaTtanor: 3abpaHeHo

BapuaHTtu: 3abpaHeHo

OdbepeHTnTE MOraT ga npeacTaBaT noeeyve oT egHa odepTa: 3abpaHeHo

OnucaHnue Ha cpmHaHcoBaTa rapaHuma: When commencing the Construction phase the
contractor must provide a performance bond. The performance bond must be be provided by a
recognized guarantor (bank, insurance company or other financial institution) who has been
assessed by at least one of the following three credit rating agencies: Moody's, Standard &
Poor's or Fitch. All costs related with the performance bond, including stamp duty, are borne
by the contractor. Please refer to CR-MS-GEN=NHE-CG-CON-SPE-000002-ATT1 ABT/SB
section 9. The guarantor must not have a long-term rating worse than A3/A-/A- at any of the
credit rating agencies where it is rated. If, after the security has been provided, the guarantor's
assessment no longer meets the above requirements, the client is entitled to demand a new
security from a guarantor who meets the requirements. Please refer to CR-MS-GEN=NHE-CG-
CON-SPE-000002-ATT3 Sikkerhedsstillelse.

KpaeH cpok 3a nony4asaHe Ha 3asBneHus 3a yyactue: 06/03/2025 15:00:00 (UTC+1)
Ycnoeus Ha gorosopa:

M3nbnHeHneTo Ha goroeBopa TpsibBa ga ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awnTeHn paboTHn mecTa: He

YcnoBus, CBbP3aHu C U3MbIIHEHMETO Ha goroBopa: The collaboration phase will be
contractually covered by a conditioned ABT18 contract and a Collaboration Agreement. The
contract is based on ABT18 with Metroselskabets deviations and amendments.ABT18 contract
language is Danish. Any courtesy translations made by Metroselskabet will not prevail.
Working language will be English, however meetings with authorities (Metroselskabet will be
lead) will be conducted in Danish, also some input to the Environmental Impact Assessment
must be submitted in Danish. The Integrated Works Contractor will be paid by the hour during
the collaboration phase based on ATRs agreed with Metroselskabet, please refer to CR-MS-
GEN=NHE-CG-CON-SPE-000002-ATT14 Collaboration Terms and Conditions. At the time of
entering into unconditional ABT18 contract, the lump sum for the detailed design and
construction must be agreed between Metroselskabet and the Integrated Works Contractor,
please refer to Design and Build contract doc. id. CR-MS-GEN=NHE-CG-CON-SPE-000002.
EnekTpoHHO dhakTypupaHe: 3agbmKUTENHO

LLle ce nsnonssa enekTpoOHHO NopbYBaHE: HE

LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

duHaHcoBo cnopasymerue: When commencing the Construction phase the contractor must
provide a performance bond. The performance bond must be be provided by a recognized
guarantor (bank, insurance company or other financial institution) who has been assessed by
at least one of the following three credit rating agencies: Moody's, Standard & Poor's or Fitch.
All costs related with the performance bond, including stamp duty, are borne by the contractor.
The guarantor must not have a long-term rating worse than A3/A-/A- at any of the credit rating
agencies where it is rated. If, after the the performance bond has been provided, the
guarantor's assessment no longer meets the above requirements,Metroselskabet is entitled to
demand a new performance bond from a guarantor who meets the requirements. Please refer
to ABT18 appendix B for a template for the standard form for performance bonds.

5.1.15. TexHukm
PamkoBo crnopasymeHue: Hama pamMkoBO criopasymeHuve

NHbopmauus 3a AMHaMmmyHaTa cucteMa 3a nokynku: Hsama guHammuyHa cuctema 3a nokyrku
EnekTpoHeH Tbpr: He
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5.1.16. JonbnHutenHa uHcpopmauumsa, Meamauma u npepasrnexaaHe (o6xxansaHe)
Opranusauus, otroBapsiia 3a npepasrnexagaHeTto (obxansaHeTo): Metroselskabet I/S -
Danish Board of Complaints
MHdopmaums 3a kpanHUTe CpokoBe 3a npepasrnexagaHe: In accordance with Act no 492 of 12
May 2010 with subsequent amendments appeals regarding failure to become pre-qualified
shall be submitted to the Complaint Board for Public Procurements within 20 calendar days,
counting from the date after issue of notification to applicants regarding which applicants have
been prequalified, cf. section 7, subsection 1 of the Act of the Act, if this notification includes a
brief account of the relevant reasons for the decision. Other appeals must be submitted to the
Complaint Board for Public Procurement within 45 calendar days after publication of
announcements on a concluded contract in the Official Journal of the European Union.
OpraHusaums, KOATO NpeaocTaBs AOMbIHUTENHA MHOPMaUUA 3a NpoueaypaTta 3a BbanaraHe
: Metroselskabet I/S
OpraHusaums, KOATO NpeaocTaBs AOCTbN A0 JOKYMEHTaumusaTa 3a nopbykaTta 6e3 Bpb3ka ¢
nHtepHeT: Metroselskabet I/S
OpraHusaums, npegocTtaesia noseye nHgopmaumsa 3a npoueaypurte 3a npernes (obxansaHe)
: Metroselskabet I/S - Danish Competition and Consumer Agency
OpraHusauus, KoATO nonyyasa 3asBrneHusTa 3a ydactue: Metroselskabet I/S
OpraHunszaums, kosto obpabotBa odepTtute: Metroselskabet I/S

8. OpraHusauumn

8.1. ORG-0003
OdmumanHo HaumeHoBaHue: Metroselskabet I/S
PernctpaunoHeH Homep: 30823699
MoweHckn agpec: Metrovej 5
paa: Kebenhavn S
MoweHckn koa: 2300
AOMUHUCTpaTUBHO-TEpUTOPHanHa egnHmua Ha gbpxasata (NUTS): Byen Kgbenhavn (DK011)
Obpxasa: JaHna
3BeHO 3a koHTakT: Vibeke Jessen
EnektpoHHa nowa: vij@m.dk
TenedoH: 72424802
NHTepHeT agpec: www.m.dk
Mpodoun Ha kynyBada: www.m.dk
[pyrv 3BeHa 3a KOHTaKT:
OdumumanHo HanmeHoBaHue: Danish Board of Complaints
Otpen: www.klfu.dk
Npag: Viborg
MoweHckm koa: 8800
AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha abpxasata (NUTS): Nordjylland (DK050)
Obpxaea: JaHna
EnektpoHHa nowa: kifu@naevneneshus.dk
TenedoH: 72405600
NHTepHeT agpec: www.klfu.dk
KpanHa To4ka 3a obmeH Ha nHgopmaumsa (URL): www.klifu.dk
[pyrv 3BeHa 3a KOHTaKT:
OdmumanHo HammeHoBaHue: Danish Competition and Consumer Agency
Otpen: www.kfst.dk
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MoweHckn agpec: Carl Jacobsens Vej 35 2500 Valby

pag: Valby

MoweHckn koa: 2500

AOMUHUCTpaTUBHO-TEpUTOPHanHa eanHmua Ha gbpxasata (NUTS): Byen Kgbenhavn (DK011)
Obpxasa: JaHna

EnekTpoHHa nowa: kfst@kfst.dk

TenedoH: 41715000

NHTepHeT agpec: www.kfst.dk

KpaiHa To4ka 3a obmeH Ha nHgdopmaumusa (URL): www.kfst.dk

Ponu Ha Ta3n opraHusauums:

Kynysa4

OpraHusauums, KOATO NpeaocTaBs AONbHUTENHA MHOPMaLUA 3a NpoueaypaTta 3a BbanaraHe
OpraHnsaums, KOSTo NpefocTaBs AOCTbMN A0 AOKYMEHTauusaTa 3a nopbykaTa 6e3 Bpb3ka C
NHTEpHEeT

OpraHusaums, KOSTo nonyvaBa 3asiBfieHMsaTa 3a yyactme

OpraHunszauums, kosato obpaboTBa odepTuTe

OpraHusaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)

OpraHusauus, npegocTtassia noseye nHopmaLmsa 3a npouenypurte 3a npernes (obxansaHe)

8.1. ORG-0000
OdmumanHo HanmeHoBaHue: Publications Office of the European Union
PerucTtpaunoHeH Homep: PUBL
Npaa: Luxembourg
MNoweHckm koa: 2417
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxasata (NUTS): Luxembourg (LUOOO)
ObpxaBa: Jltokcembypr
EnekTpoHHa nowa: ted@publications.europa.eu
TenedoH: +352 29291
NHTepHeT agpec: https://op.europa.eu
Ponu Ha Ta3u opraHusauus:
TED eSender

10. MNpomsaHa

Bepcua Ha npeguwHoTo 06aBneHne, koeto Tpsabea Aa 6bae npomeHeHo: 74244-2025

OcHoBHa npuynHa 3a npomsiHaTta: [lonpaska Ha rpeLukun, JonycHaTu OT KynyBada
NHdopmauua 3a o6saBneHneTo

NpeHnTtndpumkatop/sepcna Ha obasneHneTo: caab901c-e4d4-4c58-8545-9eb4c4326¢56 - 01
Bug Ha opmynsapa: CbcTesaTtenHa npoueaypa

Bug o6sasneHune: O6aBneHne 3a nopbyka Unm KOHLECUSA — CTaHAAPTEH PEXUM

MNonBua Ha obsBneHueTo: 17

[aTa Ha uanpawaHe Ha nssectuneto: 04/02/2025 10:32:16 (UTC)

E3numn, Ha KONTO HaACTOALLOTO M3BECTUE € OPULMANHO AOCTBMHO: aHINIMNCKN

Homep Ha nybnukyBaHe Ha obsiBneHmeTo: 79797-2025

Homep Ha 6pos Ha OB S: 25/2025

Harta Ha ny6nuvkyBaHe: 05/02/2025
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