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93760-2026 - CbcTesaTenHa npoueaypa

HopBerus — Ycnyru no ynpasneHue Ha NpoeKkTu, CBbp3aHu CbC CTpouTencTeoTo — Project
manager for engineering design services for the construction work at Urnes World Heritage
Centre.

OJ S 28/2026 10/02/2026

O6saBneHne 3a NOpbUKa NN KOHLIECUA — CTaHAapTeH pexum - O6sBneHue 3a NnpomMsHa
Yenyru

1. KynyBau

1.1. KynyBau
OdmumanHo HammeHoBaHue: Fortidsminneforeningen
EnekTpoHHa nowa: post@fortidsminneforeningen.no
lMpaBHa kaTeropus Ha kynysada: lNybnuyHonpaBHa opraHusaums
JenHocT Ha Bb3narawus opraH: OTaux, Kyntypa u BepousnoBegaHuns

2. NMpouenypa

2.1. TMpouenypa
3arnasue: Project manager for engineering design services for the construction work at Urnes
World Heritage Centre.
Onucanue: The Norwegian Relics Association shall construct a World Heritage Centre at
Urnes stave church in Luster municipality. Stavkirken at Urnes is Norway's oldest stave church
and it is a unique cultural memorial on UNESCOQO's World Heritage List. An architect
competition was held 2021/22 and the winning proposal "Urneskilen", prepared by Lipinski
Architects, A.C.B. and Tobias Laukenmann from Malmg and Copenhagen, will form the basis
for the realisation of Urnes World Heritage Centre. The Central Relics Association shall be the
builder and shall have overall project responsibility for the realisation of the centre. The aim of
the new visitor centre is to ensure sustainable visitor operation and future preservation of the
stave church, as well as to provide Urnes with depth and breadth equivalent to the obligations
of a UNESCO World Heritage Site. The centre shall strengthen the local community at Ornes
and facilitate sustainable development in accordance with UNESCO's principles. Sub projects
that contribute to the content and tenders in the centre, indoor and outdoor, are also included
in the project. The largest sub projects are the exhibition "Urnes stave church — wood and faith
over a thousand years" and "Urneshagen" on the centre’s site. The indoor exhibition areas
shall house two different exhibition concepts with different exhibition designs and content. Both
exhibitions shall contribute to visits being carried out in a logistically good way and allow for
experiences, reflection and learning for individual visitors, groups and school classes. They
shall be connected with the rest of the public offer at the centre in order to provide an overall
experience. Urneshagen is a communication and experience area connected to an apple
garden on the centre site, with a focus on sustainable management of natural resources and
the UN sustainability goals. The starting point is close to Ornes, with nature and the cultural
landscape as a source of experiences and knowledge, with a focus on central sustainability
themes such as species diversity, cultural landscape and food production. The construction
project is approx. 1,000 m2 and has a total cost of NOK 90 million. The building is fully
financed with support from government, county, municipality and private donors. The
architects behind the winning draft in the architect competition shall be involved actively in
further planning, and work is being carried out with them for the completion of the sketch
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phase. The procurement is for a project manager for the engineering design of the
construction work for Urnes World Heritage Centre. The assignment will start as soon as
possible after the contract has been awarded. The assignment’s length will be until the
preliminary project phase is completed, but will, depending on the choice of contractor/contract
form, be able to continue until the centre is opened. The preliminary project phase is expected
to be completed by 2026. The parties must agree on the final extent of the assignment and
what load it shall have per month. Tenderers shall offer one named resource that shall be
dedicated to the assignment. In addition tenderers shall offer a deputy who shall take over for
the if the offered resource falls ill or for special important reasons cannot fulfil the assignment.
Both the offered resource and the deputy will be evaluated. Both the project manager and the
deputy must understand oral and written Norwegian. The project manager shall, in cooperation
with the Old Remembrance Association, run the engineering design work from the completed
sketch project to the complete work documentation and assessment of received tender offers.
It may be necessary to extend the engagement into the further construction project. The
contracting authority shall have an option for such an extension. Particularly important areas of
responsibility for the project manager are: - Overall responsibility for progress, project
management, contracts, finance, risk management and reporting. - Coordinate and follow-up
that the engineering designers carry out their assignments in accordance with signed contracts
with the contracting authority. - Responsibility for government contact and responsible
applicant in accordance with the Planning and Building Act. - Prepare project goals and ensure
goal achievement. - Ensure that Safety, Health and Working Environment (SHA), environment,
quality assurance (KS), risk analysis and risk management are carried out. - Prepare relevant
targets for sustainability and environmental considerations in cooperation with the contracting
authority. - Control the interdisciplinary interfaces by using project related tools such as PA
book and responsibility matrix. - Management of the project’s implementation in relevant
phases and follow-up of quality, efficiency and ethics, equivalent to the construction industry’s
"Systematic completion". - Building information modelling (BIM) shall be an integrated part of
the engineering design process and the project manager shall manage the BIM processes.
The contracting authority would like close cooperation between the project manager and the
association’s project managers. When the project manager is in place, the interface between
the roles shall be clarified and adapted. The position requires close connection to the project,
with the possibility to meet at the construction site at short notice both during the engineering
design services and in any construction phase. The expected response time shall be
described in the tender.

WpeHntndpukatop Ha npouenypata: 05acf541-dc6b-4eed-95ce-8f858f93520e

BbTpelweH ngeHtudpukatop: 3356

Bug npoueaypa: [JoroBapsiHe ¢ npeaBaputenHo nybnukyBaHe Ha NokaHa 3a yyactue B
cbCTe3aTenHa npoueaypa / cbcrtesaTenHa ¢ JoroBapsiHe

Mpouenypata ce yckopsiBa: He

Len

EcTtecTtBO Ha nopbykara: Ycnyru

OcHoBHa knacudumkauus (cpv): 71541000 Ycnyrn no ynpaBneHne Ha NPOeKTU, CBbpP3aHu CbC
CTPOUTENCTBOTO

HonbnHuTtenHa knacudpukauusa (cpv): 45000000 CtpontenHu n MOHTaxHU paboTtu, 45212300
CTpouTernHm n MoHTaxHn paboTu no obLLo n3rpaxgaHe Ha crpagn ¢ KynTypHO
npegHasHaveHne, 45212310 CTpoUTENHU U MOHTaXXHN paboTn No obLo n3rpaxkaaHe Ha
n3noxo6enHn 3anu v ranepuun, 45212313 CTponTenHM N MOHTaXHN paboTu no obLLo
nsrpaxgaHe Ha myseu
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2.1.2. MsacTo Ha uanbJIHeHUe
AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha abpxasata (NUTS): Vestland (NOOA2)
ObpxaBa: Hopserus

2.1.3. CronHocT
lMporHosHa cTorHocT, 6e3 aa ce skntoyusa A0C: 3 500 000,00 NOK

2.1.4. OO6wa nHdopmauua
NpaBHO ocHOBaHue:
Ounpektnea 2014/24/EC

2.1.6. OcHoBaHusA 3a U3KNO4YBaHe
M3TOYHMLM Ha OCHOBaHWsATa 3a U3KIOYBaHe: YBeaOMIEHNE
AHanornyHa Ha HeCbCTOATENHOCT CUTyauUs CbrMacHO HaUMOHANHOTO 3aKkoHOA4ATENCTBO: Is
the tenderer in a bankruptcy situation? Specify why, under the mentioned circumstances, one
is able to carry out the contract, considering the current national provisions and measures for
continuing the business activities? It is not necessary to provide this information if rejection of
tenderers in such a situation is obligatory in accordance with the current national law with no
exceptions, when the tenderer is still able to carry out the contract.
BaHkpyT: Is the tenderer in a bankruptcy situation? Specify why, under the mentioned
circumstances, one is able to carry out the contract, considering the current national provisions
and measures for continuing the business activities? It is not necessary to provide this
information if rejection of tenderers in such a situation is obligatory in accordance with the
current national law with no exceptions, when the tenderer is still able to carry out the contract.
Kopynuwus: Is the tenderer himself or a person, who is a member of the tenderer's
administration, management or supervisory body or has the competence to represent or
control or make decisions in such bodies, in the event a enforceable verdict has been
convicted of corruption by a verdict handed down not more than five years ago, or a rejection
period determined directly in the judgement that still applies? Corruption as defined in Article 3
of the Convention on Combating Corruption, Involving European Communities or European
Union Member States (EUT C 195 of 25.6.1997, s. 1), and in Article 2, point 1, in the Council’s
framework decision 2003/568/RIA of 22 July 2003 on combating corruption in the private
sector (EUT L 192 of 31.7.2003, p. 54). This rejection reason also includes corruption as
defined in national law for the contracting authority or supplier.
CnopasymeHue ¢ kpegutopuTte: Is the supplier in a situation where he has been forced debt
arrangement? Specify why, under the mentioned circumstances, one is able to carry out the
contract, considering the current national provisions and measures for continuing the business
activities? It is not necessary to provide this information if rejection of tenderers in such a
situation is obligatory in accordance with the current national law with no exceptions, when the
tenderer is still able to carry out the contract.
YyacTue B npecTbnHa opraHnsaums: Is the tenderer himself or a person, who is a member of
the tenderer's administration, management or supervisory body or has the competence to
represent or control or make decisions in such bodies, at the time a legally convicted verdict of
participation in a criminal organisation by a verdict handed down no more than five years ago,
or a rejection period set out directly in the judgement that still applies? Participation in a
criminal organisation as defined in Article 2 of the Council s framework decision 2008/841/RIA
of 24 October 2008 on combating organised crime (EUT L 300 of 11.11.2008, p. 42).
CnopasymeHus ¢ Apyrn MIKOHOMUYECKM OnepaTopu 3a HapyLllaBaHe Ha KOHKypeHuuaTa: Has
the tenderer entered into agreement(s) with other tenderers with the intention of turning the
competition?
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HapylweHne Ha 3agbimrkeHnsa B obnactta Ha ekonormyHoTo npaeo: Is the tenderer aware of
breaches of environmental provisions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

N3nupaHe Ha napu nnu omHaHcupaHe Ha Tepopuama: Is the tenderer himself or a person, who
is a member of the tenderer's administration, management or supervisory body or has the
competence to represent or control or make decisions in such bodies, in the event a legal
verdict has been convicted of money laundering or financing terrorism by a verdict handed
down no more than five years ago, or a rejection period set out directly in the judgement that
still applies? Money laundering or financing terrorism As defined in Article 1 of the European
Parliament and Council Directive 2005/60/EF of 26 October 2005 on preventive measures
against the use of the financial system for money laundering and financing terrorism (EUT L
309 of 25.11.2005, p. 15).

Mamawmu: Is the tenderer himself or a person, who is a member of the tenderer's administration,
management or supervisory body or has the competence to represent or control or make
decisions in such bodies, at the time a legally convicted of fraud has been convicted of fraud
by a verdict handed down not more than five years ago, or a rejection period determined
directly in the judgement that still applies? Fraud included in Article 1 of the Convention on
protection of the Financial Interests of the European Communities (EFT C 316 of 27.11.1995,
p. 48).

HeTcku Tpya v gpyrmn oopmm Ha Tpaduk Ha xopa: Is the tenderer himself or a person, who is a
member of the tenderer's administration, management or supervisory body or has the
competence to represent or control or make decisions in such bodies, in the event a legal
verdict has been convicted of child labour and other forms of human trafficking by a verdict
handed down no more than five years ago, or a rejection period determined directly in the
judgement that still applies? Child labour and other forms of human trafficking as defined in
Article 2 of the European Parliament and council directive 2011/36/EU of 5. 1 April 2011 on the
prevention and control of human trafficking and the protection of its victims and for
compensation of the Council’s framework decision 2002/629/RIA (EUT L 101 of 15.4.2011, p.
1).

HennaTtexocnocobHocT: Is the tenderer in an insolvency situation? Specify why, under the
mentioned circumstances, one is able to carry out the contract, considering the current
national provisions and measures for continuing the business activities? It is not necessary to
provide this information if rejection of tenderers in such a situation is obligatory in accordance
with the current national law with no exceptions, when the tenderer is still able to carry out the
contract.

HapyweHune Ha 3agbimkeHns B obnacTtTa Ha TpyaoBoTo npaso: Is the tenderer aware of
breaches of provisions on working conditions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

AOMUHUCTpUpaHe Ha akTuBuUTe oT nukemaaTop: Specify why, under the mentioned
circumstances, one is able to carry out the contract, considering the current national provisions
and measures for continuing the business activities? It is not necessary to provide this
information if rejection of tenderers in such a situation is obligatory in accordance with the
current national law with no exceptions, when the tenderer is still able to carry out the contract.
HeBepHW AaHHK, yKpuBaHe Ha MHOpMaums, HenpeacTaBsaHe Ha Npuapyxasallin AOKYMEHTU
UnNun nNony4aBaHe Ha NoBepuTenHa MHopmaumst BbB Bpb3ka C npoueayparta: Has the
tenderer: a) given grossly incorrect information with the notification of the information required
to verify that there is no basis for rejection, or of the qualification requirements being fulfilled,
b) failed to provide such information, c) made reservations immediately to present the
supporting documents requested by the contracting authority, or d) improperly affected the
contracting authority's decision process to acquire confidential information that could give this
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an unlawful advantage in connection with competition, or negligently has given misleading
information that can have a significant influence on decisions on rejection, selection or award?
KOHMnmKT Ha nHTEepecu, cBbp3aH € y4acTMETO B NpoueaypaTta 3a BbanaraHe Ha obuiectBeHa
nopbyka: Is the tenderer aware of a conflict of interest as stated in national law, the relevant
notice or procurement documents?

[MpsiKO MM KOCBEHO y4acTue B NOArOoTOBKaTa Ha npoueayparta 3a BbanaraHe Ha obuiectBeHa
nopwbuyka: Has the tenderer or an entity associated with the supplier advised the contracting
authority or in another way been involved in the planning of the competition?

Texko npodecrmoHanHo HapyweHue: Has the tenderer committed serious errors in
professional practice? If relevant, see the definitions in national law, the relevant notice or
procurement documents.

MpeacpoyHO NpekpaTsiBaHe Ha LOroBOp W HanaraHe Ha obesleTeHns unn apyru nogobHn
caHkummn: Has the tenderer committed significant breaches of contract in connection with the
fulfilment of a previous public contract, a previous contract with a public contracting authority
or a previous concession contract, where the breach has led to the cancellation of the
contract, compensation or other similar sanctions?

HapylweHne Ha 3agbirkeHns B obnactta Ha coumnanHoTo npaeo: Is the tenderer aware of
breaches of provisions on social conditions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

HeunanbnHeHne Ha 3aabrmkeHne, CBbP3aHo C NialaHeTo Ha CoLMariHoOOCUrypuUTENHN BHOCKU:
Have tenderers failed to fulfil all their social security obligations in the country where they are
established and in their member state, if this is a different country than what he is established
in?

MpekpaTeHa ctonaHcka aenHocT: Specify why, under the mentioned circumstances, one is
able to carry out the contract, considering the current national provisions and measures for
continuing the business activities? It is not necessary to provide this information if rejection of
tenderers in such a situation is obligatory in accordance with the current national law with no
exceptions, when the tenderer is still able to carry out the contract.

HeunanbnHeHne Ha 3aabikeHne, CBbp3aHo C NnawiaHeTo Ha gaHbum: Has the tenderer not
fulfilled all of his tax and duty obligations in both the country where he is established and in the
contracting authority's member state, if this is a different country than what he is established
in?

TepopUCTUYHN NPECTBNNEHNS UK NPECTBNSIEHNS, KOUTO Ca CBbP3aHu C TEPOPUCTUYHU
aenHoctu: Is the tenderer himself or a person, who is a member of the tenderer's
administration, management or supervisory body, or has the competence to represent or
control or make decisions in such bodies, in the event a legal verdict has been convicted of
acts of terrorism or criminal acts connected to terrorist activities by a verdict handed down no
more than five years ago, or a rejection period set out directly in the judgement that still
applies? Acts of terrorism or criminal acts relating to terrorist activity as defined in Article 1 and
3 of the Council’s framework decision 2002/475/RIA of 13 June 2002 on combating terrorism
(EFT L 164, af 22.6.2002, p. 3). This rejection reason also includes incitement to, participation
or attempts to commit such actions as included in Article 4 in the mentioned framework
decision.

HapyweHune, cBbp3aHO ¢ NpogheCcMoHanHOTO noBegeHMe npu 0bLLECTBEHN NOPBYKA B
obnactTa Ha oTOpaHarTa: Is the tenderer himself or a person, who is a member of the
tenderer's administration, management or supervisory body, or has the competence to
represent or control or make decisions in such bodies, have been legally convicted of offences
regarding professional behaviour in defence procurements?
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Nunca Ha HageXaHOCT MO OTHOLUEHME Ha U3KMHYBaAHETO Ha PUCKOBE 3a CUIypHOCTTa Ha
abpxaeara: Is the tenderer assessed to lack reliability that is necessary to exclude the risk of
national security?

HeunsnbnHeHne Ha 3aabrkeHusTa, yCTaHOBEHO Ha 6a3aTta Ha cneunduyHn HauMoHanHu
OCHOBaHus 3a uskntoyBaHe: The contracting authority shall state that in Norway there are
national rejection reasons. These shall be described in the procurement documents.
Tenderers must respond to whether they are in one or more of the situations described in the
national rejection reasons.

5. O6ocob6eHa no3nuus

5.1. O6ocobeHa nosunuus: LOT-0001
3arnaswe: Project manager for engineering design services for the construction work at Urnes
World Heritage Centre.
Onucanue: The Norwegian Relics Association shall construct a World Heritage Centre at
Urnes stave church in Luster municipality. Stavkirken at Urnes is Norway's oldest stave church
and it is a unique cultural memorial on UNESCO's World Heritage List. An architect
competition was held 2021/22 and the winning proposal "Urneskilen", prepared by Lipinski
Architects, A.C.B. and Tobias Laukenmann from Malmg and Copenhagen, will form the basis
for the realisation of Urnes World Heritage Centre. The Central Relics Association shall be the
builder and shall have overall project responsibility for the realisation of the centre. The aim of
the new visitor centre is to ensure sustainable visitor operation and future preservation of the
stave church, as well as to provide Urnes with depth and breadth equivalent to the obligations
of a UNESCO World Heritage Site. The centre shall strengthen the local community at Ornes
and facilitate sustainable development in accordance with UNESCO's principles. Sub projects
that contribute to the content and tenders in the centre, indoor and outdoor, are also included
in the project. The largest sub projects are the exhibition "Urnes stave church — wood and faith
over a thousand years" and "Urneshagen" on the centre’s site. The indoor exhibition areas
shall house two different exhibition concepts with different exhibition designs and content. Both
exhibitions shall contribute to visits being carried out in a logistically good way and allow for
experiences, reflection and learning for individual visitors, groups and school classes. They
shall be connected with the rest of the public offer at the centre in order to provide an overall
experience. Urneshagen is a communication and experience area connected to an apple
garden on the centre site, with a focus on sustainable management of natural resources and
the UN sustainability goals. The starting point is close to Ornes, with nature and the cultural
landscape as a source of experiences and knowledge, with a focus on central sustainability
themes such as species diversity, cultural landscape and food production. The construction
project is approx. 1,000 m2 and has a total cost of NOK 90 million. The building is fully
financed with support from government, county, municipality and private donors. The
architects behind the winning draft in the architect competition shall be involved actively in
further planning, and work is being carried out with them for the completion of the sketch
phase. The procurement is for a project manager for the engineering design of the
construction work for Urnes World Heritage Centre. The assignment will start as soon as
possible after the contract has been awarded. The assignment’s length will be until the
preliminary project phase is completed, but will, depending on the choice of contractor/contract
form, be able to continue until the centre is opened. The preliminary project phase is expected
to be completed by 2026. The parties must agree on the final extent of the assignment and
what load it shall have per month. Tenderers shall offer one named resource that shall be
dedicated to the assignment. In addition tenderers shall offer a deputy who shall take over for
the if the offered resource falls ill or for special important reasons cannot fulfil the assignment.
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Both the offered resource and the deputy will be evaluated. Both the project manager and the
deputy must understand oral and written Norwegian. The project manager shall, in cooperation
with the Old Remembrance Association, run the engineering design work from the completed
sketch project to the complete work documentation and assessment of received tender offers.
It may be necessary to extend the engagement into the further construction project. The
contracting authority shall have an option for such an extension. Particularly important areas of
responsibility for the project manager are: - Overall responsibility for progress, project
management, contracts, finance, risk management and reporting. - Coordinate and follow-up
that the engineering designers carry out their assignments in accordance with signed contracts
with the contracting authority. - Responsibility for government contact and responsible
applicant in accordance with the Planning and Building Act. - Prepare project goals and ensure
goal achievement. - Ensure that Safety, Health and Working Environment (SHA), environment,
quality assurance (KS), risk analysis and risk management are carried out. - Prepare relevant
targets for sustainability and environmental considerations in cooperation with the contracting
authority. - Control the interdisciplinary interfaces by using project related tools such as PA
book and responsibility matrix. - Management of the project’s implementation in relevant
phases and follow-up of quality, efficiency and ethics, equivalent to the construction industry’s
"Systematic completion". - Building information modelling (BIM) shall be an integrated part of
the engineering design process and the project manager shall manage the BIM processes.
The contracting authority would like close cooperation between the project manager and the
association’s project managers. When the project manager is in place, the interface between
the roles shall be clarified and adapted. The position requires close connection to the project,
with the possibility to meet at the construction site at short notice both during the engineering
design services and in any construction phase. The expected response time shall be
described in the tender.

BbTpelleH ngeHtudukatop: 4876

5.1.1. Uen
EcTtectBo Ha nopbykarta: Ycnyru
OcHoBHa knacudukauus (cpv): 71541000 Ycnyrn no ynpaBneHne Ha NPoeKTu, CBbpP3aHu CbC
CTPOUTENCTBOTO
HonbnHuTtenHa knacudpukauusa (cpv): 45000000 CtpontenHu n MOHTaxHU pabotu, 45212300
CTpoutenHn n MoHTaxHu paboTu no o6LLO U3rpaxaaHe Ha crpagu ¢ KynTypHO
npegHasHaveHue, 45212310 CTponTenHu 1 MOHTaXHU paboTu No obLLo nsrpaxgaHe Ha
na3nox6eHn 3anun n ranepumn, 45212313 CTponTENHN N MOHTaXXHM paboTn No obLuo
n3rpaxgaHe Ha myseu

5.1.2. MsacTo Ha n3nbIIHeHue
AOoMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasarta (NUTS): Vestland (NOOA2)
Ovpxasa: Hopeerus

5.1.3. OuakBaHa NPOABLIMKUTENTHOCT
HauyanHa pata: 14/05/2026
KpanHa gata Ha npoabrxkutenHocTTa: 27/10/2028

5.1.4. MNMopgHoBsAABaHe
MakcumaneH 6porn nogHoBsiBaHUS: 1
Opyra nHdopmauus 3a nogHossaBaHus: 18 months. Follow-up of the execution of the
construction phase, as well as post-inspections and follow-up of the completed building.

5.1.6. OO6wa nHcpopmauusn
3anaseHo yyacTtue:
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5.1.9.

5.1.10.

93760-2026

Y4yacTneTo He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLLecTBeHa NopbYka, KOUTO He e bMHaHcupaH cbe cpeactea ot EC
MopbykaTa nonaga B NPUMoOXHOTO none Ha CnopasyMeHneTo 3a AbpxaBHUTe nopbyku (CAMM)

pa

Kputepuun 3a nonbop

N3TOYHMUM Ha KpuTepun 3a n3bop: YBegomneHune

Kputepun: [lpyrm "KOHOMUYECKN U1 PUHAHCOBU N3NCKBAHNSA

OnucaHnue Ha kpuTepusa 3a nogbop: For the contracting authority it will be very significant that
PL can meet at the construction site at short notice during the execution. There may be a need
for site inspections/clarifications, spontaneously standing meetings with contractors etc. The
position requires close connection to the project, with the possibility to meet at the construction
site at short notice both during the engineering design services and in any construction phase.
Documentation requirements: Response time report

Kputepun: Peructpauusa B CbOTBETEH NMPOJECUOHANEH perncTbp

OnucaHnue Ha kpuTepusa 3a nogbop: Tenderers shall be a legally established company
registered in a company register, trade register or trade register in their country of
establishment. Documentation requirements: Company Registration Certificate from the
Bronngysund Register Centre or other valid register statement confirming that the tenderer is
registered and legally established. Foreign tenderers submit equivalent certificates from their
jurisdiction.

Kputepun: [lpyrm "KOHOMUYECKN U1 PUHAHCOBU N3NCKBAHNSA

Onucanune Ha kputepua 3a nogbop: Tenderers must have sufficient economic and financial
capacity to fulfil the contract. Documentation requirements: Credit rating from a certified credit
rating agency (based on the most recent annual fiscal figures), not older than 3 months.

Kputepun: PedepeHunn 3a onpegerneHm ycrnyrm

Onucanune Ha kputepua 3a noabop: Tenderers shall have relevant experience from
assignments or deliveries of an equivalent nature and extent to the assignment in question.
'‘equivalent’' means assignments of the same type, complexity and size, which ensures that the
tenderer has the necessary experience. Documentation requirements: Reference list of the
most important relevant assignments carried out in the last 3-5 years. The list shall include a
description of the assignments, contract value, date/year, as well as the name of the
contracting authority/customer for each reference. The contracting authority can contact the
references for verification.

Kputepuin: CboTBETHUTE OB6pa3oBaTENHN N NPOGECMOHANHN KBanugukalmm

OnucaHue Ha kpuTepusa 3a nogbop: Tenderers must have key personnel with satisfactory
competence and experience to carry out the assignment. Documentation requirements: CVs
for key personnel who document relevant education, certifications (if relevant) and experience
from similar projects/assignments. CVs shall show roles, areas of responsibility, length of
previous assignments and references.

UHdopmauumsa 3a BTopua etan Ha AByeTanHa npoueaypa:

KynyBaybT cu 3anasBa NpaBoToO Aa Bb3MN0OXN NOpbYKkaTa Bb3 OCHOBA Ha MbpBOHAYanHuTe
odhepTn 63 LONBAHUTENHO AOroBapsiHe

Kputepum 3a Bb3naraHe
Kputepuin:
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Bua: Kavectso

Onucanne: Competence and experience

KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH A, ToYHa BenuynHa)
Yucno, cBbp3aHo ¢ KpUTepus 3a BbanaraHe: 30

Kputepun:

Bua: Kauectso

Onucanwne: Exercise comprehension

KaTeropus Ha kpuTepusi 3a Bb3naraHe ¢ Terfno: Terno (NpoueHTeH Asn, TOYHa BennMynHa)
Yuncno, cBbp3aHo ¢ KpUTepus 3a BbanaraHe: 30

Kputepun:

Bua: LleHa

Onucanwue: Price

KaTeropus Ha Kputepusa 3a BbanaraHe ¢ Terno: Terno (MpoueHTeH A, ToYHa BenuynHa)
Yucno, cBbp3aHo € KpUTepus 3a BbanaraHe: 40

Kputepun:

Bua: Kauectso

Onucanue: The procurement only includes consultancy services of a nature that has minimal
climate footprint. The environmental impact is considered immaterial and the environment is
therefore not used as the award criteria for the procurement.

KaTeropus Ha kpuTepusi 3a Bb3naraHe c Terno: Terno (NpoueHTeH Asn, TOYHa BennmymnHa)
Yucno, cBbp3aHo € KpuTepus 3a Bb3naraHe: 0

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha obwecTBeHa nopbyka
[ocTbnbT 40 HAKOM AOKYMEHTM 3a nopbykata € orpaHuyeH
NHdopmauusa 3a AOKYMEHTM C OrpaHnYeH SOCTbN MoXe Aa 6bae HamepeHa Ha agpec:
https://app.artifik.no/procurements/3356
Ad hoc kaHan 3a KOMyHUKaUuA:
HanmeHoBaHwue: e-Tendering

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3agbiKUTENHO
Appec 3a nogasaHe: https://app.artifik.no/procurements/3356
E3nuu, Ha kouTo morat ga ce nogasaT opepTn Unu 3asBfiEHUS 3a y4acTue: aHrNIMNCKM,
HOPBEXKMN
EnekTpoHeH katanor: 3abpaHeHo
KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a yyactume: 09/03/2026 11:00:00 (UTC+00:00)
3anagHoOEeBPONEnNCcKo Bpeme
YcnoBusa Ha poroBopa:
M3nbnHeHneTo Ha goroBopa TpsibBa Aa ce u3BbpLUBa B paMKUTe Ha NporpamMu 3a Cb3gaBaHe
Ha 3awuTeHn paboTHn mecTa: He
YcnoBus, CBbP3aHu C U3MbIAHEHNETO Ha gorosopa: N/A
EnekTpoHHO hakTypupaHe: 3agbmKuTtenHo
LLle ce n3nonsea enekTpoHHO NopbYBaHe: Aa
LLle ce nsnonssa enekTpoHHO NnawaHe: aa
®duHaHcoBo cnopasymeHue: N/A

5.1.15. TexHuKun
PamkoBO cnopa3symeHue:
Hama pamkoBO cnopasymeHue
MHdopmaumna 3a guHaMM4YHaTa cucTemMa 3a NoKynkKu:
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5.1.16.

Hama gnHammnyHa cuctema 3a MOKYMKN

HonbnHutenHa uHopmauma, megmauma m npepasrnexaaHe (o6xxansaHe)

OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeto (obxansaHeTo): Oslo tingrett

OpraHusauums, KOATO NpeaocTaBs AONbHUTENHA MHOPMaUUA 3a NpoueaypaTta 3a BbanaraHe
: Fortidsminneforeningen

OpraHusaums, npegocTtassiya noseye nHopmaLmsa 3a npouenypurte 3a npernes (obxansaHe)
: Fortidsminneforeningen

OpraHusauums, KoATO nonyyaea 3asBneHusTa 3a yvactume: Artifik AS

8. OpraHunsauum

8.1.

8.1.

8.1.

93760-2026

ORG-0001

OdmumnanHo HanmeHoBaHue: Fortidsminneforeningen

PernctpaumoHeH Homep: 970167994

MoweHckn agpec: Dronningens gate 11

Npag: Oslo

MNMoweHckn kopa: 0152

AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)

[ObpxaBa: Hopserus

3BeHo 3a koHTakT: Henrik Nesheim

EnekTpoHHa nowa: post@fortidsminneforeningen.no

TenedoH: +47 23317070

NHTepHeT agpec: https://fortidsminneforeningen.no/

Mpodun Ha kynyBaya: https://fortidsminneforeningen.no/

Ponu Ha Ta3n opraHmsauus:

Kynysa4

OpraHusauums, KOATO NpeaocTaBs AOMbIHUTENHA MHOPMaUUA 3a NpoueaypaTta 3a BbanaraHe
OpraHnsaums, npegocTassila noseye MHopMauums 3a npoueaypure 3a npernes (obxansaHe)

ORG-0002

OdmumanHo HanmeHoBaHme: Oslo tingrett

PerncTtpaunmoHeH Homep: 926725939

MoweHckn agpec: Postboks 2106 Vika

'pag: Oslo

MoweHckm koa: 0125

AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)
[ObpxaBa: Hopserus

EnekrpoHHa nowa: oslo.tingrett@domstol.no

TenedoH: +47 22035200

NHTepHeT agpec: https://www.domstol.no/no/domstoler/tingrett/oslo-tingrett/
Ponu Ha Ta3un opraHusauus:

OpraHusauums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)

ORG-0003

OdmumanHo HaumeHoBaHue: Artifik AS

PerncTtpaunoHeH Homep: 925364967

MoweHckn agpec: Stortingsgata 12

pag: Oslo

MNoweHckn koa: 0161

AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha avpxasata (NUTS): Oslo (NO081)
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[ObpxaBa: Hopserus

EnekTpoHHa nowa: support@artifik.no

MHTepHeT agpec: https://artifik.no

Ponu Ha Ta3un opraHusauus:

[ocTaBunk Ha ycnyrm B obnactrta Ha o6LecTBEHUTE NOPBYKM
OpraHusaums, KOSTO nonyvaBa 3asiBfieHMsaTa 3a yyactme

10. NMpomsiHa
Bepcus Ha npeamwHoTo 065BReHne, koeTo TpsibBa aa 6bae NpOMeEHEHO

2fe8e796-767a-4bc4-bc1e-5b6a94ad3a33-01
OcHOBHa npu4yMHa 3a npoMsHaTa

AkTyanuaupaHa nHgopmMauus
OnucaHue

The qualification date was updated.

10.1. MpomsHa
WpeHTtndpukartop Ha pasgena: LOT-0001

UHdopmauus 3a obaBneHneTo

NpeHnTtndpukarop/sepcnsa Ha obsasneHneTo: a82c76a9-5fe7-4514-bb35-efc42fb8c04c - 01
Bug Ha dopmynsapa: CbcTesaTtenHa npoueaypa

Bug o6sasnenmne: O6aBneHne 3a nopbyka Unm KOHLECUSA — CTaHAAPTEH PEXUM

MoaBua Ha obsaBneHneTo: 16

[aTta Ha nanpaiaHe Ha nssectuneto: 09/02/2026 10:12:54 (UTC+00:00) sanagHoeBponencko
Bpeme

E3numn, Ha KOUTO HaACTOALLOTO M3BECTUE € OPULMANHO AOCTBMHO: AHTIMNCKN

Homep Ha nybnukyBaHe Ha ob6aBneHneTo: 93760-2026

Homep Ha 6posi Ha OB S: 28/2026

[ata Ha ny6nuvkyBaHe: 10/02/2026
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