See the notice on TED website

208616-2026 - AlaywVvIONOG

IpAavdia — KATOOKEUAOTIKEG EPYOAOIES YIO AYWYOUG NEYAAWY ATTOOTACEWV, KAAWSIa
ETMIKOIVWVIWV KAl HETAPOPAG EVEPYEIAG, AUTOKIVNTOOPOMOUG, 080UG, agpodpouia Kal
o15npodpopoug: epyacieg didoTpwong — Utilities and Enabling Works Framework
OJ S 60/2026 26/03/2026

MpokApuén ocuufacng N cUNBACNG TTAPAXWPNONG — TUTTOTTOINHUEVO KABEOTWG
‘Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: Transport Infrastructure Ireland (TlI)
Email: Metrolinkesourcing@tii.ie
NouikA pop@r ayopaaoTr): Opyaviopog dnuoaiou dikaiou TTou TeAE UTTO TOV EAeyX0 apxXAS TNG
KEVTPIKAG KUBEPVNONG
ApaoTnpidTnTa TNG avabéTouoas apxng: Mevikég dNUOCIEG UTTNPETIES
ApaoTnpidTNTa TOu avaBEToVTog Qopéa: MeTapopEg ue aoTikG 010NPOdPOUO, TPAU, TPOAET i
Aew@opeio

2. Aiodikaoia

2.1. Aiadikaoia
Tithog: Utilities and Enabling Works Framework
Mepiypaer: The M14 Utilities and Enabling Works Framework will be established under the
NEC4 Framework and suite of contracts and designed to support the delivery of the M100
Advanced and Enabling Works Programme and the wider MetroLink Programme. The NEC
Framework will initially run for four (4) years, with options extending up to a maximum duration
of twelve (12) years, through a subsequent renewal of a further four (4) years, plus up to four
(4) additional one (1) year renewals. The 12 year duration is essential to support the MetroLink
programme and align with the M400 and M500 contract durations. The Framework will
comprise five (5) Lots, including Site Enabling Lots, Utilities Lot and Multidisciplinary Lots and
is designed to ensure suitability qualified Contractors are appointed to the respective Lots in
order to deliver call-off contracts aligned to the scope of each Lot. The scope of the M14
Utilities and Enabling Works Framework includes: Land Access: All works associated with
adjusting existing infrastructure to obtain land access / vacant possession required for scheme
construction. All works associated with setting up the construction compounds. Demolition: All
works associated with demolition of structures to facilitate the construction of Metrolink. Site
Clearance: All works associated with vegetation clearance including Invasive Alien Plant
Species. All works associated with establishing tree protection measures. Playing pitch
modifications: All works associated with modifying playing pitches. All works associated with
the treatment of cellars. Heritage works: The removal, storage, repair or conservation and
reinstatement of identified heritage items. Fagade Retention. Archaeology: All works
associated with the archaeological investigation, reporting and resolution at specific locations
where archaeological constraints exist Hard and Soft Landscaping. Civils works including
permanent and temporary road construction and reinstatement, earthworks, utilities, drainage,
road makings and other ancillary works where required. Property Renovations including noise
mitigation measures. The decommissioning, diversion, protection and strengthening of utilities
including the provision of new utility connections where appropriate. Diversions of utility assets
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including electricity, gas, water, foul drainage, surface drainage, and communications.
Engagements with Utility Asset Owners and wider stakeholders. Sewer relining and protection
works. Building Works. Site Investigation Works where required. Surveying, monitoring and
testing; Project Supervisor Construction Stage (PSCS) Each Lot under the Framework will
include elements of the above scope. While the above Frameworks are predominantly set up
for the MetroLink project Tll reserve the right to utilise these arrangements on other Tll Luas
Network Projects that are of a similar scope and nature.

AvayvwpioTiké diadikaciag: b3fbO0acb-d756-40b5-bd4c-7b1cbbfcc351

Mponyoupevn TrpokApugn/yvwaoTtotroinon: 321121-2025

Mponyouuevn TTpokApuén/yvwaTtotroinon: 340568-2025

Eidog diadikaoiag: Me diatrpayudTeuon Pe TTponyoupevn dnUoaicuon TTPOKNPUENS
dlaywviouou/avtaywvioTiKr diadikaoia ye diatTpayudreuon

H diadikaoia emrtayxuveral: Oxi

21.1. ZKomég
Xapaktipag Tng ouppBaong: ‘Epya
Kupia tagivopnon (cpv): 45230000 KaTaOKEUQOTIKEG EPYATIES YIa aywYoUg HEYAAWY
QTTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 060UG,
agpodpduIa Kal 01dNPOdPOUOUG: Epyaacieg dIAOTPWONG
MpbdoBeTn Tagivounon (cpv): 45111000 Epyaacicg katedagiong, dieubETnong Kal ekkabdapiong
epyotagiou, 44212400 MNaooahol, 45000000 KataokeuaoTikEG epyaanies, 45111240 Epyaaoieg
aTrooTpAyyiong £ddagoug, 45112450 Epyacieg ekoka@nig apxaloAoyikwy Xwpwyv, 45112700
Epyaaoieg diaudppwong Totriou, 45212200 KaToOKEUAOTIKEG EPYOTIES yIa aBANTIKEG
eykataoTdoeig, 45220000 Epyaaoieg pnxavikou kai douIKEG epyaaieg, 45231000
KaTaoKEUAOTIKEG EPYOTIES VIO AYyWYOUG JEYAAWY OTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
METOQOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIES AYWYWV HEYAAWV ATTOOTACEWV
yla TN JeTagopa eTpeAaiou kal agpiou, 45231300 KaTaOKEUAOTIKEG EPYATIES VIO AywWYOUGg
Udpeuong kai atroxéteuong, 45231400 KataoKeUQOTIKEG EPYATIES YIA YPARMPES NAEKTPODATNONG
, 45232430 Epyaoieg emmeepyaaiag Tou vepou, 45233000 KaTtaokeuaoTIKa £pya, £pya
BepeAiwong Kail eTTIQaveIoKE Epya 0€ QUTOKIVATOOPOUOUG Kal 0doug, 45233100 Kataokeun)
QUTOKIVNTOOPOPWY Kal 00wV, 45233140 Odikd épya, 45233220 ETTiQaveiakES pyacieg
odooTpwpaTog 0dwyv, 45262660 Epyacicg agaipeong auidvTou, 45340000 Epyaacieg
TOTTOBETNONG TTEPIPPALEWY, KIYKAIBWHATWY Kal EEOTTAIOUOU ao@aAciag, 45421130
EykardoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdoTtaong, 45454100
Epyaoieg avakaiviong, 71313000 YT1rnpeoieg Tapoxns cupBouAwy yia BEuata
TTEPIBAANOVTIKAG pNXavikig, 71313450 MepiBaAlovTiKr TTapakoAouBnon yia KATAOKEUOOTIKA
épya, 71317200 YTrnpeoieg uyeiag kar ao@aAeiag, 71320000 YTINPETieg EKTTOVNONG TEXVIKWV
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES Kl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIY,
71351720 New@UOIKEG HEAETEG apXaIOAOYIKWYV XwpwV, 71351810 ToTroypa@IkEG UTTNPETIEG,
71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpootdBuiong, 71630000 YTrnpeoieg
TEXVIKOU eAEyxouU Kal dokipwy, 76300000 Epyacieg yewTtpnong, 90491000 YTrnpeoieg
EMOEWPNONG ATTOXETEUOEWV

2.1.2. Toémog ekTéAeong
YTtrodiaipean xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

2.1.3. Aia
Exmipcopevn afia xwpic ®MA: 806 621 420,00 EUR

2.1.4. Tevikég TAnpo@opieg
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MpbdoBeTeg TANPoopics: All organisations wishing to participate in the procurement for "
Utilities and Enabling Works Framework” should register at Metrolink e-Sourcing Portal
https://metrolink.app.jaggaer.com/ Upon the completion of the registration, please navigate to
"PQQs/ITTs Open to All Suppliers" tab on the Main Dashboard, locate PQQ for “Utilities and
Enabling Works Framework", express an interest and submit a response. All clarification
queries in relation to this procurement must be submitted via the Metrolink e-Sourcing portal.
For the procurement of the M14 Utilities and Enabling Works Framework, the Contracting
Authority intends to down select and appoint Tenderers as follows. Lot 1: up to five (5)
Applicants will be shortlisted to ITT, with up to three (3) Tenderers appointed to the
Framework. Lot 2: up to seven (7) Applicants will be shortlisted to ITT, with up to four (4)
Tenderers appointed to the Framework. Lot 3: up to five (5) Applicants will be shortlisted to
ITT, with up to three (3) Tenderers appointed to the Framework. Lot 4: up to five (5) Applicants
will be shortlisted to ITT, with up to three (3) Tenderers appointed to the Framework. Lot 5: up
to five (5) Applicants will be shortlisted to ITT, with up to three (3) Tenderers appointed to the
Framework. Applicants must note that they are permitted to apply to a maximum of three (3)
Lots under the M14 Utilities and Enabling Works Framework. TIl will be staggering the
procurement for the five (5) Lots under the Framework Agreement. Following the PQQ, which
will be completed for all Lots at the same time, Tl will stagger the release of the ITTs, with Lot
1, 2 and 5 being released first followed by Lot 3 & Lot 4 at a later date. The ITTs for Lot 1, 2 &
5 will be used to shortlisting the number of Contractors onto the Framework, with the highest
ranking Contractor for each Lot being awarded the first call-off Contract. Only for the second-
call off contract under Lot 2 and Lot 5, the Contractor who is awarded the first call-off contract
under that Lot will be excluded from the competition for the second call-off contract, in order to
promote a balanced distribution of Work to Contractors on the Framework and improve the
attractiveness of the Framework to the market and promote opportunity to secure Works. Call
off contracts under the M14 Utilities and Enabling Works Framework will be awarded primarily
through mini competitions among the Framework Contractors appointed to the relevant Lot, in
accordance with the Framework Agreement. For Lots 3 and 4, the Contracting Authority may
alternatively award call off contracts using a carousel (taxi rank) procedure, under which
contracts are offered sequentially based on contractor ranking, subject to confirmation of
capacity, capability and satisfactory performance. The Contracting Authority reserves the right
to conduct a mini competition instead where the value, complexity or risk profile of a
requirement makes this more appropriate.

Nouikn Bdon:

Odnyia 2014/25/EE

2.1.5. Opol dnuociwv cuppdoswyv
Opoi uttoBoARg:
MéEyI0TOG apIBUOS TTAPTIOWY YIA TIG OTTOIEG £VAG TTPOCPEPWY PTTOPET VA UTTORAAEI TIPOCQOPEG:
3

2.1.6. Adyol atmrokAgiocpou
Mnyég Twv Adywv attrokAgiopou: ‘Eyypago cuuBaong
5. MapTida

5.1. NapTida: LOT-0001
TitAog: Lot 1- Major Site Enabling > €5m
Mepiypaen: Lot 1 - Major Site Enabling works is primarily focused on delivering large-scale site
enabling operations across complex urban environments. While the core scope centres on site
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enabling activities such as demolition, site clearance, environmental protection, access road
provision, and landscape reinstatement, this lot also encompasses essential utilities works,
including the installation, diversion, and protection of key services. Contractors bidding for this
lot must demonstrate the capability to deliver major site enabling as the dominant quantum of
work will be site preparation and enabling, with a requirement to competently deliver
supporting utilities tasks as needed.

EowTtepikd avayvwpioTIKO: 1

5.1.1. ZKomrég
Xapaktipag Tng oupPBaong: ‘Epya
Kupia tagivounon (cpv): 45230000 KaTaoKEUQOTIKEG EPYATIES VIO aywYyoUg HEYAAWY
QTTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAS EVEPYEING, AUTOKIVNTODPOUOUG, 000UG,
agpodpduIa Kal o1dNPOdPOUOUG: Epyaacieg dIAOTPWONG
MpbdoBeTn Tagivounon (cpv): 45111000 Epyaacicg katedagiong, dieubETnong Kal ekkabdapiong
epyotagiou, 44212400 MNaooahol, 45000000 KataokeuaoTikEG epyacnies, 45111240 Epyaaoieg
aTrooTpAyyiong £ddagoug, 45112450 Epyacicg ekoka@nig apxaloAoyikwyv Xwpwyv, 45112700
Epyaaoieg diaudppwong Totriou, 45212200 KaToOKEUAOTIKEG EPYOTIES yIa aBANTIKEG
eykataoTdoeig, 45220000 Epyaoieg pnxavikou kai douIKES epyaaieg, 45231000
KaTaoKeEUAOTIKEG EPYOTIES VIO AYyWYOUG JEYAAWY OTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
METOQOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIES AYWYWV PHEYAAWV ATTOOTACEWV
yla Tn JeTagopa eTpeAaiou kal agpiou, 45231300 KaTaOKEUAOTIKEG EPYATIES VIO AywWYOUg
Udpeuong kal atroxéteuong, 45231400 KataoKEUQOTIKEG EPYATIES YIA YPARMPES NAEKTPOBATNONG
, 45232430 Epyaoieg emmeepyaaiag Tou vepou, 45233000 KaTtaokeuaoTIKa £pya, £pya
BepeAiwong kail eTTIQPaveIoKE Epya 0€ QUTOKIVATOOPOUOUG Kal 0doug, 45233100 Kataokeun
QUTOKIVNTOOPOPWY Kal 00wV, 45233140 Odikd épya, 45233220 ETTiQaveIakES pyacieg
odooTpwpaTog 0dwyv, 45262660 Epyacicg agaipeong auidvTou, 45340000 Epyaacieg
TOTTOBETNONG TTEPIPPALEWY, KIYKAIBWHATWY Kal EE0TTAIOUOU ao@aAciag, 45421130
EykardoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdoTtaong, 45454100
Epyaoieg avakaiviong, 71313000 YT1rnpeoieg Tapoxns cupBouAwy yia BEuata
TTEPIBAANOVTIKAG pNXavikig, 71313450 MepiBaAlovTiKr TTapakoAouBnon yia KATAOKEUOOTIKA
épya, 71317200 YTrnpeoieg uyeiag kar ao@aAeiag, 71320000 YTINPEeTieg EKTTOVNONG TEXVIKWV
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES Kl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIV,
71351720 N'ew@UOIKEG HEAETEG apXaIOAOYIKWYV XwpwV, 71351810 ToTroypa@IkEG UTTNPETIEG,
71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpooTtdBuiong, 71630000 YTrnpeoieg
TEXVIKOU €AEyxoU Kal dokipwy, 76300000 Epyacieg yewTtpnong, 90491000 YTrnpeoieg
EMOEWPNONG ATTOXETEUCEWV
EmiAoyég:
Mepiypagn Twv emAoywv: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. Toémog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTIpWpEVN SidpKela
Aidpkela: 12 °Emn

5.1.4. Avavéwon
MéyioTeG avavewaoelg: 5

5.1.5. Atia
EkTipwpevn agia xwpig ®rA: 73 027 808,00 EUR
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5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1roKA€IOTIKOTNTO OUUHUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnudoia aupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIC dnuoaieg oupBdocig (ZA): val

5.1.7. Zrparnyikég dnuodoieg cuppdoeig
2TOX0G TV OTPATNYIKWY dnuociwv cuppBaoewy: Kayia otpaTtnyikr dnuooia ocuupacn

5.1.9. Kpithpia €mA0Oyng
Mnyég Twv KpItnpiwv emmAoyng: ‘Eyypago oupBaong

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
FAWOOEC OTIG OTTOIEG €ival €TTIONUWG dIaBEoIPa Ta £yypaga NG dnudaciag oupBaong: ayyAika
FAWOOEG OTIG OTTOIEG €ival aveTTIONPWG dlaBEaiya Ta £yypaga TNG cuPBaong (1 HEpn autwv):
ayyAIKa
AielBuvon Twv eyypaewy TnG dnuoaciag ouuBaong: https://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppdoewv
‘Opoi utrofBoAng:
HAekTpOVIKR UTTOBOAN: YTTOXPEWTIKN
AielBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
"AWOOEG OTIG OTTOIEG UTTOPOUV VA UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITHOEIG CUPUETOXNG:
ayyAIka
HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI
O1 TTpoo@EPOVTEG UTTOPOUV va UTTORAAOUV TTEPICTOTEPEG ATTO [ia TIPOCQPOPES: AEV ETTITPETTETAI
Mepiypa@r TNG oIKOVOUIKAG eyyunong: Please refer to Procurement Documents
MpoBeouia TTapaAafng Twv airqoewy cuppetoxng: 18/05/2026 14:00:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT
‘Opol TnG ouupaong:
H ouuBaon TTpétel va ekTeEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Agv €x€l aKOUN TTPOODIOPIOTEI
Opol oxeTIKA pe TNV ekTéEAEON TNG oUPPBaong: Please refer to Procurement Documents
Xpnuartoolkovoulkég pubpioeig: Please refer to Procurement Documents

5.1.15. Texvikég
Zupwvia-TAaioio:
2upewvia-TTAaiolo, xwpig eTTavekkivnon diaywviouou
AImioAdynon tng didpkeiag TG cuppwviag-mrAaiciou: A maximum framework duration of 12
years is required given the exceptional scale and scope of the MetroLink construction
programme and the need to ensure resilience in the supply chain and continuous risk
mitigation for utilities and enabling works throughout the project and aligns with the M400 and
M500 contract durations.
MAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

5.1.16. Mepaitépw TTANpoPopieg, diapecoAdBnon Kal TTPoocPuUYN
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviouog TTapoxng TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaiwv
oupBaocewv: Transport Infrastructure Ireland (TII)
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Opyaviopog TTapoxng ekTdg diadikTuou TTPpOoRacng ota £yypaga g dnudoiag ouppaong:
Transport Infrastructure Ireland (TII)

Opyaviopog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWYV TwV diadikaclwy TTpooPuyng: The High
Court of Ireland

Opyaviopog TTapaAaBnig aimioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaaiag Twy Tpoo@opwyv: Transport Infrastructure Ireland (TII)

5.1. MapTida: LOT-0002
TitAog: Lot 2— Major Utilities > €5m
Mepiypaon: Lot 2 — Major Utilities is principally concerned with the delivery of substantial
utilities works as its core function. Under this lot, the primary focus is on the installation,
diversion, commissioning, decommissioning, and protection of various utility services. While
limited site enabling works may be required to facilitate the execution of the major utilities
elements the dominant scope remains on complex utility infrastructure, demanding contractors
with proven expertise in large-scale utility projects who can also efficiently manage any
necessary enabling works as a supporting activity.
EowTepIikd avayvwpIoTIKO: 2

5.1.1. ZKotroég
XapakTtpag NG ouppBaong: ‘Epya
Kopia tagivounaon (cpv): 45230000 KataoKeuaoTIKEG EPYATIES yIa aywWYOUS HEYAAWY
ATTOOTACEWY, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 000UG,
agpodPOUIa Kal a1IdNPOdPONOUG: EpYaCieg dIAOTPWONG
MpbdoBeTn Tagivéunon (cpv): 45111000 Epyacicg katedagiong, dieubETnoNG Kal EKKabapiong
gpyortagiou, 44212400 MNaooalol, 45000000 KataokeuaoTikéG epyaaieg, 45111240 Epyaaoieg
aTrooTPAyYyIong £ddgoug, 45112450 Epyacicg ekoKa®ig apXaloAoyiKwy Xwpwyv, 45112700
Epyaaciec diaudppwaong Totriou, 45212200 KaTaoKEUAOTIKEG EPYQTiES YIa ABANTIKEG
eykataoTdoelg, 45220000 Epyaoieg pnxavikou kal douIKEG epyaoieg, 45231000
KaToOKEUAOTIKEG EPYATIES VIO AYWYOUG JEYAAWY OTTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl
METOQOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIES AYWYWV HEYAAWV ATTOOTACEWV
yia mn JeTagopd TreTpeAaiou Kal agpiou, 45231300 KaTtaoKeUQOoTIKEG EPYATIES VIO AywWYOoUg
Udpeuong kai atroxéteuong, 45231400 KataoKEUOOTIKEG EPYATIES YIA YPARPES NAEKTPOBAOTNONG
, 45232430 Epyacieg emegepyaaiag Tou vepou, 45233000 KataokeuaoTika €pya, £pya
BepeAiwong Kail eTTIPAvEIOKE Epya O€ QUTOKIVATOOPOUOUG Kal 0doUg, 45233100 Kataokeun
QUTOKIVNTOOPOUWYV Kal 0dwv, 45233140 OdIka £pya, 45233220 ETTiQaveIOKES EpYOTieS
odooTpwpaTog 0dwyv, 45262660 Epyacicg agaipeong auidvTou, 45340000 Epyacieg
TOTTOBETNONG TTEPIPPALEWY, KIVKAIDWHATWY Kal €E0TTAICUOU ac@aAciag, 45421130
EykardoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdoTtaong, 45454100
Epyaciec avakaiviong, 71313000 YTnpeaoieg Tapoxns cupBouAwy yia BéuaTta
TTEPIBAANOVTIKAG unxavikAg, 71313450 MNepiBaANOVTIKr) TTAPaKOAOUBNON yIa KATOOKEUQOTIKA
épya, 71317200 Ytnpeoieg uyeiag kal ac@aieiag, 71320000 YTrnpeoieg eKTTOVNONG TEXVIKWY
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES Kl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIV,
71351720 Mew@UOIKEG HEAETEC apxaloAoyIKWY Xwpwy, 71351810 ToTToypa@IKEG UTTNPETIEG,
71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpootdBuiong, 71630000 YTrnpeoieg
TEXVIKOU eAEyxou Kal dokipwy, 76300000 Epyaaoieg yewTtpnong, 90491000 YTrnpeoieg
EMOEWPNONG ATTOXETEUOEWV
EmiAoyég:
Mepiypagn Twv emAoywv: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. Toémog ekTéAeong
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YTmrodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTIpwpEVN SidpKela
Aidpkela: 12 °'ETn

5.1.4. Avavéwon
MéEyIoTEG avaveWaOEIg: 5

5.1.5. Agia
Exmipcopevn afia xwpic ®MA: 330 140 455,00 EUR

5.1.6. Tevikég TAnpo@opieg
Kar’ atroKAEIoTIKOTNTO CUUHETOXN:
Agv TTAPAXWPEITAI CUPPETOXN.
‘Epyo dnpooiwv cupPBacewy TTou dev xpnuatodoTeital ammo Ta Taueia Tng EE
H dnuooia cupBacn KAAUTITETAI ATTO TN CUP@WVIA yia TIG dnudoieg ouppdoclg (XAZ): val

5.1.7. Zrparnyikég dnuodoieg cupfdoelg
2TOXO0G TwV OTPATNYIKWY dnuociwy cuupacewv: Kauyia otpatnyikr dnuocia cuupacn

5.1.9. Kpitipia emiAoyng
Mnyég Twv KpITnpiwv emAoynig: ‘Eyypago cupBaong

5.1.11. "Eyypa@a dnuociwv cupfdocewyv
FAWOOEG OTIG OTTOIEG €ival ETTIONUWG dIABEoIPa Ta £yypaga TNG dnudoiag cupBaong: ayyAka
MAWOOEG OTIG OTTOIEG €ival AVETTIONPWG dlaBEaiya Ta £yypaga TNG oupBaong (rf péEpn autwv):
ayyAIK&
AleuBuvon Twv eyypaewy TnG dnuoaciag ouupaong: hitps://metrolink.app.jaggaer.com/

5.1.12. Opoil dnuociwv cuppdoewyv
‘Opoi1 utroBOoANRG:
HAekTpOVIKT) UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
FAWOOEC OTIG OTTOIEC PUTTOPOUV Va UTTORANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
ayyAIKG
HAeKTPOVIKOG KOTAAOYOG: Agv €TTITRETTETAI
O1 TTpoo@EPOVTEG UTTOPOUV Va UTTORAAOUV TTEPICTOTEPEG ATTO Hia TIPOCYOPES: AEV ETTITPETTETAI
Mepiypar TNG OIKOVOUIKAG eyyunong: Please refer to Procurement Documents
MpoBeouia TTapaAafng Twv aimjocwy cuppetoxng: 18/05/2026 14:00:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT
‘Opol Tng ouppaong:
H oUuBaon mpétmel va ekTeAEiTal aTo TTAQICIO TTPOYPAUUATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Agv €xel akOUN TTPOOBIOPIOTEI
Opol oxeTIKA PE TNV eKTEAEON TNG oUPPBaonG: Please refer to Procurement Documents
XpnuaToolkovopikég puBuioeig: Please refer to Procurement Documents

5.1.15. Texvikég
Zupuguwvia-trAaiolo:
2UMQWVIO-TTAQICI0, XWPIG ETTAVEKKIVNON d1ayWVIOUOU
AImioAdynon tng didpkeiag TG cup@wviag-mrAaiciou: A maximum framework duration of 12
years is required given the exceptional scale and scope of the MetroLink construction
programme and the need to ensure resilience in the supply chain and continuous risk
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mitigation for utilities and enabling works throughout the project and aligns with the M400 and
M500 contract durations.

NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA AYOPWV:

Kavéva duvapuiko ouoTnUa ayopwy

5.1.16. Mepaitépw TTANPOPoOpieg, dilapecoAdBnon Kal TTPooPuUYR
Opyaviouog mpooguyng: The High Court of Ireland
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuoaciwv
ouppdocwyv: Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxng ekTog diadikTuou TTPpOoRacng ota £yypaga tng dnudoiag cuppaong:
Transport Infrastructure Ireland (TII)
Opyaviopog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWY TwV diadikaolwy TTPooPuyng: The High
Court of Ireland
Opyaviopog TmapaAaBnig airioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviouog emeepyaaiag Twv Tpoo@opwv: Transport Infrastructure Ireland (TII)

5.1. MapTida: LOT-0003
TitThog: Lot 3-Minor Site Enabling < €56m
Mepiypaen: Lot 3 — Minor Site Enabling Works is primarily concerned with carrying out smaller
site enabling operations within urban environments, for contract values up to €5 million. The
scope encompasses site enabling works delivered on a smaller scale. The scope for minor site
enabling activities will be required to deliver some utilities works, but the principal portion of
work will involve site preparation and enabling, with the ability to competently undertake
associated utilities tasks as required.
EowTtepikd avayvwpioTIKO: 3

5.1.1. ZIkKomog
XapaokTtrpag NG ouppBaong: ‘Epya
KUpia tagivounon (cpv): 45230000 KataoKeuaoTIKEG EPYATiES yIa QywWYOUS HEYAAWY
ATTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 000UG,
agpodPOUIa Kal a1dNPOdPONOUG: EpYaTieg dIACTPWONG
MpbdoBeTn Tagivéunon (cpv): 45111000 Epyacicg kateddgiong, d1eubETNONG Kal EKKaBAapIiong
epyotagiou, 44212400 NMaocoalol, 45000000 KataokeuaoTikéG epyaaieg, 45111240 Epyaaoieg
aTrooTPAyyIong £ddagoug, 45112450 Epyacicg ekoka®rig apxaloAoyikwyv Xwpwv, 45112700
Epyacieg diapdpewong Totriou, 45212200 KaTaoKEUAOTIKEG EPYQTiES YIa ABANTIKES
eykataoTdoelg, 45220000 Epyaoieg pnxavikou kal douIKES epyaaieg, 45231000
KaToOKEUAOTIKEG EPYATIES VIO AYWYOUG HEYAAWY OTTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl
METOQPOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIEG AYWYWV HEYAAWV ATTOOTACEWV
yia TN JeTagopd TreTpeAaiou Kal agpiou, 45231300 KATaoKeUQOTIKEG EPYATIES VIO AYywWYyoUg
Udpeuong Kal atroxéteuong, 45231400 KataoKEUOOTIKEG EPYATIES YIA YPANPES NAEKTPODBOTNONG
, 45232430 Epyacieg emegepyaaiag Tou vepou, 45233000 KataokeuaoTikd €pya, €pya
BepeAiwong Kai TTIPAVEIOKA Epya O€ AUTOKIVATOOPOUOUG Kal 0doug, 45233100 Kataokeun
QUTOKIVNTOOPOUWYV Kal 0dwv, 45233140 OdIkaG £pya, 45233220 ETTiQaveIOKES EPYOTiES
0dooTpwHaTOg 00wV, 45262660 Epyacicg agaipeong apidvTou, 45340000 Epyacieg
TOTTOBETNONG TTEPIPPALEWY, KIVKAIDWHATWY Kal €EOTTAICUOU acpaAciag, 45421130
EykaraoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdotaong, 45454100
Epyacieg avakaiviong, 71313000 YTrnpeoieg Tapoxns cupBouAwy yia BéuaTta
TEPIBAANOVTIKAG unxavikAg, 71313450 MNepiBaAAOVTIKR) TTAPaKOAOUBNON YIa KATOOKEUQOTIKA
épya, 71317200 Ytnpeoieg uyeiag kal ac@aieiag, 71320000 YTrnpeoieg EKTTOVNONG TEXVIKWYV
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES KOl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIV,
71351720 Mew@UOIKEG HEAETEC apXaloAOYIKWYV Xwpwy, 71351810 ToTToypa@IKEG UTTNPETIEG,
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71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpootdBuiong, 71630000 YTrnpeoieg
TEXVIKOU eAEyXou Kal dokipwy, 76300000 Epyaaoieg yewTtpnong, 90491000 YTrnpeoieg
ETMOEWPNONG ATTOXETEUOEWV

EmiAoyég:

Mepiypagn Twv emAoywv: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. Toémog ekTéAeong
Ymodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTIpWpMEVN SidpKEIa
Aidpkela: 12 °'ETn

5.1.4. Avavéwon
MEyIoTEG avaveWOEIG: 5

5.1.5. Agia
ExkTipwpevn agia xwpic ®riA: 103 013 921,00 EUR

5.1.6. Tlevikég TTAnpOYoOpiEg
Kat’ atroKAEIOTIKOTNTO CUUHETOXN:
Aev TTAPOXWEEITAI CUPMPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev XpnuatodoTeital atrd Ta Tapeia Tng EE
H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBdocig (ZAX): val

5.1.7. Zrpatnyikég dSnuooieg cupPaoElg
2TOXO0G TwV OTPATNYIKWY dnuociwv cuppfacewv: Kauia otpatnyikr) dnuocia cuupacn

5.1.9. Kpitpia €mAoyng
Mnyég Twv KpITnpiwv emAoynig: ‘Eyypago oupBaong

5.1.11. "Eyypa@a dnuociwv cupfdoswyv
FAWOOEG OTIG OTTOIEG €ival ETTIONUWG dIaBEoIPa Ta £yypaga NG dnudoiag cupBaong: ayyAka
FAWOOEC OTIC OTTOIEG €ival aveTTIoNPwG dlaBéaiua Ta £yypaga TNG oUPBaong (f pépn autwv):
ayyAIKG
AieBuvon Twv gyypagwy Tng dnudoiag ouuBaong: hitps://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppaocewv
‘Opo1 utroBOoARG:
HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA
AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
"AWOOEG OTIG OTTOIEC PUTTOPOUV Va UTTORANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPMETOXNG:
ayyAIkda
HAEKTPOVIKOG KATAAOYOG: Agv ETTITPETTETAI
O1 TTpooPEPOVTEG UTTOPOUV Va UTTORAAOUV TTEPICTOTEPEG ATTO Hia TIPOCYOPEG: AgV ETTITPETTETAI
Mepiypa@r) TNG OIKOVOUIKAG eyyunong: Please refer to Procurement Documents
MpoBeoyia TTapaAafng Twv aimjocwy cuppetoxng: 18/05/2026 14:00:00 (UTC+00:00) Qpa
AuTtikig Eupwtng, GMT
‘Opoil Tng oupBaong:
H oUuBaon mpétmel va ekTeAEiTal OTO TTAQICIO TTPOYPAUUATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Agv €xel akOuN TTPOOBIOPIOTEI
Opol oxeTIKA Pe TNV eKTEAEON TNG oUPPBaong: Please refer to Procurement Documents
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XpnuaToolkovopikég puBuioelg: Please refer to Procurement Documents

5.1.15. Texvikég
Zuuguwvia-trAaiolo:
2UMQWVIO-TTAQICIO, XWPIG ETTAVEKKIVNON dlIayWVIOUOU
AimioAéynon 1ng didpkeiag TG oup@wviag-trAaiciou: A maximum framework duration of 12
years is required given the exceptional scale and scope of the MetroLink construction
programme and the need to ensure resilience in the supply chain and continuous risk
mitigation for utilities and enabling works throughout the project and aligns with the M400 and
M500 contract durations.
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpoPopieg, diapecoAdBnon Kal TTPpooPuUYNR
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuociwv
oupBacewv: Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxng ekTdg diadikTuou TTPpOoRacng oTa £yypaga g dnudoiag cuppaong:
Transport Infrastructure Ireland (TII)
OpyavioPog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWYV TwV diadikacolwy TTPooPuyng: The High
Court of Ireland
Opyaviopog TTapaAaBnig aimioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaaiag Twy Tpoo@opwv: Transport Infrastructure Ireland (TII)

5.1. NapTida: LOT-0004
TitAog: Lot 4- Minor Utilities < €5m
Mepiypaon): Lot 4 — Minor Utilities is primarily focused on delivering utilities works within urban
environments, for contract values up to €5 million. While the main emphasis is on minor
utilities activities, the Lot also incorporates a limited capability to undertake small-scale site
enabling works as required, supporting the delivery of utilities operations.
EowTepikd avayvwploTiko: 4

5.1.1. ZKomog
XapokTrpag NG ouppBaong: ‘Epya
KUpia tagivounon (cpv): 45230000 KataoKeUuaoTIKEG EPYATIES yIA QYWYOUG HEYAAWV
QATTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 0d0UG,
agpodpouia Kal 01dnpddpopous: epyaacieg S1A0TPWONG
Mpdéobetn Tagivounon (cpv): 45111000 Epyacieg katedagiong, d1euBETNONG Kal EKKABAPIONG
epyotagiou, 44212400 NMaocoalol, 45000000 KataokeuaoTikéG epyaaieg, 45111240 Epyaoieg
aTrooTPAyyIiong £dagoug, 45112450 Epyacicg ekoka®rig apxaloAoyikwyv Xwpwv, 45112700
Epyacieg diapdppwong Totriou, 45212200 KoTaoKEUAOTIKEG EPYQTIES YIO ABANTIKES
eykataoTdoelg, 45220000 Epyaoieg pnxavikou kal dOuIKEG epyaaies, 45231000
KoTaoKeUAOTIKEG EPYQTIES VIO AywYOoUS JEYAAWY aTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
METOQPOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIEG AYWYWV HEYAAWV ATTOOTACEWV
yla TN heTagopd meTpeAaiou kai agpiou, 45231300 KaTaoKEUAOTIKEG EQYATIES VIO AywyoUg
Udpeuong Kai atroxéteuong, 45231400 KataoKEUOOTIKEG EPYATIES YIA YPANPESG NAEKTPODOTNONG
, 45232430 Epyacieg emegepyaaoiag Tou vepou, 45233000 KataokeuaoTikd €pya, £pya
BepeAiwong Kai ETTIPAVEIOKA Epya O€ AUTOKIVATOdPOUOUG Kal 0doug, 45233100 Kataokeur)
QUTOKIVNTOBPOUWYV Kal 0dwv, 45233140 OdIKa £pya, 45233220 ETTipaveloKES EpYOTieg
odooTpwpaTog 0dwyv, 45262660 Epyacicg apaipeong apidvTou, 45340000 Epyacieg
TOTTOBETNONG TTEPIPPALEWY, KIVKAIDWUATWY Kal €EOTTAIOUOU aoc@aAciag, 45421130
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EykardaoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdotaong, 45454100
Epyacieg avakaiviong, 71313000 YTrnpeoieg Tapoxns cupBouAwy yia BéuaTta
TEPIBAANOVTIKAG unxavikAg, 71313450 MNepiBalNovTIKr) TTaPaKOAOUBNON yIa KATOOKEUQOTIKA
épya, 71317200 Ytnpeoieg uyeiag kal ac@aieiag, 71320000 YTrnpeaieg EKTTOVNONG TEXVIKWYV
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES Kl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIV,
71351720 MNew@UOIKEG HEAETEC apxaloAoYIKWYV Xwpwy, 71351810 ToTToypa@IKEG UTTNPETIEG,
71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpooTtdBuiong, 71630000 YTrnpeoieg
TEXVIKOU eAEyXou Kal dokipwy, 76300000 Epyaaoieg yewTtpnong, 90491000 YTrnpeoieg
ETMOEWPNONG ATTOXETEUOEWV

EmiAoyég:

Mepiypagn Twv emAoywv: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. Toémog ekTéAeong
Ymodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTIpWpMEVN SidpKEIa
Aidpkela: 12 °'ETn

5.1.4. Avavéwon
MEyIoTEG avaveWOTEIG: 5

5.1.5. Atia
EkTipwpevn agia xwpig ®r1A: 101 742 056,00 EUR

5.1.6. Tlevikég TTAnpoYoOpiEg
Kat’ atroKAEIOTIKOTNTO CUUHETOXN:
Aev TTAPOXWEEITAI CUPMPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev XpnuatodoTeital atrd Ta Tapeia Tng EE
H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBdocig (ZAX): val

5.1.7. Zrpatnyikég dSnuooieg cupPAoEIg
2TOXO0G TwV OTPATNYIKWY dnuociwv cuppfaocewv: Kauia otpatnyikr) dnuocia cuupacn

5.1.9. Kpitpia €mAoyng
Mnyég Twv KpITnpiwv emAoynig: ‘Eyypago oupBaong

5.1.11. "Eyypa@a dnuociwv cupfdoccswyv
FAWOOEG OTIG OTTOIEG €ival ETTIONUWG dIaBEoIPa Ta £yypaga NG dnudoiag cupBaong: ayyAka
FAWOOEC OTIG OTTOIEG €ival aveTTIoNPwG dlaBéaiua Ta £yypaga TNG oUPBaong () pépn autwv):
ayyAIKG
AieBuvon Twv gyypaewy Tng dnudoiag ouuBaong: hitps://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppaocewv
‘Opo1 utroBOoARG:
HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA
AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
"AWOOEG OTIG OTTOIEC PUTTOPOUV Va UTTORANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPMETOXNG:
ayyAIkda
HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI
O1 TTpooPEPOVTEG UTTOPOUV Va UTTORAAOUV TTEPICTOTEPEG ATTO Hia TIPOCYOPEG: AgV ETTITPETTETAI
Mepiypa@r) TNG OIKOVOUIKAG eyyunong: Please refer to Procurement Documents
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MpoBeoyia TTapaAafng Twv aimjocwy cuppetoxng: 18/05/2026 14:00:00 (UTC+00:00) Qpa
AuTtikig Eupwtng, GMT

‘Opol Tng oupuBaong:

H oUuBaon mpétmel va ekTeAEiTal 0TO TTAQICIO TTPOYPAUUATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Agev €xel KON TTPOCBIOPIOTEN

Opol oxeTIKA Pe TNV ekTEAEON TNG oUPPBaong: Please refer to Procurement Documents
XpnuaToolkovopikég puBuioelg: Please refer to Procurement Documents

5.1.15. Texvikég
Zupguwvia-trAaiolo:
2UMQWVIO-TTAQICI0, XWPIG ETTAVEKKIVNON dlIayWVIOUOU
AimioAéynon 1ng didpkelag TG oup@wviag-rAaiciou: A maximum framework duration of 12
years is required given the exceptional scale and scope of the MetroLink construction
programme and the need to ensure resilience in the supply chain and continuous risk
mitigation for utilities and enabling works throughout the project and aligns with the M400 and
M500 contract durations.
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpOoPopicg, diapecoAdBnon Kal TTPpoocPuUYNR
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuociwv
oupBacewv: Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxng ekTdg diadikTuou TTPpOoRacng oTa £yypaga g dnudoiag cuppaong:
Transport Infrastructure Ireland (TII)
OpyavioPog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWY TwV diadikacolwy TTPooPuyng: The High
Court of Ireland
Opyaviopog TapaAaBnig aimioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaaiag Twy Tpoo@opwv: Transport Infrastructure Ireland (TII)

5.1. NapTida: LOT-0005
TitAog: Lot 5- Multi-disciplinary Works
Mepiypaon: Lot 5 — Multidisciplinary Works encompasses projects that require a balance of
both major site enabling operations and complex utilities works within challenging urban
environments. Contractors appointed under this lot will be expected to demonstrate
comprehensive expertise in undertaking large-site enabling works as well as or alongside a
range of utility services, with the quantum of work required under call-off contracts to be of a
similar value and scale in both site enabling works and utilities works.
EowTepIKO avayvwpioTIKO: 5

5.1.1. ZKomog
XapaokTrpag NG ouppBaong: ‘Epya
KUpia tagivounon (cpv): 45230000 KataoKeUuaoTIKEG EPYATIES YIA QYWYOUG HEYAAWV
QATTOOTACEWYV, KOAWDIA ETTIKOIVWVIWY KAl JETAPOPAG EVEPYEING, AUTOKIVNTODPOUOUG, 0d0UG,
agpodpouIa Kal 01dnNpddpopous: epyaacieg S1A0TPWONG
Mpbéobetn Tagivounon (cpv): 45111000 Epyacieg katedagiong, d1euBETNONG Kal EKKABAPIONG
epyotagiou, 44212400 NMaocoalol, 45000000 KataokeuaoTikéG epyaaieg, 45111240 Epyaaoieg
aTrooTpAyyIiong £dagoug, 45112450 Epyacicg ekoka®rig apxaloAoyikwyv Xwpwv, 45112700
Epyacieg diapdppwong Totriou, 45212200 KoTaoKEUAOTIKEG EPYQTiES YIO ABANTIKEG
eykataoTdoelg, 45220000 Epyaoieg pnxavikou kal douIKEG epyaaies, 45231000
KoTaoKeUAOTIKEG EPYQTIES VIO AywYOoUS JEYAAWY aTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
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METOQPOPAG evépyelag, 45231200 KaTaoKEUAOTIKEG EPYATIEG AYWYWV HEYAAWV ATTOOTACEWV
yia TN JeTagopd TreTpeAaiou Kai agpiou, 45231300 KaTaoKeUQOTIKEG EPYATIES VIO AYyWYyoUg
Udpeuong Kal atroxéteuong, 45231400 KataoKEUOOTIKEG EPYATIES YIA YPANMPES NAEKTPODBOTNONG
, 45232430 Epyacieg emmegepyaaiag Tou vepou, 45233000 KataokeuaoTikd €pya, £pya
BepeAiwong Kail ETTIPAVEIOKE Epya O€ AUTOKIVATOdPOUOUG Kal 0doug, 45233100 Kataokeun
QUTOKIVNTOOPOUWYV Kal 0dwv, 45233140 OdIka £pya, 45233220 ETTipaveloKES EpYOTies
0dooTpwpaTog 0dwyv, 45262660 Epyacicg agaipeong auidvTtou, 45340000 Epyacieg
TOTTOBETNONG TTEPIPPALEWYV, KIVKAIDWHATWY Kal €EOTTAICUOU ac@aAciag, 45421130
EykardaoTtaon Bupwv kai Tapabupwyv, 45453100 Epyacieg atrokatdotaong, 45454100
Epyacieg avakaiviong, 71313000 YTrnpeoieg Tapoxns cupBouAwy yia Bépata
TEPIBAANOVTIKAG unxavikAg, 71313450 MNepiBaANoVTIKr) TTAPaKOAOUBNON yIa KATOOKEUOOTIKA
épya, 71317200 Ytnpeoieg uyeiag kal ac@aieiag, 71320000 YTrnpeaieg EKTTOVNONG TEXVIKWYV
MEAETWYV, 71351000 MewAOYIKEG, YEWPUOIKES Kl AAAEG ETTIOTNUOVIKEG UTTNPETIEG EPEUVWIV,
71351720 MNew@UOIKESG HEAETEC apXaloAOYIKWYV Xwpwy, 71351810 ToTToypa@IKEG UTTNPETIEG,
71351910 YTnpeoieg yewAoyiag, 71355000 Y1npeoieg xwpooTtdBuiong, 71630000 YTrnpeoieg
TEXVIKOU eAEyXou Kal dokipwy, 76300000 Epyaoieg yewTtpnong, 90491000 YTrnpeoieg
ETMOEWPNONG ATTOXETEUOEWV

EmiAoyég:

Mepiypagn Twv emAoywv: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. Toémog ekTéAeong
Ymodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTIpWpMEVN SidpKEIa
Aidpkela: 12 °'ETn

5.1.4. Avavéwon
MEyIOTEG avaveWOEIG: 5

5.1.5. Agia
ExkTipwpevn agia xwpic GriA: 198 697 180,00 EUR

5.1.6. Tlevikég TTAnpoOYoOpiEg
Kat’ atroKAEIOTIKOTNTO CUUHETOXN:
Aev TTAPOXWEEITAI CUPPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev XpnuatodoTeital atrd Ta Tapeia Tng EE
H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBdocig (ZAX): val

5.1.7. Zrpatnyikég dSnuooieg cupPAoEIg
2TOXO0G TwV OTPATNYIKWY dnuociwy cuppfaoewv: Kayia otpatnyikr) dnuocia cuupacn

5.1.9. Kpitipia emiAoyng
Mnyég Twv KpITnpiwv etmAoynig: ‘Eyypago oupBaong

5.1.11. "Eyypa@a dnuociwv cupfdocswyv
FAWOOEG OTIG OTTOIEG ival ETTIONUWG dIaBEoIPa Ta £yypaga NG dnudoiag cupBaong: ayyAka
FAWOOEC OTIC OTTOIEG €ival aveTTIoNPwG dlaBéaiua Ta £yypaga TNG oUPBaong (1 pépn autwv):
ayyAIKG
AieBuvon Twv gyypagwy Tng dnuooiag ouuBaong: hitps://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppaocewv
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Opol uttoBoARg:

HAekTpOVIKR) UTTOBOAN: YTTOXPEWTIKN

AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/

"AWOOEG OTIG OTTOIEG UTTOPOUV VA UTTOBANBOUV OI TIPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
ayyAika

HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI

O1 TTpoo@EPOVTEG UTTOPOUV va UTTORAAOUV TTEPICTOTEPEG ATTO [ia TIPOCQYOPES: AEV ETTITPETTETAI
Mepiypagr TNG oIKOVOUIKAG eyyunong: Please refer to Procurement Documents

MpoBeouia TTapaAafng Twv airqoewy cuppetoXng: 18/05/2026 14:00:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT

‘Opol TnG ocuupaong:

H oUuuBaon TTpETel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Agv €x€l aKOUN TTPOCDIOPIOTEI

Opol oxeTIKA pe TNV ekTEAEON TNG oUPPBaong: Please refer to Procurement Documents
Xpnuartoolkovoulkég pubpioeig: Please refer to Procurement Documents

5.1.15. Texvikég
Zupowvia-TAaioio:
2upewvia-TTAaiolo, Xwpig eTTavekkivnon diaywviouou
AImioAdynon tng dIdpkKeIag TG oupewviag-rAaiciou: A maximum framework duration of 12
years is required given the exceptional scale and scope of the MetroLink construction
programme and the need to ensure resilience in the supply chain and continuous risk
mitigation for utilities and enabling works throughout the project and aligns with the M400 and
M500 contract durations.
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

5.1.16. Mepaitépw TTANpOPoOpieg, diapecoOAGBNON KAl TTPOCPUYH
Opyaviopog mpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxng TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaiwv
oupBaocewv: Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxng eKTog diadikTuou TTPpdaRacng ata £yypaga tng dnudaoiag ouppaong:
Transport Infrastructure Ireland (TII)
OpyavioPog TTapOoXNG TTEPICOOTEPWY TTANPOPOPIWY TwV diadikacolwy TTPooPuyAG: The High
Court of Ireland
Opyaviopog TmapaAaBic airfoewy cuppetoxngs: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaoiag Twy Tpoo@opwv: Transport Infrastructure Ireland (TII)

8. Opyaviopoi

8.1. ORG-0001
Etrionun ovouacia: Transport Infrastructure Ireland (TII)
ApiBudc karaxwpliong: 9510201H
Taxudpouikr) dieuBuvon: Parkgate Business Centre, Parkgate Street
M6AN: Dublin
Taxudpouikog kKwdikag: D08 DK10
YTmrodiaipean xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia
Email: Metrolinkesourcing@tii.ie
TnAépwvo: 00 353 1 6463600
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HAexTpovikr dieuBuvon: https://www.tii.ie/

Mpogih ayopaoTn: https://metrolink.app.jaggaer.com/

P6Aol autoU Tou opyaviouou:

AyopaoTig

Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN dladikaoia dnuoaciwv
oupBacewv

Opyaviopog TTapoxng ekTdg d1adIKTUoU TTPOCRaoNG oTa £yypaga Tng dnudoiag cuupaong
Opyaviopog TTapaAaBig AITACEWY CUPPETOXNS

OpyavioPog ETTECEPYATIOG TWV TTIPOCPOPUWIV

8.1. ORG-0002
Emionun ovopaoia: The High Court of Ireland
Ap1Bu6g kataxwpliong: The High Court of Ireland
TuRua: The High Court of Ireland
Taxudpouikr dietbuvon: Four Courts, Inns Quay, Dublin 7
MéAN: Dublin
TaxudpopIkog kwdikag: D07 WDX8
YTmodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia
Email: HighCourtCentralOffice@courts.ie
TnAépwvo: +353 1 8886000
P6Ao1 autoU Tou opyaviouou:
Opyaviouog TTpooPuUYnGg
OpyavioPog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWYV TWV dIAadIKACIWY TTPOCPUYAG

8.1. ORG-0003
Etrionun ovouacia: European Dynamics S.A.
ApiBudg karaxwpiong: 002024901000
Tunua: European Dynamics S.A.
M6AN: Athens
TayxudpouIKOG KwdIKAG: 15125
YTmrodiaipeon xwpag (NUTS): Bépeiog Topéag ABnvwy (EL301)
Xwpa: EANGda
Email: eproc-esender@eurodyn.com
TnAépwvo: +30 2108094500
P6Ao1 autoU Tou opyaviouou:
TED eSender

NMAnpogopicg TTpoknpuing

AvayvwpioTiko/ékdoon TTpokrpuéns: 1381f3bf-9503-4ec3-9fed-f1d7b4e86118 - 01

Eidog evrutTou: Alaywviopog

Eidog mrpokApung: MNMpokrpugn oupBaong i ocuuaong Trapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroeidog TrpokApugng: 17

Huepopnvia atmooToAng TnG Tpoknpuéng: 25/03/2026 10:45:43 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT

Awooeg oTIg oTToiEg dlaTiBeTAN £TTIONUA N TTAPOoUCa TTPOKNPUEN: ayyAIKA

ApiBudg dnpoaoicuong TG TTpokrpugns: 208616-2026

Ap1Bu6G Teuyxoug EE S: 60/2026
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