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IpAavdia — Epyacieg pnxavikou kail dopikég epyaoieg — MetroLink, Dublin — M120 Heavy Civils
Enabling Works Framework Agreement

OJ S 138/2026 21/07/2026

MpokApugn cuufacng N cUPBACNHG TTAPAXWPNONS — TUTTOTTOINHEVO KABEOTWGS - NvwoTotroinon
aAAaywv

‘Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: Transport Infrastructure Ireland (TlI)
Email: Metrolinkesourcing@tii.ie
NouikA pop@r ayopaaoTr): Opyaviopog dnuoaiou dikaiou TTou TeAE UTTO TOV EAeyX0 apxXAS TNG
KEVTPIKAG KUBEPVNONG
ApaoTnpidTnTa TNG avabéTouoas apxng: Mevikég dNUOCIEG UTTNPETIES
ApaoTnpidTNTa TOu avaBEToVTog Qopéa: MeTapopEg ue aoTikG 010NPOdPOUO, TPAU, TPOAET i
Aew@opeio

2. Aiodikaoia

2.1. Aiadikaoia
Tithog: MetroLink, Dublin — M120 Heavy Civils Enabling Works Framework Agreement
Mepiypaer: The M120 Heavy Civils Enabling Works Framework Agreement (the M120
Framework) will provide civil engineering works for the MetroLink programme. The scope of
works for the M120 Framework will comprise a combination of the following: Site set up and
hoarding installation; Logistics and welfare management; Ultilities diversions and works; Site
clearance and removal of materials; Surveys and/or ground investigations; Bulk earth and rock
excavation works; Construction and outfitting works; Building construction and fit-out;
Construction of single or multi-span viaducts, overbridges, under bridges and walkways over
or under live carriageways and waterways, retaining walls and guide walls, diaphragm walls,
secant piling and contiguous piling, rock bolts, anchors, capping beams, shotcrete works,
mesh works, sealing of fissures etc., underground and above ground reinforced concrete
structures and associated temporary works/propping/other reinforcement works; Monitoring of
settlement and ground movement and associated remedial works; De-watering and water
treatment/disposal management; Site waste management; Mechanical , electrical and
plumbing works as required, perform the roles of PSDP and PSCS; Structural, civil, and
engineering design; Any other related works. The procurement of the M120 Framework (the
Competition) will be conducted under the European Union (Award of Contracts by Utility
Undertakings) Regulations 2016 (as amended) (SI 286/2016), and will be managed by TII,
acting as the contracting authority, who will be the sole point of contact for applicants. The
M120 Framework will be a multi-party Framework Agreement (per Regulation 50 of the Utilities
Regulations) consisting of two (2) value based lots. The competition will be structured as a two-
stage process with Stage 1 the Selection Stage and Stage 2 the Tender Stage. A maximum of
three (3) tenderers will be appointed to each lot. Applicants may apply for one (1) lot only. A
tenderer appointed to either lot under the M120 Framework is not precluded from participating
in other MetroLink projects or contract packages. The lots are as follows: Lot 1 - Heavy Civils
Enabling Works for Call-off Contracts with an estimated value of €50 million or more
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(excluding VAT) and those determined by the Contracting Authority to be complex call-off
contracts of any value which may require specific technical or specialist resources. Lot 1 will
tunnel portals, single or multi span viaducts, and other contract packages. Lot 2 - Heavy Civils
Enabling Works for Call-off contracts with an estimated value less than €50 million (excluding
VAT) except those to be included in Lot 1. Lot 2 will consist of call-off contracts for elements of
civils works, which may include retaining walls, other foundation/support works. Conduct of the
Competition Stage 1: The Selection Stage will commence with the publication of a Pre-
Quallification Questionnaire (PQQ) by TII. This will assess applicants based on defined
selection criteria for each lot, such as their financial and economic standing, technical
capability, and relevant experience. Provided that there is a sufficient number of applicants for
each lot, five (5) applicants for each of the two (2) lots will be shortlisted. If less than five (5)
applicants meet the minimum requirements for a lot, Tll reserves the right to proceed with
those applicants to the second stage of the procurement for that lot. The PQQ process to
establish both lots will run concurrently. Stage 2: The Tender Stage for the award of the
framework and first call-off contracts will commence with Tll issuing the Invitation to Negotiate
(ITN) to each tenderer for that lot. Following the submission and evaluation of ITN tenders, TlI
reserves the right to engage in further negotiations with tenderers. Following the negotiation
phase, Tll may request the submission of Best and Final Offers (BAFOs). The three (3)
highest ranked tenderers under each lot will be appointed to the M120 Framework and will be
eligible to compete for future call-off contracts. The 4th and 5th ranked tenderers under each
lot will be reserve tenderers. If during the term of the M120 Framework a framework contractor
no longer meets the financial and economic standing requirements in the PQQ or does not
submit a tender in response to a call-off tender for three or more call-off contracts in a row
then TII reserves the right to terminate the framework agreement with that contractor and
appoint one of the reserve tenderers to the M120 Framework. Furthermore, the highest ranked
tenderer under each lot will be awarded the first call-off contracts under each lot: Lot 1 award
of the contract for the Dublin Airport station box (see 5.1 Lot: LOT0001); Lot 2 award of the
contract for excavation and pile removal works near to Tara Street station (see 5.1 LOT 0002).
Future call off contracts will be awarded by way of mini-competition following the issue of the
call-off tender document to the framework members. Detailed information regarding the award
criteria for the future / subsequent call-off contracts after the first call-off contracts will be
communicated to tenderers appointed to each lot of the M120 Framework as they arise based
on TII’s requirements. The M120 Framework may also be used by larnréd Eireann - Irish Rail
to procure call-off contracts for heavy civil engineering works at or adjacent to Glasnevin
station (including, without limitation, retaining wall construction, ground stabilisation, utility
diversions, interface works with the MetroLink alignment, and preparatory or enabling works
necessary to facilitate the integration of MetroLink with the existing Irish Rail network at that
location), provided that the works in question fall within one or more of the categories of work
set out in the scope of works for the M120 Framework. Refer to the PQQ documents for
further information.

AvayvwpIioTIKO diadikaciog: d5de3790-e744-4dca-ba33-95bch583e721

Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn

H diadikaaia emmiTaxuveral: oxl

21.1. ZKomrog
Xapaktipag Tng oupBaong: ‘Epya
Kopia tagivounon (cpv): 45220000 Epyaoieg pnxavikou Kal OOMIKEG EPYATIES
Mpbéobetn Tagivounon (cpv): 42414220 Mepavoyépupa, 45100000 Epyaacieg TTpOTTOPACKEUNG
epyotagiwv, 45110000 Epyacieg kateddgiong Kal aTrToEAAWONG EYKATACTACEWYV KTIPIWV Kal
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epyaocieg petakivnong yaiwv, 45111000 Epyacieg katedagiong, dieuBETNONG Kal EKKaBApIong
epyortagiou, 45111100 Epyaoieg kateddgiong, 45111200 Epyaacieg dieuBETNONG KAl
ekKKaBapiong gpyoTtagiou, 45111250 Epyaoieg edagpoloyikwyv gpeuvwy, 45112000 Epyaaoicg
EKOKAQWYV Kal getTakivnong yaiwv, 45210000 Epyaoieg kataokeung KTipiwy, 45213321
KaTaokeuaoTIKEG EpYaTies yia 010NPOdPOPIKOUG 0TaBUOUG, 45213322 KATOOKEUOOTIKEG
EPYATIES VIO TEPUATIKOUG O10NPOdPOUIKOUG 0Tabpoug, 45213000 KaTaoKEUAOTIKEG EPYATIES
YIO EUTTOPIKA KTipIA, ATTOBNKES Kal BIOUNXAVIKA KTipId, yIa KTipIa OXETICOUEVA UE TIG HETAPOPEG,
45213352 KaTtaoKeUaOoTIKEG EPYOTIEG YIO ouvepyeia ouvThpnong, 45221000 KataoKeuaoTIKEG
EPYATIES YIa YEQUPEG Kal ONPayyes, ppéarta Kal uttdyeles diaBaoceig, 45221110
KaToOKeUAoTIKEG EpYATieg VIa YEQUPEG, 45221113 KaTtaoKeEUQOTIKEG EPYATIES VIO YEQUPEG
d1GBaong TeCwyv, 45223200 Epyacieg dopikou okeAeToU, 45223210 XaAUBDIVEG DOUIKES
KaTaoKeUEG, 45213320 KOTAOKEUAOTIKEG EPYATIES YIA KTipIO OXETICOUEVA HE TIG
O10NPODPOUIKEG NETAPOPEG, 45223220 'Epya KATOOKEUNG BOUIKOU OKeAETOU, 45234100
KatooKeuaoTIKEG Epyaaieg yia 010Npodpopoug, 45234112 KAataoKEUAOTIKEG EPYATiES yIa
XWPOUG oTdBueUoNG Tpoxaiou UAIKOU, 45234122 'Epya o€ UTTOYEIO 010NPOdpouo, 45234123
Epyacieg o€ pepikwg uttdyelo o1dnpodpopuo, 45234125 21aBudg utrdyeiou o1dnpodpoou,
45246100 Kataokeun TTapoxBiou Toixou, 45262400 Epyacicg avéyepong XaAUBBIVWY SOUIKWV
MEpwy, 45262410 Epyacieg avéyepong XaAUBdIVWY SOUIKWY PHEPWV YIa KTipia, 45262420
Epyacieg avéyepong XaAUBdIVWY SOPIKWY PEPWYV YIa KATAOKEUEG, 45262650 Epyaoieg
emKAAUYNG, 71000000 YTTnpeaieg apXITEKTOVIKNAG, KOTAOKEUAOTIKWY £PYWY, EPYWV TTOAITIKOU
pNnxavikou kai eTTiBAewng, 71320000 YTInpeoieg eKTTOVNONG TEXVIKWV PEAETWY, 71541000
YTTnpeaics dIaXEIPIONG KATOOKEUAOTIKWY £Epywy, 71240000 YTTnpeoieg apXITEKTOVA, UNXAVIKOU
Kal TeXVIKou ypageiou, 71242000 MpocToipacia Epywy Kal oXediwy, ekTipnon datravwy,
71300000 YTnpeaoieg pnxavikou, 71351500 Y1npeaieg edagoAoyikwyv epeuvwy, 71500000
KaTtaokeuaoTIKEG Kal ouva@eic uttnpeoieg, 71540000 YTrnpeoieg diaxeipiong KATOOKEUWY,
71700000 YTrnpeaoieg TTapakoAouBnong kai eAéyxou, 71311300 YTrnpeoieg TTapoxng
oupBouAwy yia uttodopr), 71312000 YTInpeoieg TTAPOXNG CUPPBOUAWY OE KATOOKEUAOTIKA
BéuaTa peydAwyv TeXVIKWY €pywyv, 71315210 YTInpeoieg TTapoxnG CUMPBOUAWY OXETIKA PE TIG
OIKOOOWIKEG eykaTaoTdoelg, 79415200 YTrnpeoieg TTapoxAg cupBoulwy o€ BEpata oxedlaouou
, 79994000 Y1npeoieg diaxeipiong oupBdaoewy, 90700000 Mep1BaAAOVTIKEG UTTNPETIES

2.1.2. Tomog ekTéAeong
Ymodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

21.3. Aiia
EkTipwpevn agia xwpig ®MA: 1 200 000 000,00 EUR
MéyioTn agia Tng ocupgwviag-rAaiciou: 1 200 000 000,00 EUR

2.1.4. Tevikég TTAnpoopiEg
MpbdoBeTeg TANpoopics: This contract notice relates to the M120 Framework which is sub-
divided into two separate lots. Applicants may participate in One (1) lot ONLY under the M120
Framework. The M120 Framework will be used for the award of heavy civils enabling works
using Design and Build contracts for elements of work which would otherwise be delivered
under the M401, M402 contracts or other contract packages of the wider MetroLink
programme. The M120 Framework will be awarded in accordance with the provisions of the
European Union (Award of Contracts by Utility Undertakings) Regulations 2016 (S.l. 286
/2016). As the total estimated value of the lots under this Framework Agreement is equal to
or greater than EUR 250 million and the value of each lot is above EUR 125 million, applicants
invited to participate in the Tender Stage will be required as part of their tender submission to
notify all foreign financial contributions as defined in Article 28(1), point (b) of Regulation (EU)
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2022/2560 on foreign subsidies distorting the internal market. If no such financial contributions
have been received, the economic operator will instead be required to submit a declaration
confirming that it has not received such financial contributions from countries outside the EU.
TIl may, if appropriate and necessary, adopt the procedure detailed in Regulation 49(1)(f) of
the European Union (Award of Contracts by Utility Undertakings) Regulations 2016 to award
new services consisting of the repetition of similar services entrusted to the successful
tenderers under this competition. More information on the MetroLink project and scope of the
M120 Framework is available at www.metrolink.ie and in the PQQ documents. The works
under the M120 Framework will each have a number of interfaces with the MetroLink M401
and M402 contracts and with the design, build, finance, operate and maintain (DBFOM)
contract (the M500 Contract), the advance and enabling works contracts (the M100 Contracts)
and other contracts. Most of the heavy civil engineering works will be delivered under the
larger M401/M402 packages. The NEC4 engineering and construction contract (‘ECC’)
framework contract will be the form of contract used for the M120 framework agreement. Call-
off contracts awarded under Lot 1 and under Lot 2 will use the NEC4 ECC Option C form of
contract, with Tll reserving the right to use the NEC4 Option A or Option E forms of contract
for call-offs under the M120 Framework. Option C will be the contract form used for the first
call-offs under each Lot. Tll reserves the right to novate or assign call-off contracts awarded
under the M120 framework to the M401 contractor, M402 contractor, M500 contractor, or
another State/State-owned entity following the award of the call-off contracts. Tll reserves the
right at its absolute discretion to omit, vary, reduce, extend or repackage its requirements and
/or amend contracts post award or to do a combination of these to enable the delivery of its
requirements under the M120 Framework in a timely manner. This includes, without limitation,
the right to procure directly from individual or groups of members from pre-qualified consortia,
reducing or extending the duration of repackaged contracts and permitting changes to pre-
qualified consortia and to take such steps as it considers appropriate in respect of the
Competition subject to applicable law. TII has the right at any time and without notice to (i)
terminate the Competition (or part of it), (i) change the Competition’s basis or procedures, (iii)
procure the works by other means, (iv) negotiate or engage with one or more parties at any
time, or (v) to do any combination of the foregoing or anything else deemed appropriate. In line
with the Irish Government’s climate action legislation and MetroLink’s sustainability and carbon
management commitments outlined in the Railway Order, each of the M120 call-off contracts
will include a structured framework for managing carbon performance to ensure alignment with
carbon. This approach aims to encourage innovation in low carbon construction methods,
materials, and logistics, and will form part of the overall contract performance assessment.
Refer to the PQQ documents for further information. The Framework value stated in section
2.1.3 represents TII’s best estimate of the anticipated total value of contracts that may be
procured under the framework including risk and inflation and for works required by TIl and/or
Irish Rail and should not be taken as a definitive indication or guarantee of the volume of
heavy civils engineering works that may be required by Tl due to the variable demand for
these works, and therefore the value may be significantly lower, or indeed higher than this
estimate.

Nouikn Bdon:

Odnyia 2014/25/EE

2.1.5. Opoil dnuociwv cuuBdacewyv
‘Opo1 utroBOoARG:
MéyioTog apiBudg TTapTidwyV yia TIG OTTOIEG £vag TTPOCPEPWY PTTOPET va UTTOBAAEI TTPOCPOPEG:
1
‘Opol Tng ocuupaong:
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MéyioTog apiBudg TapTidwV yia TIG OTTOIEG UTTOPOUV va avaTeBouv cupBdoelg o€ Evav
TTPOCPEPOVTA: 1

2.1.6. Adyol atmrokAgiocpou
Mnyég Twv Adywv atrokAsiopou: ‘Eyypago ouupaong

5. MapTida

5.1. MapTida: LOT-0001
Tithog: Lot 1 Heavy Civils Enabling Works for Call-off Contracts with an estimated value of €50
million or more (excluding VAT) and those determined by the Contracting Authority to be
complex call-off contracts of any value which may require specific technical or specialist
resources.
Mepiypaen: Lot 1 will consist of call off contracts for large elements of civils works, which may
include station boxes, tunnel portals, single or multi span viaducts, and other contract
packages. The first call off contract to be awarded under Lot 1 will be for the construction of
the underground MetroLink station box at Dublin Airport (the “Dublin Airport station box”).
Further call offs under Lot 1 are anticipated potentially for additional station box/es, tunnel
portal/s, single or multi span viaducts, or other related contract packages yet to be identified.
The scope of this first call off contract under Lot 1 for the Dublin Airport station box is expected
to comprise the following: * Detailed reinforcement design, design of all temporary works,
design the construction methodology, to deliver the works (Tl will provide the detailed design
of the station box) « perform the roles of PSDP and PSCS « Consultation with daa, TIl and
other key stakeholders for the contractors design, traffic management, site logistics,
construction equipment restrictions etc. « Surveys and/or additional ground investigations as
maybe required ¢ Erection and maintenance of site/access hoarding « Removal of any existing
barriers, bollards, kerbs and street furniture « Removal or diversion of any utilities « Excavation
works * Demolition and removal of materials from any structures on site « Construction of
triage centre for PFAS « Analysis, treatment and disposal of PFAS contaminated soil « All
construction works required for the construction of the airport station box « Any other works as
may be required for interfacing with the M100, M400 and M500 Contracts « Procurement of
ancillary equipment as may be necessary * Provison of as-built digital models/drawings and
asset records ¢« Preparation of site for take-over by other MetroLink contractors « Any other
related works Refer to the PQQ documents for further information.
EowTtepikd avayvwplioTiKO: 1

5.1.1. ZKomog
XapakTtrpag NG ouppaong: ‘Epya
Kupia tagivopnon (cpv): 45220000 Epyaoieg pnxavikou Kal OOMIKEG EPYATIES
MpdoBeTn Tagivounon (cpv): 42414220 Mepavoyépupa, 45100000 Epyaaieg TTPOTTAPACTKEUNG
epyotagiwv, 45110000 Epyacieg kateddgiong Kal aTToEAAWONG EYKATACTACEWYV KTIPIWV Kal
epyaaoieg petakivnong yaiwv, 45111000 Epyacieg kateddgiong, d1euBETNONG Kal eKKaBdapiong
epyortagiou, 45111100 Epyaoieg kateddgiong, 45111200 Epyaoieg dieuBETNONG KAl
ekkaBapiong gpyotaciou, 45111250 Epyaaieg edagoloyikwy gpeuvwy, 45112000 Epyaaieg
EKOKAQWV Kal geTakivnong yaiwv, 45210000 Epyaocieg kataokeung KTipiwy, 45213321
KaTaoKkeuaoTIKEG Epyaaies yia 01dnNpodpouIkoUs aTabuoug, 45213322 KataoKEUQOTIKEG
EPYATIES yIa TEPUATIKOUG T10NPO0dPOUIKOUG 0TaBpoUg, 45213000 KaTaOKEUAOTIKEG EPYATIEG
yIO EUTTOPIKA KTipIa, ATTOBNKES Kal Blounxavika KTipid, yia KTipia oxXeTICOUEVA E TIG JETAPOPEG,
45213352 KaTaoKeUAOTIKEG EPYOATIES yIa ouvepyeia ouvTipnong, 45221000 KaTaoKeUAOoTIKEG
EPYATIEC VIO YEQUPEG Kal ONPayyeg, @pearta Kal uttdyeleg diaBaoceig, 45221110
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KoTaoKeuaoTIKEG EPYOTiES YIa YEQUPEG, 45221113 KATAOKEUAOTIKEG EPYATIES VIO YEQUPEG
diapBaong Tedwyv, 45223200 Epyaoieg dopikou okeAeToU, 45223210 XaAUuBdIveG SOMIKES
KATOOKEUEG, 45213320 KaTtaOKEUOOTIKEG EPYATIES YIA KTipIA OXETICOUEVA WE TIG
O10NPOBPOMIKEG HETOPOPEG, 45223220 'Epya KaTaoKeung OOPIKOU okeAeTOU, 45234100
KaTaokeuaoTIKEG Epyaaies yia 01dnpddpopoug, 45234112 KaTaoKEUAOTIKEG EPYATIES IO
XWPOUG oTdBueuong Tpoxaiou UAIKOU, 45234122 ‘Epya o€ UTTOyEIo 010Npo0dpouo, 45234123
Epyacieg o€ pepIKWG UTTOYEIO O10NPOdPOUO0, 45234125 >T10Budg UTTOYEIOU O16NPOdPOOU,
45246100 Kataokeun TTapoxBiou Toixou, 45262400 Epyaocieg avéyepong XaAUBdIVWY SOUIKWY
peEpwy, 45262410 Epyacieg avéyepong XaAUBdIVWY SOUIKWY PEPWV YIa KTipla, 45262420
Epyaacieg avéyepong XaAURdIVWY SOPIKWY PEPWV YIa KATAOKEUEG, 45262650 Epyaaieg
emMKAAUYNG, 71000000 YTTnpeoieg OPXITEKTOVIKAG, KOTAOKEUAOTIKWY £PYWV, EPYWV TTONITIKOU
pnxavikou kai emiBAewng, 71320000 YTrnpeoieg eKTTOVNONG TEXVIKWYV PeEAETWY, 71541000
YTINPeoieg dIaxEipIONG KATAOKEUAOTIKWY £pywyv, 71240000 YTTnpeoieg apxITéEKTova, PNXavikou
Kal TexVikou ypageiou, 71242000 MpocToigaoia Epywy Kal oXediwy, EKTiHNoN datravwy,
71300000 YTnpeoieg pnxavikou, 71351500 Y1npeoieg edagoAoyikwy epeuvwyv, 71500000
KaTtaokeuaoTiKEG Kal ouvageig uttnpeoieg, 71540000 YTrnpeoieg diaxEipiong KATAOKEUWY,
71700000 YTrnpeoieg TTapakoAouBnong kai eAéyxou, 71311300 YTInpeoieg TTapoxng
oupBouAwy yia uttodopur, 71312000 YTrnpeaieg TTaPOXNG CUPPBOUAWY O KATOOKEUAOTIKA
Béuara peydAwyv TEXVIKWV épywyv, 71315210 YTInpeoieg TTapoXh G CUMPBOUAWY OXETIKA PE TIG
0IKOOOWIKEG eykaTaoTdoelg, 79415200 Ynpeoieg TTapoxAg cuufoulwy o€ BEuata oxedlaouou
, 79994000 YTtnpeoieg dlaxeipiong ocupBdoewy, 90700000 MepIBaAAOVTIKEG UTTNPETIES
EmiAoyég:

Mepiypagn Twv emAoywv: The duration of the M120 Framework will be five (5) years and may
be extended by the Contracting Authority for a further period of three (3) years.

5.1.2. Toémog ekTéAeong
YTmodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EkTipwpevn didpkeia
Aidpkela: 8 'ETn

5.1.4. Avavéwon
MéyioTeG avavewaoelg: 1

5.1.5. Aiia
ExkTipwpevn agia xwpic Gr1A: 1 000 000 000,00 EUR
MéyioTtn agia TnG cupgwviag-rAaigiou: 1 000 000 000,00 EUR

5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1roKA€IOTIKOTNTO OUUHUETOXN:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia Tng EE
H dnudoia aupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIC dnuoaieg oupBdocig (ZAY): val
MpbdoBeTeg TANpoopics: All organisations wishing to participate in this procurement should
register at Metrolink e-Sourcing Portal https://metrolink.app.jaggaer.com/ The procurement
documents for this competition will be available on the MetroLink e-Sourcing platform following
publication of this contract notice in the OJEU. Upon the completion of the registration, please
navigate to PQQs/ITTs Open to All Suppliers tab on the Main Dashboard, locate “Lot 1 Heavy
Civils Enabling Works (Call-off contracts with an estimated value of €50 million or more
(excluding VAT)/complex works”, express an interest and submit a response. Refer to Part 2
of the PQQ documents in for further information about submitting a response. All clarification
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queries in relation to this procurement must be submitted via the Metrolink e-Sourcing portal.
Refer to the PQQ documents for further information. The Framework value stated in section
5.1.5 (LOT-0001) represents TII’s best estimate of the anticipated total value of contracts that
may be procured under lot 1 including risk and inflation and for works required by TII and/or
Irish Rail and should not be taken as a definitive indication or guarantee of the volume of
heavy civils engineering works that may be required by Tl due to the variable demand for
these works, and therefore the value may be significantly lower, or indeed higher than this
estimate.

5.1.7. Zrpartnyikég dSnuooieg cuppaoElg
216X0G TWV OTPATNYIKWY dnuociwv cupBacewv: Kauia atpatnyikr) dnudéoia cupBaon
Kpitipia Tpdoivwy dnPooiwyv cupBacewyv: AN KPITAPIA YIa TTPACIVEG ONPOCIEG CUNPBACEIG

5.1.9. Kpitipia emAoyng
Mnyég Twv KpITnpiwy emAoyns: ‘Eyypago cuuBaong

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
FAWOOEG OTIG OTTOIEG ival ETTIONUWG dIABEoIPa Ta £yypaga NG dnudoiag cupBaong: ayyAka
FAWOOEG OTIG OTTOIEG €ival aveTTIoNPWG dlaBEaiua Ta £yypaga TNG oUPPBaong (N Epn autwv):
ayyAIkda
MpoBeouia aItuaTog yia Tapoxr mpocBeTwy TAnpoopiwv: 10/07/2026 14:00:00 (UTC+01:
00) Qpa Kevtpikng EupwTing, Bepivil wpa AuTikAg Eupwting
AielBuvon Twv eyypaewy TnG dnuoaciag ouuBaong: https://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppdoewv
‘Opol1 utroBoARG:
HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA
AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
FAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
ayyAIKa
HAeKTPOVIKOG KOTAAOYOG: Agv ETTITPETTETAN
O1 TTPOCPEPOVTEG UTTOPOUV VA UTTORBAAOUV TTEPICOOTEPEG ATTO Wia TTIPOCPOPEG: AEV ETTITPETTETAI
Mepiypa@r) TNG OIKOVOUIKAG eyyunong: Please refer to Procurement Documents
MpoBeopia TapaAafns Twv aITAcEwyV cuppeToxXNnG: 24/07/2026 14:00:00 (UTC+01:00) Qpa
Kevtpikig EupwTng, Bepiviy wpa AuTikig Eupwting
‘Opol Tng oupBaong:
H oUuBaon Trpétrel va ekTeAEITAl OTO TTAQICIO TTPOYPAUMATWY TTPOCTATEUONEVNG ATTAOXOANONG:
Oxi
Opol oxeTIKA Pe TNV ekTéEAEON TNG oUPPBaong: Please refer to Procurement Documents
XpnpaToolkovopikég puBuioelg: Please refer to Procurement Documents

5.1.15. Texvikég
Zupgwvia-trAaiolo:
2UPQWVIa-TTAQICI0, JE ETTAVEKKIVNOT dlIaywVIOHOU
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

5.1.16. MepaiTépw TTANnPOPOpPIEG, SiaPecOAABNON KAl TTPOCPUYI
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaiwv
oupBaoccwv: Transport Infrastructure Ireland (TII)
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Opyaviopog TTapoxng ekTdg diadikTuou TTPpOoRacng ota £yypaga g dnudoiag ouppaong:
Transport Infrastructure Ireland (TII)

Opyaviopog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWYV TwV diadikaclwy TTpooPuyng: The High
Court of Ireland

Opyaviopog TTapaAaBnig aimioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaaiag Twy Tpoo@opwyv: Transport Infrastructure Ireland (TII)

5.1. MapTida: LOT-0002
TitThog: Lot 2 Heavy Civils Enabling Works for Call-off contracts with an estimated value less
than €50 million (excluding VAT) except those to be included in Lot 1.
Mepiypaen: Lot 2 will consist of call off contracts for elements of civils works, which may
include retaining walls, other foundation/support works, as well as other contract packages.
The first call off contract to be awarded under Lot 2 is expected to be for excavation and
removal of piling works near to Tara Street station. Further call offs under Lot 2 are anticipated
potentially for retaining walls, construction of walkways/bridges, or other related contract
packages yet to be identified. The scope of the first call off contract under Lot 2 is expected to
comprise the following: Tara Street works: « Excavate and remove existing piles and infill
excavation; Construction of support piles and temporary works * Ground excavation and
backfill works, including reinstatement of surface finishes ¢ Civil and structural design of
retaining structures, temporary works, and works to remove existing piles « Demolition and/or
removal of any piling columns or foundation materials as may be required * Perform the roles
of PSDP and PSCS - Traffic & pedestrian management « Temporary drainage and surface
water managements Any other works as may be required for interfacing with M100, M400 and
M500 contracts « Obtain consents from key stakeholders for all activities required for the
delivery of works « Ground monitoring surveys and soil / rock / water table analysis ¢
Installation of instrumentation and monitoring to existing structures « Consultation with Dublin
City Council, Tll, and other key stakeholders * Erect construction hoarding / fencing to close off
the site from public access * Removal or diversion of any utilities « Provision of as built digital
models/drawings and asset records. Refer to the PQQ documents for further information.
EowTepiko avayvwpIioTIKO: 2

5.1.1. ZKomog
XapakTtrpag NG ouppaong: ‘Epya
Kupia tagivounon (cpv): 45220000 Epyaoieg pnxavikou Kal OOMIKEG EPYATIES
MpdoBeTn Tagivounon (cpv): 42414220 Mepavoyépupa, 45100000 Epyacieg TTPOTTAPACKEUNG
epyotagiwv, 45110000 Epyacieg kaTeddA@Iong Kal aTTOEAAWONG EYKATACTACEWYV KTIPIWV Kal
gpyaaoieg petakivnong yaiwv, 45111000 Epyacieg kateddgiong, d1euBETnoNG Kal eKKaBdapiong
epyortagiou, 45111100 Epyaoieg kateddgiong, 45111200 Epyaaoieg dieuBETNONG KAl
ekkaBapiong gpyoTtaciou, 45111250 Epyaaieg edagoroyikwy gpeuvwy, 45112000 Epyaaieg
EKOKAQWV Kal geTakivnong yaiwv, 45210000 Epyaocieg Kataokeung KTipiwy, 45213321
KaTaokeuaoTIKEG Epyaaies yia 01dnNpodpouIkoUs aTaBuoug, 45213322 KataoKEUQOTIKEG
EPYATIES yIa TEPUATIKOUG O10NPO0dPOUIKOUG 0TaBpoUg, 45213000 KaTaOKEUAOTIKEG EPYATIES
yIO EUTTOPIKA KTipIa, aTTOBNKES Kal Blounxavika KTipia, yia KTipia oxXeTICOUEVA UE TIG JETAPOPEG,
45213352 KaTaoKeuaoTIKEG EPYOTIES yIa ouvepyeia ouvTipnong, 45221000 KaTaoKeUAOoTIKEG
EPYATIEC VIO YEQUPEG Kal Orpayyeg, gpéarta kal uttéyeieg diaBaoceig, 45221110
KaTaoKeUAOTIKEG EPYOTIES YIa YEQUPEG, 45221113 KATAOKEUAOTIKEG EPYATIES VIO YEQUPEG
d1GBaong Tewyv, 45223200 Epyacieg dopikou okeAeToU, 45223210 XaAUROIVEG DOUIKES
KATOOKEUEG, 45213320 KaTaOKEUQOTIKEG EPYATIES YIA KTipIA OXETICOUEVA WE TIG
O10NPOBPOMIKESG HETAPOPES, 45223220 'Epya KaTAOKEUNS OOMIKOU OKEAETOU, 45234100
KaTaokeuaoTIKEG Epyaaies yia 01dnpddpopoug, 45234112 KaTaoKEUAOTIKEG EPYQATIES YIO
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XWPOUG oTdBuEUoNG TpoXaiou UAIKOU, 45234122 'Epya o€ UTTOYEIO 010NPOdpou0o, 45234123
Epyacieg o€ pepikwg uttdyelo o1dnpodpopuo, 45234125 21aBudg utrdyeiou o1dnpodpouou,
45246100 Kataokeun TTapoxBiou Toixou, 45262400 Epyacicg avéyepong XaAUBBIVWY SOPIKWV
peEpwy, 45262410 Epyacieg avéyepong XaAUBdIVWY SOUIKWY HEPWV YIa KTipia, 45262420
Epyacieg avéyepong XaAUBdIVWY SOPIKWY PEPWYV YIa KATAOKEUEG, 45262650 Epyaaoieg
emKAAUYNG, 71000000 YTTnpeaieg apXITEKTOVIKNG, KOTAOKEUAOTIKWY £PYWY, EPYWV TTOAITIKOU
pNxavikou kai eTTiBAewng, 71320000 YTInpeoieg eKTTOVNONG TEXVIKWV PEAETWY, 71541000
YTTnpeaics dIaXEIPIONG KATAOKEUAOTIKWY £pywv, 71240000 YTTnpeoieg apXITEKTOVA, UNXAVIKOU
Kal TeXVikou ypageiou, 71242000 MpoeToipacia Epywv Kal oXediwy, ekTipnon datravwy,
71300000 YTnpeaoieg pnxavikou, 71351500 Y1npeaieg edagoAoyikwyv epeuvwy, 71500000
KaTtaokeuaoTIKEG Kal ouvageic uttnpeoieg, 71540000 YTrnpeoieg diaxeipiong KATOOKEUWY,
71700000 YTrnpeaoieg TTapakoAouBnong kai eAéyxou, 71311300 YTrnpeoieg TTapoxng
oupBouAwy yia uttodopr), 71312000 YTInpeoieg TTAPOXNG CUPPBOUAWY OE KATOOKEUQOTIKA
BéuaTta peydAwy TeXVIKWY €pywyv, 71315210 YTInpeoieg TTapoxnG CUNPBOUAWY OXETIKA PE TIG
OIKOOOWIKEG eykaTaoTdoelg, 79415200 Yrnpeoieg TTapoxAs cupBoulwy o€ BEpata oxedlaouou
, 79994000 Y1npeoieg diaxeipiong ocupBdaoewy, 90700000 MepIBaAAOVTIKEG UTTNPETIES
EmiAoyég:

Mepiypagn Twv emAoywv: The duration of the M120 Framework will be five (5) years and may
be extended by the Contracting Authority for a further period of three (3) years.

5.1.2. Toémog ekTéAeong
YTmodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia

5.1.3. EKTIJWPEVN SidpKela
Aidpkeia: 8 ‘Etn

5.1.4. Avavéwon
MéyioTeg avavewoeig: 1

5.1.5. Atia
EkTipwpevn agia xwpig ®rA: 200 000 000,00 EUR
MéyioTn agia Tng ocupgwviag-tAaiciou: 200 000 000,00 EUR

5.1.6. Tlevikég TTAnpoOYoOpiEg
Kat’ atroKAEIOTIKOTNTO CUUHETOXN:
Aev TTAPOXWEEITAI CUPPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev XpnuatodoTeital atrd Ta Tapeia Tng EE
H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBdocig (ZAX): val
MpbdoBeTeg TANpoopics: All organisations wishing to participate in this procurement should
register at Metrolink e-Sourcing Portal https://metrolink.app.jaggaer.com/ The procurement
documents for this competition will be available on the MetroLink e-Sourcing platform following
publication of this contract notice in the OJEU. Upon the completion of the registration, please
navigate to PQQs/ITTs Open to All Suppliers tab on the Main Dashboard, locate “Lot 2 Heavy
Civils Enabling Works (Call-off contracts with an estimated value of less than €50 million
(excluding VAT)”, express an interest and submit a response. Refer to Part 2 of the PQQ
documents in for further information about submitting a response. All clarification queries in
relation to this procurement must be submitted via the Metrolink e-Sourcing portal. Refer to the
PQQ documents for further information. The Framework value stated in section 5.1.5 (LOT-
0002) represents TlI's best estimate of the anticipated total value of contracts that may be
procured under lot 2 including risk and inflation and for works required by Tll and/or Irish Rail
and should not be taken as a definitive indication or guarantee of the volume of heavy civils
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engineering works that may be required by Tll due to the variable demand for these works,
and therefore the value may be significantly lower, or indeed higher than this estimate.

5.1.7. Zrpatnyikég dSnuooieg cupPaoEIg
210X0G TWV OTPATNYIKWY dnuociwv cupBacewv: Kauia atpatnyikr) dnudéoia cupBaon
Kpitipia Tpdoivwy dnPooiwyv cupBacewyv: AN KPITAPIA YIa TTPACIVEG ONPOCIEG CUNPBACEIG

5.1.9. Kpitipia emAoyng
Mnyég Twv KpITnpiwy emAoyns: ‘Eyypago cuuBaong

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
FAWOOEG OTIG OTTOIEG €ival ETTIONUWG dIABEoIPa Ta £yypaga NG dnudoiag cupBaong: ayyAka
FAWOOEG OTIG OTTOIEG €ival aveTTIoONPWG dlaBéaiua Ta £yypaga TNG oUPPBaong (1 YEpn autwv):
ayyAIkda
MpoBeouia aItuaTog yia Tapoxr mpocBeTwy TAnpoopiwv: 10/07/2026 14:00:00 (UTC+01:
00) Qpa Kevtpikng EupwTing, Bepivil wpa AuTikAg Eupwting
AielBuvon Twv eyypaewy TnG dnuoaciag ouuBaong: https://metrolink.app.jaggaer.com/

5.1.12. Opoi dnuociwv cuppdoewv
‘Opol1 utroBoARG:
HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA
AieuBuvon yia uttoBoAn: https://metrolink.app.jaggaer.com/
MAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
ayyAIKa
HAeKTPOVIKOG KOTAAOYOG: Agv ETTITPETTETAN
O1 TTPOCPEPOVTEG UTTOPOUV VA UTTORBAAOUV TTEPICOOTEPEG ATTO Wia TIPOCPOPEG: AgV ETTITPETTETAI
Mepiypaer) TNG OIKOVOUIKAG eyyunong: Please refer to Procurement Documents
MpoBeopia Tapalafrg Twv aITAcEwWV CUPPETOXNG: 24/07/2026 14:00:00 (UTC+01:00) Qpa
Kevtpikig EupwTng, Bepiviy wpa AuTikig Eupwting
‘Opol Tng oupBaong:
H oUuBaon TTpétel va ekTeAEITAl OTO TTAQICIO TTPOYPAUUATWY TTPOCTATEUONEVNG ATTAOXOANONG:
Oxi
Opol oxeTIKA Pe TNV ekTéEAEON TNG oUPPBaong: Please refer to Procurement Documents
XpnpaToolkovopikég puBuioelg: Please refer to Procurement Documents

5.1.15. Texvikég
Zupgwvia-trAaiolo:
2UPQWVia-TTAQiCI0, JE ETTAVEKKIVNOT dlIaywVIOHOU
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

5.1.16. MepaiTépw TTANnPOPOpPIEG, SiaPecOAABNON KAl TTPOCPUYI
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxng TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaciwv
oupBaoccwv: Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxng eKTog diadikTuou TTpdoRacng ota £yypaga tng dnudaoiag cuppaong:
Transport Infrastructure Ireland (TII)
Opyaviopog TTapoxnG TTEPICOOTEPWY TTANPOPOPIWYV TwV diadikacolwy TTPooPuyng: The High
Court of Ireland
Opyaviopog mapaAaBig airioewy cuppetoxng: Transport Infrastructure Ireland (TII)
Opyaviopog etregepyaoiog Twy Tpoo@opwv: Transport Infrastructure Ireland (TII)
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8. Opyaviopoi

8.1. ORG-0001
Etrionun ovouacia: Transport Infrastructure Ireland (TII)
ApiBudg karaxwpiong: 9510201H
Taxudpouikr) dieuBuvon: Parkgate Business Centre, Parkgate Street
M6AN: Dublin
TaxudpouIkog kwdikag: D08 DK10
YTmodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia
Email: Metrolinkesourcing@tii.ie
TnAépwvo: 00 353 1 6463600
HAekTpovikr) dieuBuvon: https://www. tii.ie/
MpowiA ayopaoTA: https://www.tii.ie/
P6Ao1 autoU Tou opyaviouou:
AyopaoTAg
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWV OXETIKA PE TN diadikagia dnuoaiwv
oupBacewv
Opyaviopog TTapoxng ekTog diadikTuou TTPOoRacng aTa £yypaga TngG dnudaoiag cuppaong
Opyaviopog TTapaAaBig AITACEWY CUPPETOXAS
Opyaviopog eTTECEPYATiOg TWV TTPOTPOPUWV

8.1. ORG-0002
Emrionun ovouacia: The High Court of Ireland
ApiBudg karaxwpiong: The High Court of Ireland
Tunua: The High Court of Ireland
Taxudpouikr) diguBuvon: Four Courts, Inns Quay, Dublin 7
M6An: Dublin
Taxudpouikdg kwdikag: D07 WDX8
YTtrodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia
Email: HighCourtCentralOffice@courts.ie
TnAépwvo: +353 1 8886000
P6Aol autoU Tou opyaviouou:
Opyaviopog TTPoc@uUyNG
Opyaviopog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWY TWV dIAdIKACIWY TTPOCPUYAG

8.1. ORG-0003
Etrionun ovouacia: European Dynamics S.A.
Ap1Bu6G kataxwpiong: 002024901000
TunRua: European Dynamics S.A.
M6An: Athens
TaxudpouIkog Kwdikag: 15125
Ymodiaipeon xwpag (NUTS): Bépeiog Touéag ABnvwyv (EL301)
Xwpa: EANGSa
Email: eproc-esender@eurodyn.com
TnAépwvo: +30 2108094500
P6Aol autou Tou opyaviouou:
TED eSender
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10. AAAayn
H ékdoon TnG TTpoNyoUPEVNG TTIPOKAPUENG TTPETTEI VA TPOTTOTTOINOEI

07bd422b-adef-4293-8¢33-8a4752ba22a1-02
KUpiog Adyog TnG aAAayng

Evnuepwpéveg TTANpo@opicg
Meprypaen

Lot 2 first call-off contract description updated
MAnpogopieg Tpoknpudng

AvayvwpIoTIKO/EkDOON TTPOKNPUENG: 91b80428-a5¢c2-47a6-ad39-b9d674401b5e - 03
Eidog evtutTou: Alaywviouog

Eidog mrpokApuéng: Mpokrpugn cupBaong i ouuBaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApuéng: 17

Huepopnvia atmooToAng TnG Tpoknpuéng: 17/07/2026 17:21:56 (UTC+01:00) Qpa KevTpikAg
EupwTtrng, Bepivr) wpa AuTiking Eupwtrng

MAWOoOoEC OTIG OTToiEC BIATIOETAI ETTIONUA N TTAPOUCA TTPOKAPUEN: ayyAIKA

ApiBudg dnpoaoicuong Tng TTpoknipugns: 501827-2026

ApiBudg Teuxouc EE S: 138/2026

Huepopnvia dnuocicuong: 21/07/2026
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