See the notice on TED website

93126-2026 - Alaywviouog

NopBnyia — YIrnpeoieg dlaxeipiong KATAOKEVAOTIKWY £épywV — Project manager for engineering
design services for the construction work at Urnes World Heritage Centre.

OJ S 27/2026 09/02/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

YTnpeoieg

1. AyopaoTig

1.1. AyopaoTig
Emionun ovouaoia: Fortidsminneforeningen
Email: post@fortidsminneforeningen.no
NouIkA poper ayopaaoTr): Opyaviopog dnuoaciou dikaiou
ApaoTnpioTnTa TNG avaBéTouoag apxng: Avayuxr, TTONTIONOG Kal Bpnokeia

2. Aiodikaoia

2.1. Aiadikaoia
TitThog: Project manager for engineering design services for the construction work at Urnes
World Heritage Centre.
Mepiypar): The Norwegian Relics Association shall construct a World Heritage Centre at
Urnes stave church in Luster municipality. Stavkirken at Urnes is Norway's oldest stave church
and it is a unique cultural memorial on UNESCO's World Heritage List. An architect
competition was held 2021/22 and the winning proposal "Urneskilen", prepared by Lipinski
Architects, A.C.B. and Tobias Laukenmann from Malmg and Copenhagen, will form the basis
for the realisation of Urnes World Heritage Centre. The Central Relics Association shall be the
builder and shall have overall project responsibility for the realisation of the centre. The aim of
the new visitor centre is to ensure sustainable visitor operation and future preservation of the
stave church, as well as to provide Urnes with depth and breadth equivalent to the obligations
of a UNESCO World Heritage Site. The centre shall strengthen the local community at Ornes
and facilitate sustainable development in accordance with UNESCO's principles. Sub projects
that contribute to the content and tenders in the centre, indoor and outdoor, are also included
in the project. The largest sub projects are the exhibition "Urnes stave church — wood and faith
over a thousand years" and "Urneshagen" on the centre’s site. The indoor exhibition areas
shall house two different exhibition concepts with different exhibition designs and content. Both
exhibitions shall contribute to visits being carried out in a logistically good way and allow for
experiences, reflection and learning for individual visitors, groups and school classes. They
shall be connected with the rest of the public offer at the centre in order to provide an overall
experience. Urneshagen is a communication and experience area connected to an apple
garden on the centre site, with a focus on sustainable management of natural resources and
the UN sustainability goals. The starting point is close to Ornes, with nature and the cultural
landscape as a source of experiences and knowledge, with a focus on central sustainability
themes such as species diversity, cultural landscape and food production. The construction
project is approx. 1,000 m2 and has a total cost of NOK 90 million. The building is fully
financed with support from government, county, municipality and private donors. The
architects behind the winning draft in the architect competition shall be involved actively in
further planning, and work is being carried out with them for the completion of the sketch
phase. The procurement is for a project manager for the engineering design of the
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2.1.2.

2.1.3.

93126-2026

construction work for Urnes World Heritage Centre. The assignment will start as soon as
possible after the contract has been awarded. The assignment's length will be until the
preliminary project phase is completed, but will, depending on the choice of contractor/contract
form, be able to continue until the centre is opened. The preliminary project phase is expected
to be completed by 2026. The parties must agree on the final extent of the assignment and
what load it shall have per month. Tenderers shall offer one named resource that shall be
dedicated to the assignment. In addition tenderers shall offer a deputy who shall take over for
the if the offered resource falls ill or for special important reasons cannot fulfil the assignment.
Both the offered resource and the deputy will be evaluated. Both the project manager and the
deputy must understand oral and written Norwegian. The project manager shall, in cooperation
with the Old Remembrance Association, run the engineering design work from the completed
sketch project to the complete work documentation and assessment of received tender offers.
It may be necessary to extend the engagement into the further construction project. The
contracting authority shall have an option for such an extension. Particularly important areas of
responsibility for the project manager are: - Overall responsibility for progress, project
management, contracts, finance, risk management and reporting. - Coordinate and follow-up
that the engineering designers carry out their assignments in accordance with signed contracts
with the contracting authority. - Responsibility for government contact and responsible
applicant in accordance with the Planning and Building Act. - Prepare project goals and ensure
goal achievement. - Ensure that Safety, Health and Working Environment (SHA), environment,
quality assurance (KS), risk analysis and risk management are carried out. - Prepare relevant
targets for sustainability and environmental considerations in cooperation with the contracting
authority. - Control the interdisciplinary interfaces by using project related tools such as PA
book and responsibility matrix. - Management of the project’s implementation in relevant
phases and follow-up of quality, efficiency and ethics, equivalent to the construction industry’s
"Systematic completion". - Building information modelling (BIM) shall be an integrated part of
the engineering design process and the project manager shall manage the BIM processes.
The contracting authority would like close cooperation between the project manager and the
association’s project managers. When the project manager is in place, the interface between
the roles shall be clarified and adapted. The position requires close connection to the project,
with the possibility to meet at the construction site at short notice both during the engineering
design services and in any construction phase. The expected response time shall be
described in the tender.

AvayvwpioTiké dladikaciag: 05acf541-dc6b-4eed-95ce-8f858f93520e

EowTtepikd avayvwplioTiko: 3356

Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn

H diadikaaia emmiTaxuveral: oxl

ZKOTTOG

Xapaktipag TnG oupPaong: YTnpeaoieg

Kupia tagivopnon (cpv): 71541000 YTrnpeoieg diaxeipiong KATOOKEUQOTIKWY €PYWV

Mpbéobetn Tagivounon (cpv): 45000000 KataokeuaoTikEG epyaaieg, 45212300
KaTooKeuaoTIKEG EpYOTieg yia KOANITEXVIKA Kal TTOMTIOTIKA KTipia, 45212310 KaTaOKEUAOTIKEG
Epyacieg yia kTipla ekBEoewyv, 45212313 KaTaoKEUAOTIKEG EPYATIES VIO HOUTEIa

Totrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

Agia
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2.1.4.

2.1.6.
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Ekmipwpevn agia xwpig GMA: 3 500 000,00 NOK

Fevikég TTAnpoOPOpPiEg
NopikA Bdon:
Odnyia 2014/24/EE

Ao6yol atrokAsiouoU

Mnyég Twv Adywv atrokAeiopou: MNpoknpuén

KatdoTtaon avdAoyn Tng TTTwxeuong, duvauel Tng €BvVIKNG vopobeaiag: Is the tenderer in a
bankruptcy situation? Specify why, under the mentioned circumstances, one is able to carry
out the contract, considering the current national provisions and measures for continuing the
business activities? It is not necessary to provide this information if rejection of tenderers in
such a situation is obligatory in accordance with the current national law with no exceptions,
when the tenderer is still able to carry out the contract.

Mrwyxeuon: Is the tenderer in a bankruptcy situation? Specify why, under the mentioned
circumstances, one is able to carry out the contract, considering the current national provisions
and measures for continuing the business activities? It is not necessary to provide this
information if rejection of tenderers in such a situation is obligatory in accordance with the
current national law with no exceptions, when the tenderer is still able to carry out the contract.
Aila@Bopd: Is the tenderer himself or a person, who is a member of the tenderer's
administration, management or supervisory body or has the competence to represent or
control or make decisions in such bodies, in the event a enforceable verdict has been
convicted of corruption by a verdict handed down not more than five years ago, or a rejection
period determined directly in the judgement that still applies? Corruption as defined in Article 3
of the Convention on Combating Corruption, Involving European Communities or European
Union Member States (EUT C 195 of 25.6.1997, s. 1), and in Article 2, point 1, in the Council’s
framework decision 2003/568/RIA of 22 July 2003 on combating corruption in the private
sector (EUT L 192 of 31.7.2003, p. 54). This rejection reason also includes corruption as
defined in national law for the contracting authority or supplier.

Alokavoviopog e Toug MoTwTEG: Is the supplier in a situation where he has been forced debt
arrangement? Specify why, under the mentioned circumstances, one is able to carry out the
contract, considering the current national provisions and measures for continuing the business
activities? It is not necessary to provide this information if rejection of tenderers in such a
situation is obligatory in accordance with the current national law with no exceptions, when the
tenderer is still able to carry out the contract.

2upuETOXN o€ eykKANUaTIKA opydvwaon: Is the tenderer himself or a person, who is a member of
the tenderer's administration, management or supervisory body or has the competence to
represent or control or make decisions in such bodies, at the time a legally convicted verdict of
participation in a criminal organisation by a verdict handed down no more than five years ago,
or a rejection period set out directly in the judgement that still applies? Participation in a
criminal organisation as defined in Article 2 of the Council s framework decision 2008/841/RIA
of 24 October 2008 on combating organised crime (EUT L 300 of 11.11.2008, p. 42).
ZUMQWVIEG uE AAAOUG OIKOVONIKOUG QOPEIG uE OTOXO TN OTPERAWGCN TOU avtaywviopou: Has
the tenderer entered into agreement(s) with other tenderers with the intention of turning the
competition?

MapdaBaon UTTOXPEWOEWV OTOUG TOUEIG Tou TTEPIBAAAOVTIKOU dikaiou: Is the tenderer aware of
breaches of environmental provisions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

NopigoTroinon €00dwv atrd TTapAvoueg dpacTnPIOTNTEG 1 XPNHaToddTNON TG TPOPOKPATIAG:
Is the tenderer himself or a person, who is a member of the tenderer's administration,
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management or supervisory body or has the competence to represent or control or make
decisions in such bodies, in the event a legal verdict has been convicted of money laundering
or financing terrorism by a verdict handed down no more than five years ago, or a rejection
period set out directly in the judgement that still applies? Money laundering or financing
terrorism As defined in Article 1 of the European Parliament and Council Directive 2005/60/EF
of 26 October 2005 on preventive measures against the use of the financial system for money
laundering and financing terrorism (EUT L 309 of 25.11.2005, p. 15).

ATtraTn: Is the tenderer himself or a person, who is a member of the tenderer's administration,
management or supervisory body or has the competence to represent or control or make
decisions in such bodies, at the time a legally convicted of fraud has been convicted of fraud
by a verdict handed down not more than five years ago, or a rejection period determined
directly in the judgement that still applies? Fraud included in Article 1 of the Convention on
protection of the Financial Interests of the European Communities (EFT C 316 of 27.11.1995,
p. 48).

Maidikn epyacia kal GAAeG HOPYEG euTTOpiag avBpwTtwy: Is the tenderer himself or a person,
who is a member of the tenderer's administration, management or supervisory body or has the
competence to represent or control or make decisions in such bodies, in the event a legal
verdict has been convicted of child labour and other forms of human trafficking by a verdict
handed down no more than five years ago, or a rejection period determined directly in the
judgement that still applies? Child labour and other forms of human trafficking as defined in
Article 2 of the European Parliament and council directive 2011/36/EU of 5. 1 April 2011 on the
prevention and control of human trafficking and the protection of its victims and for
compensation of the Council’s framework decision 2002/629/RIA (EUT L 101 of 15.4.2011, p.
1).

AgepeyyuoTnta: Is the tenderer in an insolvency situation? Specify why, under the mentioned
circumstances, one is able to carry out the contract, considering the current national provisions
and measures for continuing the business activities? It is not necessary to provide this
information if rejection of tenderers in such a situation is obligatory in accordance with the
current national law with no exceptions, when the tenderer is still able to carry out the contract.
MapdaRaon UTTOXPEWOEWV OTOUG TOUEIG TOU £pyaTiKoU dikaiou: Is the tenderer aware of
breaches of provisions on working conditions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

Meplouoiakd oToixeia uTTd avaykaoTikA dlaxeipion ammd ekkabapioTh: Specify why, under the
mentioned circumstances, one is able to carry out the contract, considering the current
national provisions and measures for continuing the business activities? It is not necessary to
provide this information if rejection of tenderers in such a situation is obligatory in accordance
with the current national law with no exceptions, when the tenderer is still able to carry out the
contract.

Weudeic dNAWOEIG, aTTOKpUWN TTANPOPOPIWY, AVIKAVOTNTA TTAPOXAS TWV ATTAITOUPEVWY
EYYPAQWY 1 AWn TTANPOQPOPIWY EPTTIOTEUTIKOU XAPAKTAPO TTOU A@OPOUV TNV TTapouca
diadikacia: Has the tenderer: a) given grossly incorrect information with the notification of the
information required to verify that there is no basis for rejection, or of the qualification
requirements being fulfilled, b) failed to provide such information, c) made reservations
immediately to present the supporting documents requested by the contracting authority, or d)
improperly affected the contracting authority’s decision process to acquire confidential
information that could give this an unlawful advantage in connection with competition, or
negligently has given misleading information that can have a significant influence on decisions
on rejection, selection or award?
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2UYyKPOUOT CUPQEPOVTWY AOYW TNG CUPPETOXNG Tou 0Tn dladikaoia ouvayng TG oupBaong:
Is the tenderer aware of a conflict of interest as stated in national law, the relevant notice or
procurement documents?

ApeEoN A EUPEON CUPUETOXN OTNV KaTAPTION TNG TTapoucag diadikaoiag ouvayng ouupaong:
Has the tenderer or an entity associated with the supplier advised the contracting authority or
in another way been involved in the planning of the competition?

20Bapod emTayyeAuaTikG TTapaTTTwpa: Has the tenderer committed serious errors in
professional practice? If relevant, see the definitions in national law, the relevant notice or
procurement documents.

Mpdwpn AREN, atmrolnuiwaoelg i AAAeG TTapOuoIEG Kupwaoelg: Has the tenderer committed
significant breaches of contract in connection with the fulfilment of a previous public contract, a
previous contract with a public contracting authority or a previous concession contract, where
the breach has led to the cancellation of the contract, compensation or other similar sanctions?
MapaBaon UTTOXPEWOEWY OTOUG TOMEIG TOU KOIVWVIKOU dikaiou: Is the tenderer aware of
breaches of provisions on social conditions as stated in national law, the relevant notice or
procurement documents or Article 18 (2) of Directive 2014/24/EU.

MapdaBaon uTToxPEWONG TTOU OXETICETAI IE TNV KATABOAN EI0QPOPWV KOIVWVIKNG A0PANIONG:
Have tenderers failed to fulfil all their social security obligations in the country where they are
established and in their member state, if this is a different country than what he is established
in?

AvaOoTOAN TTIXEIPNPATIKWY dpaocTnploTATwy: Specify why, under the mentioned
circumstances, one is able to carry out the contract, considering the current national provisions
and measures for continuing the business activities? It is not necessary to provide this
information if rejection of tenderers in such a situation is obligatory in accordance with the
current national law with no exceptions, when the tenderer is still able to carry out the contract.
MapaBaon uttoxpEéwaong TTou oxeTieTal ue TNV KataBoAr @opwv: Has the tenderer not fulfilled
all of his tax and duty obligations in both the country where he is established and in the
contracting authority's member state, if this is a different country than what he is established
in?

TPOMOKPATIKA EYKAAMATA 1] EYKANUATO OCUVOEOUEVO UE TPOUOKPATIKEG OpaoTNPIOTNTEG: IS the
tenderer himself or a person, who is a member of the tenderer's administration, management
or supervisory body, or has the competence to represent or control or make decisions in such
bodies, in the event a legal verdict has been convicted of acts of terrorism or criminal acts
connected to terrorist activities by a verdict handed down no more than five years ago, or a
rejection period set out directly in the judgement that still applies? Acts of terrorism or criminal
acts relating to terrorist activity as defined in Article 1 and 3 of the Council s framework
decision 2002/475/RIA of 13 June 2002 on combating terrorism (EFT L 164, af 22.6.2002, p.
3). This rejection reason also includes incitement to, participation or attempts to commit such
actions as included in Article 4 in the mentioned framework decision.

MapaBaon TnG eTTayyeAUATIKNG deovToAoyiag 6oov apopd TIG dNUOCIEG CUUPBACEIC OTOV TOPED
NG duuvag: Is the tenderer himself or a person, who is a member of the tenderer's
administration, management or supervisory body, or has the competence to represent or
control or make decisions in such bodies, have been legally convicted of offences regarding
professional behaviour in defence procurements?

‘EAAeIgn aglommoTiog 600V a@opd ToV aTTOKAEIOUO KIVOUVWY Yia TNV ac@AAEia NG xwpag: Is
the tenderer assessed to lack reliability that is necessary to exclude the risk of national
security?
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MapdaBaon UTTOXPEWOEWYV TTOU ATTOPPEOUV OTTO APIYWG £BVIKOUG AGyoug aTToKAEIopoU: The
contracting authority shall state that in Norway there are national rejection reasons. These
shall be described in the procurement documents. Tenderers must respond to whether they
are in one or more of the situations described in the national rejection reasons.

5. NapTida

5.1. NapTida: LOT-0001
TitThog: Project manager for engineering design services for the construction work at Urnes
World Heritage Centre.
Mepiypar): The Norwegian Relics Association shall construct a World Heritage Centre at
Urnes stave church in Luster municipality. Stavkirken at Urnes is Norway's oldest stave church
and it is a unique cultural memorial on UNESCO's World Heritage List. An architect
competition was held 2021/22 and the winning proposal "Urneskilen", prepared by Lipinski
Architects, A.C.B. and Tobias Laukenmann from Malmg and Copenhagen, will form the basis
for the realisation of Urnes World Heritage Centre. The Central Relics Association shall be the
builder and shall have overall project responsibility for the realisation of the centre. The aim of
the new visitor centre is to ensure sustainable visitor operation and future preservation of the
stave church, as well as to provide Urnes with depth and breadth equivalent to the obligations
of a UNESCO World Heritage Site. The centre shall strengthen the local community at Ornes
and facilitate sustainable development in accordance with UNESCO's principles. Sub projects
that contribute to the content and tenders in the centre, indoor and outdoor, are also included
in the project. The largest sub projects are the exhibition "Urnes stave church — wood and faith
over a thousand years" and "Urneshagen" on the centre’s site. The indoor exhibition areas
shall house two different exhibition concepts with different exhibition designs and content. Both
exhibitions shall contribute to visits being carried out in a logistically good way and allow for
experiences, reflection and learning for individual visitors, groups and school classes. They
shall be connected with the rest of the public offer at the centre in order to provide an overall
experience. Urneshagen is a communication and experience area connected to an apple
garden on the centre site, with a focus on sustainable management of natural resources and
the UN sustainability goals. The starting point is close to Ornes, with nature and the cultural
landscape as a source of experiences and knowledge, with a focus on central sustainability
themes such as species diversity, cultural landscape and food production. The construction
project is approx. 1,000 m2 and has a total cost of NOK 90 million. The building is fully
financed with support from government, county, municipality and private donors. The
architects behind the winning draft in the architect competition shall be involved actively in
further planning, and work is being carried out with them for the completion of the sketch
phase. The procurement is for a project manager for the engineering design of the
construction work for Urnes World Heritage Centre. The assignment will start as soon as
possible after the contract has been awarded. The assignment’s length will be until the
preliminary project phase is completed, but will, depending on the choice of contractor/contract
form, be able to continue until the centre is opened. The preliminary project phase is expected
to be completed by 2026. The parties must agree on the final extent of the assignment and
what load it shall have per month. Tenderers shall offer one named resource that shall be
dedicated to the assignment. In addition tenderers shall offer a deputy who shall take over for
the if the offered resource falls ill or for special important reasons cannot fulfil the assignment.
Both the offered resource and the deputy will be evaluated. Both the project manager and the
deputy must understand oral and written Norwegian. The project manager shall, in cooperation
with the Old Remembrance Association, run the engineering design work from the completed
sketch project to the complete work documentation and assessment of received tender offers.
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It may be necessary to extend the engagement into the further construction project. The
contracting authority shall have an option for such an extension. Particularly important areas of
responsibility for the project manager are: - Overall responsibility for progress, project
management, contracts, finance, risk management and reporting. - Coordinate and follow-up
that the engineering designers carry out their assignments in accordance with signed contracts
with the contracting authority. - Responsibility for government contact and responsible
applicant in accordance with the Planning and Building Act. - Prepare project goals and ensure
goal achievement. - Ensure that Safety, Health and Working Environment (SHA), environment,
quality assurance (KS), risk analysis and risk management are carried out. - Prepare relevant
targets for sustainability and environmental considerations in cooperation with the contracting
authority. - Control the interdisciplinary interfaces by using project related tools such as PA
book and responsibility matrix. - Management of the project’s implementation in relevant
phases and follow-up of quality, efficiency and ethics, equivalent to the construction industry’s
"Systematic completion". - Building information modelling (BIM) shall be an integrated part of
the engineering design process and the project manager shall manage the BIM processes.
The contracting authority would like close cooperation between the project manager and the
association’s project managers. When the project manager is in place, the interface between
the roles shall be clarified and adapted. The position requires close connection to the project,
with the possibility to meet at the construction site at short notice both during the engineering
design services and in any construction phase. The expected response time shall be
described in the tender.

EowTepiko avayvwpioTiko: 4389

5.1.1. ZKomog
Xapaktipag TG oupPaong: YTnpeoieg
Kupia tagivopnon (cpv): 71541000 YTrnpeoieg diaxeipiong KATOOKEUQOTIKWY €PYWV
Mp6éobetn Tagivounon (cpv): 45000000 KataokeuaoTikEG epyaaieg, 45212300
KaTooKeuaoTIKEG EpYOTieg yia KOANITEXVIKA Kal TTOMTIOTIKA KTipia, 45212310 KaTaoKEUAOTIKEG
epyacieg yia kTipla ekBEoewyv, 45212313 KaTaoKEUAOTIKEG EPYATIES VIO YOUTEIa

5.1.2. Tomog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

5.1.3. EkTIpWpEVN SidpKela
Huepopnvia évapéng: 14/05/2026
Huepopnvia Afgnc diapkelag: 27/10/2028

5.1.4. Avavéwon
MéyioTeG avavewaoelg: 1
AMeg TTAnpoopieg yia avavewoelg: 18 months. Follow-up of the execution of the construction
phase, as well as post-inspections and follow-up of the completed building.

5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1roKA€IOTIKOTNTO OUUMETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1ou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnudaoia aupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIC dnuoaieg cupBdocig (ZAL): val

5.1.9. Kpitipia emiAoyng
Mnyég Twv KpITnpiwv emAoyng: MNMpokrpuén
Kpitripio: AANEG OIKOVOMIKEG 1) XPNMOTOOIKOVOMIKEG OTTAITACEIG
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Mepiypan Tou Kpitnpiou €mmAoynig: For the contracting authority it will be very significant that
PL can meet at the construction site at short notice during the execution. There may be a need
for site inspections/clarifications, spontaneously standing meetings with contractors etc. The
position requires close connection to the project, with the possibility to meet at the construction
site at short notice both during the engineering design services and in any construction phase.
Documentation requirements: Response time report

Kpimiplo: Eyypa®r o€ OXETIKO ETTAYYEAUATIKO UNTPWO

Mepiypan Tou kpitnpiou etmAoyns: Tenderers shall be a legally established company
registered in a company register, trade register or trade register in their country of
establishment. Documentation requirements: Company Registration Certificate from the
Bronngysund Register Centre or other valid register statement confirming that the tenderer is
registered and legally established. Foreign tenderers submit equivalent certificates from their
jurisdiction.

Kpitripio: AAAEG OIKOVOIKEG 1) XPNMOTOOIKOVOMIKEG OTTAITACEIG

Mepiypar Tou Kpitnpiou etmAoyng: Tenderers must have sufficient economic and financial
capacity to fulfil the contract. Documentation requirements: Credit rating from a certified credit
rating agency (based on the most recent annual fiscal figures), not older than 3 months.

KpItTpio: Avo@opEg o€ KABOPIOPEVES UTTNPETIEG

Mepiypan Tou kpitnpiou emAoyng: Tenderers shall have relevant experience from
assignments or deliveries of an equivalent nature and extent to the assignment in question.
'equivalent' means assignments of the same type, complexity and size, which ensures that the
tenderer has the necessary experience. Documentation requirements: Reference list of the
most important relevant assignments carried out in the last 3-5 years. The list shall include a
description of the assignments, contract value, date/year, as well as the name of the
contracting authority/customer for each reference. The contracting authority can contact the
references for verification.

KpITAPIO: ZXETIKEG EKTTAIDEUTIKEG KAI ETTAYYEAMOTIKEG TTPOCOVTA

Mepiypaer) Tou KkpiTnpiou emmAoyng: Tenderers must have key personnel with satisfactory
competence and experience to carry out the assignment. Documentation requirements: CVs
for key personnel who document relevant education, certifications (if relevant) and experience
from similar projects/assignments. CVs shall show roles, areas of responsibility, length of
previous assignments and references.

NMAnpo@opieg OXETIKA e TO BeEUTEPO OTADIO O€ diadikaoia 800 oTadiwv:

O ayopaoTAg diatnpei To dikaiwpa va avabéael Tn ouupacn BACE! TWV APXIKWY TTPOCPOPUWIV
XWPIG TTEPAITEPW BIATTPAYUATEUCEIG

5.1.10. Kpithpia avadeong
Kpitfpio:
Eidog: MoiétnTa
Mepiypaer): Competence and experience
Katnyopia Tou kpitnpiou avdBeong Bapog: Z1a0uion (TTooooTo, akpIREG)
ApIBuOG KpiTnpiou avaBeong: 30
Kpitpio:
Eidog: MoidétnTa
Mepiypaon: Exercise comprehension
Katnyopia tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
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5.1.11.

5.1.12.

5.1.15.

5.1.16.

93126-2026

ApiBudg kpitnpiou avabeong: 30

Kpitipio:

Eidog: Tiun

Mepiypaon: Price

Katnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TToocooTd, akpIREg)

ApIBudg kpitnpiou avabeong: 40

Kpitipio:

Eidog: MoiotnTa

Mepiypan: The procurement only includes consultancy services of a nature that has minimal
climate footprint. The environmental impact is considered immaterial and the environment is
therefore not used as the award criteria for the procurement.

KaTnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIREG)

ApiBudg kpitnpiou avabeong: 0

‘Eyypa@a dnuociwv cuppdoswyv

H mrpéofaon o€ opiopéva £yypaga tng cuPBaong gival TTEPIOPICUEVN

MAnpo@opieg OXETIKG YE T TTPOCTATEUUEVA £yypaga diaTiBevTal oTn dielBuvon: https://app.
artifik.no/procurements/3356

Ad hoc diaulog emTikoIvwviag:

Ovopaoia: e-Tendering

‘Opol dnpociwv cuupdocwyv

‘Opol1 uttofBoAng:

HAeKTPOVIKY) UTTOBOAN: YTTOXPEWTIKN

AielBuvon yia uttoBoAn: https://app.artifik.no/procurements/3356

"AWOOEG OTIG OTTOIEG UTTOPOUV VA UTTOBANBOUV 01 TTPOCPOPEG 1 OI AITAOEIG CUPUETOXNG:
ayyAIKd, vopBnyik&

HAEKTPOVIKOG KATAAOYOG: Agv ETTITPETTETAI

MpoBeouia TTapaAafng Twv airqoewy cuppetoxns: 06/03/2026 11:00:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT

‘Opol TnG ouupaong:

H oUuuBaon TTpéTrel va eKTEAEITAI OTO TTAQICIO TTPOYPOUUATWY TTPOCTATEUONEVNG ATTAOXOANONG:
Oxi

Opol oxeTIKA pe TNV eKTEAEON TNG cUMPBaoNG: N/A

HAekTpOVIKN TIMOAGYNON: YTTOXPEWTIKN

Oa xpnoipoTroinBei NAEKTPOVIKA TTapayyeAia: vai

©a xpnoihoTToIiNBei NAEKTPOVIKA TTANPWUNR: Vai

XpNHOTOOIKOVOMIKEG pubpioelg: N/A

Texvikég

Zuuguwvia-trAaiolo:

Kauia cupgwyvia-trAaioclo

NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

MepaiTépw TTANPOPOpPiES, diapecoAdBnon Kal TTPoCPUYN

Opyaviopog mpoo@uyng: Oslo tingrett

Opyaviouog TTapoxrs TTPOCBETWY TTANPOPOPIWY OXETIKA YE Tn diadikagia dnuoaiwy
ouppBaocewv: Fortidsminneforeningen

Opyaviouog TTapoxnG TTEPICTOTEPWYV TTANPOPOPIWY TWV BIAdIKACIWY TTPOCPUYAG:
Fortidsminneforeningen
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Opyaviopog TTapaAafnig aimioewy cuppeToXng: Artifik AS

8. Opyaviouoi

8.1.

8.1.

8.1.

93126-2026

ORG-0001

Etrionun ovouaoia: Fortidsminneforeningen

ApIBu6G kKaTaxwplong: 970167994

Taxudpouikr) dieuBuvon: Dronningens gate 11

MéAN: Oslo

TaxudpouIKog Kwdikag: 0152

YTmrodiaipean xwpag (NUTS): Oslo (NO081)

Xwpa: NopBnyia

MpéowTro emikoivwviag: Henrik Nesheim

Email: post@fortidsminneforeningen.no

TnAépwvo: +47 23317070

HAekTpovikr) dieuBuvon: https://fortidsminneforeningen.no/

MpowiA ayopaoTA: https://fortidsminneforeningen.no/

P6Aol autoU Tou opyaviouou:

AyopaoTig

Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN dladikaoia dnuoaciwv
ouppBacewv

Opyaviopog TTaPOXNG TTEPICOOTEPWV TTANPOPOPIWY TWV dIAdIKACIWY TTPOCPUYAG

ORG-0002

Emionun ovopaoia: Oslo tingrett

ApIBuOG KaTaxwplong: 926725939
Taxudpouikr) dieuBuvon: Postboks 2106 Vika
MéAN: Oslo

TaxudpouIkog Kwdikag: 0125

Ymodiaipeon xwpag (NUTS): Oslo (NO081)
Xwpa: NopBnyia

Email: oslo.tingrett@domstol.no

TnAépwvo: +47 22035200

HAekTpovikr) dieuBuvon: https://www.domstol.no/no/domstoler/tingrett/oslo-tingrett/
P6Ao1 autoU Tou opyaviouou:

Opyaviouog TTpoouyng

ORG-0003

Etionun ovouaoia: Artifik AS

ApIBu6¢ kataxwpiong: 925364967
Taxudpouikr) diguBuvon: Stortingsgata 12
MéAN: Oslo

TaxudpouIkog Kwdikag: 0161

YTmrodiaipean xwpag (NUTS): Oslo (NO081)
Xwpa: NopBnyia

Email: support@artifik.no

HAekTpovikr dieuBuvon: https://artifik.no
PéAo1 autoU Tou opyavicuou:

Mapoxog uTTNPECIWV TTPOPNBEIWV
Opyaviopog TTapaAaBig AITACEWY CUPPETOXNS
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MAnpo@opicg TpokApUENG

AvayvwpIioTIKO/EkDOON TTPpoKNpuEnG: 2fe8e796-767a-4bcd-bcl1e-5b6a94ad3a33 - 01
Eidog evrutrou: Alaywviopog

Eidog mrpokApuéng: MNMpoknpugn cupBaong 3 ocuuBaong Trapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApuéng: 16

Huepopnvia atrooToAng TnG Tpoknpugng: 05/02/2026 14:27:13 (UTC+00:00) Qpa AuTiKAG
EupwTtng, GMT

MAWOoOoEG OTIG OTTOIEG DIATIOETAI ETTIONUA N TTAOPOUCA TTPOKAPUEN: ayyAIKA

ApiBudg dnuoaoicuong Tng TTpoknipugns: 93126-2026

ApiBudg Teuxoug EE S: 27/2026

Huepopnvia dnuocicuong: 09/02/2026
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