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O6eauHeHo KpanctBo-bendacTt: Enekrpuyecku mawmHu, ypeam, obopyaBaHe 1 KOHCyMaTUBMY;
ocBeTneHune

OJ S 50/2019 12/03/2019

O6sBneHne 3a Bb3roXeHa Nopbyka

HocTtaBku

NMpaBHO OCHOBaHue:
Oupektnsa 2014/24/EC

Paspgen |: Bb3naraw, opraH

.-1. HaumeHoBaHue u agpecu
OdmumnanHo HanmveHosaHue: Department for Infrastructure - Driver and Vehicle Agency
MowieHckn agpec: 66 Balmoral Road
Npaga: Belfast
kog NUTS: UK United Kingdom
MoweHckn koa: BT12 6QL
Obpxaea: ObeanHEHo KpancTeo
EnektpoHHa nowa: ssdadmin.cpd@finance-ni.gov.uk
WHTepHeT agpec/u:
OcHoBeH agpec: hitps://etendersni.gov.uk/epps
Appec Ha npodumna Ha kynysaya: https://etendersni.gov.uk/epps

.1. HaumeHoBaHue u agpecu
OdmumanHo HaumeHoBaHue: Department for Infrastructure NI
MoweHckn agpec: Clarence Court Adelaide Street
pan: Belfast
kog NUTS: UK United Kingdom
MoweHckn koa: BT2 8GB
Obpxaea: ObeanHEHo KpancTeo
EnektpoHHa nowa: ssdadmin.cpd@finance-ni.gov.uk
MHTepHeT aapec/u:
OcHoBeH agpec: https://etendersni.gov.uk/epps
Afopec Ha npoduna Ha kynyBada: https://etendersni.gov.uk/epps

l.2. UHdpopMauus 3a CbBMECTHO Bb3naraHe Ha o6uiecTBeHa nopbYka
MopbykaTa o6xBalla CbBMECTHO Bb3anaraHe

.4. Bup Ha Bb3narawms opraH
[My6nvyHonpaBHa opraHnsauns

1.5. OcHoBHa genHocT
O6wm obLiecTBeHn ycnyrm

Pazpen Il: NMpeameT

I.1. O6xBaT Ha oOwecTBeHaTa Nopb4ka

I.1.1. HaumeHoBaHue
Dfl DVA - Procurement of Vehicle Testing Equipment
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PedepeHTeH Homep: ID1213759

I1.1.2. OcHoBeH CPV kopn
31000000 Enektpnyeckn mawimHn, ypeau, obopynBaHe U KOHCyMaTUBW; OCBETEHNE

1.1.3. Bupg Ha nopbuka
JlocTtaBku

I.1.4. KpaTko onucaHue
The Driver and Vehicle Agency (DVA) is an Executive Agency in the Department for
Infrastructure (Dfl) within the Northern Ireland Civil Service (NICS). DVA is charged with the
provision of driver and vehicle testing, licensing and enforcement in Northern Ireland to ensure
compliance with the requirements of all relevant European and national legislation. DVA now
wish to establish a Contract to appoint a Contractor to supply, install, commission, calibrate
and maintain new vehicle testing equipment, integrated test lane (ITL) software, all associated
IT hardware, licences and a Management Information System to service our network of Test
Centres. This Contract shall run from the date of award for an Initial Period of 10 years and will
include a provision to extend the contract for a further period of up to and including 48 months.

1.1.6. UHopmaumsa oTHOCHO o60cobeHUTe No3nuun
HacTtosiwarta nopbyka e pasgeneHa Ha 060co6eHn nos3munn: He

I.1.7. O6wa cTonHOCT Ha obLecTBeHaTa NopbYkKa
CronHocTt, 6e3 ga ce Bkntoysa AC: 11 000 000,00 GBP

II.2. OnucaHue

1.2.2. OonbnHutenHu CPV kogose
50110000 Ycnyru no TexHn4ecko obcnyXBaHe M pEMOHT Ha aBTOMOOMN U MOTOLMKIETU K
CBBbP3aHOTO C TAX obopyaBaHe

11.2.3. MsicTo Ha n3anbLNHeHue
koa NUTS: UKN Northern Ireland

I.2.4. OnucaHue Ha obwecTBeHaTa NoOpbUKA
The Driver and Vehicle Agency (DVA) is an Executive Agency in the Department for
Infrastructure (Dfl) within the Northern Ireland Civil Service (NICS). DVA is charged with the
provision of driver and vehicle testing, licensing and enforcement in Northern Ireland to ensure
compliance with the requirements of all relevant European and national legislation. DVA now
wish to establish a Contract to appoint a Contractor to supply, install, commission, calibrate
and maintain new vehicle testing equipment, integrated test lane (ITL) software, all associated
IT hardware, licences and a Management Information System to service our network of Test
Centres. This Contract shall run from the date of award for an Initial Period of 10 years and will
include a provision to extend the contract for a further period of up to and including 48 months.

1.2.5. Kputepuu 3a Bb3naraHe
Kputepui 3a kayectso - Mime: Design Development Phase / TexecT: 10.8
Kputepun 3a kayectBo - Vime: Proposed Light Lane Equipment / TexecT: 10.8
Kputepui 3a kayectBo - Mime: Proposed Heavy Lane Equipment / TexecT: 10.8
Kputepun 3a kayectso - Mime: Proposed Vehicle Lift / Texect: 10.8
Kputepui 3a kayectBo - Mime: Proposed Integrated Test Lane Software / Texecrt: 7.8
Kputepun 3a kavectBo - me: Proposed IT Infrastructure / Texect: 3
Kputepun 3a ka4ectBo - Ime: Proposed Maintenance Solution / TexecT: 3
Kputepun 3a kayectBo - Mime: Proposed Management Information System MIS / TexecT: 3
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LleHa - TexecrT: 40

1.2.11. UHcopmauusa oTHOCHO onuunTe
Onuwuun: pa
Onucanune Ha onuuuTe:
After the initial contract period of 10 years there will be options to extend for a periods up to
and including 48 months.

1.2.13. UHcpopmaumusa oTHOCHO cpeacTBa oT EBponenckma cbro3
OObuwecTBeHaTa Nopbyka € BbB Bpb3ka C NMPOEKT n/unun nporpama, uHaHcmpaH/a cbe
cpeacTtBa oT EBponenckus cbios: He

1.2.14. OonbnHuTenHa nHcpopmauus
The figure detailed within section 11.1.7 above is the estimated cost for the initial purchase of
70 test lanes. Should approval be granted for the construction of the new Test Centres this
cost will increase accordingly to purchase up to an additional 40 test lanes 110 in total as
outlined within the specification document.

Pazpen IV: Npoueaypa

IV.1. OnucaHue

IV.1.1. Bua npoueaypa
OTkpuTa npoueaypa

IV.1.3. UHdopmaumsa OTHOCHO paMKOBO cropa3yMeHue v AMHaMnyHa cMctemMa 3a NOKynKu

IV.1.8. UHdopmauumsa oTHocHo CnopasymMeHUeTo 3a AbpxaBHU nopbUku (GPA)
ObwecTtBeHaTa nopbyka nonaga B obxsata Ha CnopasymMeHNeTo 3a AbpXKaBHU NOPBYKU
(GPA): pa

IV.2. AgMunHucTpaTMBHa nMHcopmauus

IV.2.1. MpepuwHa ny6bnukaumsa oTHOCHO Ta3u npoueaypa
Homep Ha 0bsiBneHneTo B OB Ha EC: 2018/S 133-302248

IV.2.8. UHdopmaumsa OTHOCHO NpeKkpaTAaBaHe Ha AMHAMUYHA cUCTeMa 3a NOKYMKU

IV.2.9. UHdopmauma OTHOCHO NpeKkpaTABaHe Ha cbCTe3aTesiHa npoueaypa, o6saBeHa ypes
ob6siBneHue 3a NnpeaBapuTenHa uHgpopmaums

Pazpgen V: Bb3naraHe Ha nopb4kaTa

Mopbuka Ne: 1

HaumeHoBaHue:
Contract

Bb3noxeHa e nopbyka/obocobeHa no3nums: ga
V.2. Bb3naraHe Ha nopb4kKaTa

V.2.1. [laTta Ha CKno4YBaHe Ha Aorosopa
07/03/2019
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V.2.2. UHdhopmauusa oTHOCHO odepTu
Bpon Ha nonyyeHuTe odepTn: 5
lMopbukaTa e Bb3noXeHa Ha rpyna oT MKOHOMUYECKN onepaTopu: He

V.2.3. HammeHoBaHue u agpec Ha U3anNbiHUTENs
OdmumanHo HammeHoBaHue: Worldwide Environmental Products Inc.
MoweHckn agpec: 1100 Beacon St.
'pag: Brea
koa NUTS: UKN Northern Ireland
MNoweHckn koa: 928212936
Obpxaa: CbeanHeHn watm
MHTepHeT agpec: https://etendersni.gov.uk/epps
ManbnHutenatr e MCI1: ga

V.2.4. UHbopmaumusa OTHOCHO CTOMHOCTTA Ha NopbuKaTa/o6ocobeHaTa no3vuus
O6Lwa cTonHocT Ha nopbykaTta/obocobeHaTta no3uums: 11 000 000,00 GBP

V.2.5. UHcpopmauus OTHOCHO Bb3rnaraHeTo Ha noam3nbiHUTENn/n
Pazpen VI: QonbnHutenHa nHdopmauums

VI1.3. OonbnHutenHa uHcgpopmaums
Contract Monitoring. The successful Contractor’s performance on this Contract will be
managed as per specification and regularly monitored see Procurement Guidance Note 01/12
Contract Management https://www.finance-ni.gov.uk/sites/default/files/publications/. dfp/PGN-
01012-Contract-Management-Principles-Procedures-25-Sept-2017.PDF. Contractors not
delivering on contract requirements is a serious matter. It means the public purse is not getting
what it is paying for. If a contractor fails to reach satisfactory levels of contract. performance
they will be given a specified time to improve. If, after the specified time, they still fail to reach
satisfactory levels of contract performance, the matter will be escalated to senior management
in Central Procurement Directorate for further action. If this occurs and their performance still
does not improve to satisfactory levels within the specified period, it may be regarded as an
act of grave professional misconduct and they may be issued with a Notice of Written Warning
and Notice of Unsatisfactory Performance and this Contract may be terminated. The issue of a
Notice of Written Warning and Notice of Unsatisfactory Performance will result in the
contractor being excluded from all procurement competitions being undertaken by Centres of
Procurement Expertise on behalf of bodies covered by the Northern Ireland Procurement
Policy for a period of up to three years from the date of issue of the Notice. "The Authority
expressly reserves the rights:
(I) not to award any contract as a result of the procurement process commenced by
publication. of this notice;
(I1) to make whatever changes it may see fit to the content and structure of the tendering
Competition;
(1) to award (a) contract(s) in respect of any part(s) of the [services] covered by this notice;
and (IV) to award contract(s) in stages. In no circumstances will the Authority be liable for any
costs incurred by candidates."

VI.4. Mpouenypmn no o6xanBaHe

Vi.4.1.
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OpraH, KOUTO OTroBaps 3a npoueaypuTe no oéxansaHe

OdmumanHo HaumeHoBaHue: The UK does not have any such bodies with responsibility for
appeal/mediation procedures

'pan: Belfast

ObpxaBa: ObegMHEHo KpancTBo

VI1.4.3. MNMopmaBaHe Ha Xxano6u
ToyHa MHopMaLmst OTHOCHO KpaeH CPOK/KpanHU CPOKOBE 3a NoAaBaHe Ha xanbu:
CPD complied with the Public Contracts Regulations 2015 and incorporated a standstill period
(i.e. a minimum of 10 calendar days) at the point information on the award of contract was.
communicated to tenderers. That notification provided full information on the award decision.
This provided time for the unsuccessful tenderers to challenge the award decision before the
contract was entered into.

VI.5. [laTta Ha usnpauwjaHe Ha HacToALWOTO OobsiBNeHne
07/03/2019
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