See the notice on TED website

153892-2026 - CbcTesaTtenHa npouegypa

HopBerns — CtpouTesnHu n MOHTaXXHU paboTu No o6Lo nsrpaxagaHe Ha crpagm — 25/9142 - B2
Construction work Lillevik RA expansion - Phase 1

OJ S 45/2026 05/03/2026

O6sBneHue 3a NOpbUKa UMK KOHLECUA — CTaHAAPTEH PEeXUM

CTtpouTtencteso

1. KynyBau

1.1. KynyBau
OdumumanHo HanmeHoBaHue: Larvik kommune
EnektpoHHa nowa: sigmund.ulnes@larvik.kommune.no
MpaBHa kaTeropus Ha kynysava: lNy6nuyHo npegnpusitue
[enHocT Ha Bb3noxutens: [enHocTn, cBbp3aHn ¢ BoAa

2. Mpoueaypa

2.1. Mpouenypa
3arnasue: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Onucanue: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for the
future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
NoeHTudumkaTtop Ha npouenypata: 3240f95e-6831-4a72-bafa-36152d819ccc
BbTpelweH ngeHtudukatop: 2025/9142
Bug npoueaypa: [JoroBapsiHe ¢ npeasaputenHo nybnukyBaHe Ha NokaHa 3a yyactue B
cbCTe3aTenHa npoueaypa / cbCcresaTenHa ¢ JoroBapsiHe
lMpouenyparta ce yckopsiBa: He
OcHoBHM xapakTepucTukn Ha npoueaypaTa: Larvik municipality shall expand Lillevik treatment
facility (RA) capacity wise for the future. Biological treatment stage based on biofiim (MBBR)
shall be introduced in order to meet the requirements for secondary purification and nitrogen
removal. B2 is the largest and most comprehensive contract in the alteration and expansion of
Lillevik treatment facility and comprises structural and outdoor works. The construction work
shall be carried out simultaneously with the operation of the existing facility. Various review
reports and notes have been prepared for the construction work for the expansion Lillevik RA.
Documents listed below shall be made known and followed in the contract as a guideline
document. The contract includes the B2 contract: ground works, such as excavation and pile
foundation for additions to the administration building, as well as piling foundations for parts of
the new extension east of the existing sedimentation hall and tension anchoring of the bottom
plate of the BIO building. 1,400 m? and desedimentation basins (FSED) 1,000 m?) with
technical rooms such as transformer, switchboard-,- all outdoor works with planting,
development of a new road, approx. 2,850 m?, around the site, the accompanying W&S works
for a new building and the establishment of a new surface water system.

21.1. Uen
EcTtectBO Ha nopbykaTta: CTpomTencTeo
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OcHoeHa knacudmkauus (cpv): 45210000 CtpontenHun u MOHTaXxHU paboTu no obLLo
nsrpaxgaHe Ha crpagu

HonbnHuTtenHa knacudpukauyusa (cpv): 45000000 CtpontenHu n MoHTaxHU pabotu, 45213000
CTpouTenHm n MoHTaXHU paboTur No 060 n3rpaxxaaHe Ha TbProBCKM M MPOMULLISIEHN Crpagun
n cknagose, 45213142 CTpoUTENHN N MOHTaXXHN paboTun No obLLo narpaxkgaHe Ha OTKPUTK
nasapu, 45213200 CTpouTeNHM 1 MOHTaXXHN paboTn NO 06LO U3rpaxxgaHe Ha NMPOMULLINIEHN
crpagm u cknagose, 45261100 CTpoMTENHN N MOHTaXHM PaboTn Ha NOKPUBHU KOHCTPYKLNN,
45262310 CneunanuanpaHu cTtpouTenHn pabotu Nno nsnnueaHe Ha CToMaHo6eToH

2.1.2. MsacTo Ha uanbrHeHue
AOMUHUCTpaTUBHO-TEpUTOPHanHa eagnHmua Ha gbpxasata (NUTS): Vestfold (NO093)
HOvpxaea: Hopeerus

2.1.4. O6wa nHcdopmauus
NpaBHO ocHOBaHue:
Oupektnsa 2014/25/EC
Forsyningsforskriften - This applies to purification of sewage water where the municipality
receives sewage water at a treatment facility.

2.1.6. OcHoBaHuA 3a U3KJIO4YBaHe
M3TOYHMLM Ha OCHOBaHMsATa 3a MU3KMoYBaHe: EagnHeH eBponenckm AOKyMEHT 3a 00 ecTBeHun
nopbvykun (EEQOIT)

5. ObocobeHa no3nuus

5.1. O6ocob6eHa no3uuyua: LOT-0000
3arnasue: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Onucanue: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for the
future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
BbTpeweH ngeHtudukatop: 2025/9142

5.1.1. Uen
EcTtecTtBO Ha nopbykaTta: CTpouTencTso
OcHoeHa knacudumkaums (cpv): 45210000 CTpontenHun u MOHTaXxHU paboTu no obLLo
n3rpaxgaHe Ha crpagu
HonbnHuTtenHa knacudpukauusa (cpv): 45000000 CtpontenHu n MoHTaxHU pabotu, 45213000
CtpouTernHm n MoHTaxHn paboTtu no obLLo n3rpaxgaHe Ha TbProBCKU U NMPOMULLIFIEHN crpagu
n cknagose, 45213142 CTpoUTENHN U MOHTaXXHN paboTun No obLLo narpaxkgaHe Ha OTKPUTK
nasapu, 45213200 CTpouTEeNHU U MOHTaXHN paboTu No O6LLO U3rpaxkgaHe Ha NPOMULLINEHN
crpagm u cknagose, 45261100 CTpoMTENHN N MOHTaXHM paboTn Ha NOKPUBHU KOHCTPYKLNN,
45262310 CneunanuanpaHu cTtpouTenHn pabotu no nsnnuBaHe Ha CToMmaHo6eToH

5.1.2. MscTo Ha n3nbIIHeHue
AOoMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxasata (NUTS): Vestfold (NO093)
Ovpxasa: Hopeerus

5.1.3. OuakBaHa NPOABLIMKUTENTHOCT
HauanHa pata: 03/01/2027
KpanHa gata Ha npoabrmxkutenHocTTa: 26/07/2029
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5.1.4. MNopHoBsiBaHe
MakcumaneH 6pon nogHoBsaBaHus: 0

5.1.6. OOGwa uHdopmauus
3anaseHo yyacTue:
YyacTmeTo He e 3anaseHo.
lMpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
MopbykaTa nonaga B NPUoXHOTO nose Ha CnopasyMeHneTo 3a AbpxaBHUTe nopbyku (CAMM)
. He
Tasn obuecTBeHa nopbyka € noaxoadaiwa n 3a manku n cpegnn npegnpuatmns (MCI): ga

5.1.9. KpuTtepuu 3a noa6op
N3TOYHULM Ha KpuTepun 3a n3dop: YBegomneHue
Kputepun: pyrn IKOHOMUYECKN UK (PUHAHCOBU N3NCKBAHNSA
OnucaHnue Ha kpuTepus 3a nogbop: Regarding any other economic and financial requirements
that have been stated in the notice or in the procurement documents, the tenderer declares
that: Minimum qualification requirements Tenderers are required to have good solidity so that
they have the financial ability to fulfil the contract. The following will be subject to assessment:
The tenderer's solidity, liquidity and financial ability to fulfil the contract and to carry any loss
on the relevant and other contracts. The contracting authority reserves the right to obtain
further information that is deemed necessary to assess the tenderer's economic and financial
position. The contracting authority reserves the right to obtain further information that is
deemed necessary to assess the tenderer's economic and financial position.

5.1.11. [dokymeHTauus 3a Bb3naraHe Ha obLecTBeHa NopbykKa
E3nun, Ha KonTto AokymMeHTaumaTa 3a obecTBeHaTa nopbyka € ouumanHo JOCTbNHA:
HOPBEXKMN
KpaeH cpok 3a nckaHe Ha gonbnHutenHa nHgopmaums: 01/04/2026 10:00:00 (UTC+00:00)
3anagHoOEeBPONENCcKo Bpeme
Apgpec Ha gokyMeHTaumaTa 3a obuiectBeHaTa nopbuka: https://permalink.mercell.com
[277914262.aspx
Ad hoc kaHan 3a KOMyHUKaUuA:
HanmeHoBaHue: Mercell
URL: https://www.mercell.com

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3aabimKUTENHO
Anpec 3a nogaaHe: https://permalink.mercell.com/277914262.aspx
E3nuu, Ha konTo moraT ga ce nogaBaT opepTn Unn 3asBieHUs 3a y4acTue: HOPBEXKKM
EnektpoHeH kaTtanor: 3abpaHeHo
BapuaHTtu: 3abpaHeHo
OdbepeHTHTE MOraT ga NnpeacTaBsaT noseyve oT egHa odepTa: 3abpaHeHo
OnucaHue Ha cpmHaHcoBaTa rapaHuua: The guarantee shall be in accordance with NS 8405.
KpaeH cpok 3a nony4yasaHe Ha 3asBneHus 3a yyactue: 13/04/2026 10:00:00 (UTC+00:00)
3anagHoOEeBPONENCKO Bpeme
UHdopmauumsn, KoaTo Moxe Aa 6bae AonbiHEeHa cnea KpavHUA CPOK 3a NnoaaBaHe:
HukakBn JOKYMEHTU HE MOXe Aa 6baaT nogaaeHu No-KbCHO.
YcnoBusa Ha goroBopa:
M3nbnHeHneTo Ha goroBopa TpsibBa Aa ce u3BbpLUBa B pamMKUTE Ha Nporpamu 3a Cb3gaBaHe
Ha 3awuTeHn paboTHn mecTa: He
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YcnoBusi, CBbP3aHu C U3MbIHEHMETO Ha gorosopa: Requirements for emissions from
machines, waste management, regulations on wages and working conditions, apprentices.
M3unckBa ce cnopasymeHune 3a HepaskpmBaHe Ha nHopmauus: He

EnekTpoHHO hakTypupaHe: 3agbmkutenHo

LLle ce n3nonsea enekTpoHHO NopbYBaHe: Aa

LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

duHaHcoBO cnopasymMmeHue: A payment is paid in accordance with the payment schedule or
when the sub-goals have been carried out.

5.1.15. TexHuKu
PamkoBo cnopa3symeHue:
Hama pamkoBo cnopasymeHue
UHdopmaumsa 3a aMHaMM4YHaTa cucTemMa 3a NoKynKu:
Hsama guHammnyHa cuctema 3a noKymnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Mmeguauua v npepasrnexanaHe (obxxansaHe)
OpraHnsaums, oTroBapsiLa 3a npepasrnexgaHeTo (obxansaHeTo): Vestfold Tingrett
MHdopmauus 3a kpanHuTe cpokoBe 3a npepasrnexgaHe: The waiting period is ten days from
the award date.

OpraHusaums, KosaTo npegocTaBs MHopmauus 3a obwata HopMmaTMBHa ypeaba 3a

AaHbunTe, NPUNOXMMa Ha MACTOTO, KbAETO LWe ce n3nbHsaea nopbykaTa: Vestfold Tingrett
OpraHusaums, KOSTo NpeaocTaBs AOMbIHUTENHA MHOPMaLUMA 3a Npoueayparta 3a BbanaraHe
: Larvik kommune

OpraHusaums, KOSTo NpefocTaBs AOCTbMN A0 AOKYMEeHTauusaTa 3a nopbykaTa 6e3 Bpb3ka C
MHTepHeT: Larvik kommune

OpraHusaums, KoSTo norny4vasa 3asBfieHusTa 3a yyactume: Larvik kommune

OpraHunszauums, kossto obpabotea ocdepTtute: Larvik kommune

8. OpraHusauum

8.1. ORG-0001
OdmumanHo HammeHoBaHue: Larvik kommune
PernctpaunoHeH Homep: 918082956
MowieHckn agpec: Feyers gate 7
MNpaa: LARVIK
MNMoweHckm koa: 3256
AOMUHUCTpaTUBHO-TEpUTOpManHa eauHuua Ha abpxasata (NUTS): Vestfold (NO093)
[ObpxaBa: Hopserus
3BeHO 3a koHTakT: Sigmund Ulnes
EnektpoHHa nowa: sigmund.ulnes@larvik.kommune.no
TenedoH: +47 33171000
dakc: +47 33171001
WHTepHeT agpec: http://www.larvik. kommune.no
Ponu Ha Ta3u opraHunsaums:
Kynysa4
OpraHusauums, KOATO NpeocTaBs AONbIHUTENHA MHOPMaLUA 3a npoueaypaTta 3a Bb3naraHe
OpraHusaums, KOSTo NpefocTaBs AOCTbMN A0 AOKYMEeHTauusaTa 3a nopbykaTa 6e3 Bpb3ka C
NHTEpHEeT
OpraHusauums, KOSTo nonyvaBa 3asiBfieHMsTa 3a yyactme
OpraHunszauums, kosato obpabotBa odepTuTte
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8.1. ORG-0002
OdmumanHo HaumeHoBaHue: Vestfold Tingrett
PerucTtpaunmoHeH Homep: 926723618
Npaa: Tensberg
MNoweHckn koa: 3116
AOMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxasata (NUTS): Vestfold (NO093)
[ObpxaBa: Hopserus
Ponwu Ha Ta3n opraHunsauus:
OpraHnsaums, oTroBapsiLia 3a npepasrnexagaHeTo (obxansaHeTo)
OpraHusaums, KosaTo npegocTaBs nHopmaumus 3a obwata HopMmaTMBHa ypeaba 3a
AaHbLMTe, NPUoXMMa Ha MSICTOTO, KbAETO Le Ce U3NbIIHABA nopbykaTa

MUHdopmauus 3a obaBneHneTo

NpeHnTtndumkarop/sepcnsa Ha obsasneHneTo: 289¢c2b83-109b-45b3-9a73-85a7f9c1bdbb - 01
Bug Ha dopmynsapa: CbcTesaTtenHa npoueaypa

Bua o6aBneHne: ObsBneHne 3a nopbyka UM KOHLECUS — CTaHO4APTEH PEXUM

MNoaBup Ha obsBreHueTo: 17

[aTta Ha uanpalaHe Ha nssectuneto: 03/03/2026 19:19:04 (UTC+00:00) sanagHoeBponencko
Bpeme

[aTta Ha nanpawaHe Ha 0b6siBneHneTo (enektpoHeH nogarten): 04/03/2026 08:27:15 (UTC+00:
00) 3anagHoOEeBPONENCKO BpeMe

E3unum, Ha KouTo HacTOALLOTO n3BeCcTME € OPULNANHO JOCTBMNHO: aHIINACKN

Homep Ha nybnukyBaHe Ha ob6aBneHneTo: 153892-2026

Homep Ha 6posi Ha OB S: 45/2026

[ata Ha ny6nuvkyBaHe: 05/03/2026
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