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208616-2026 - CbcTesaTtenHa npouenypa

Upnangua — CTpoOUTENHN U1 MOHTaXHM paboTn no obLWwo n3rpaxaaHe Ha NPoBOAMU U Ha NbTULLA,
pencoBu nbTUa U camoneTHu nuctu — Utilities and Enabling Works Framework

0OJ S 60/2026 26/03/2026

O6sBneHue 3a NOpbYKa UITN KOHLECUS — CTaHAAPTEH PeXUM

CTtpouTtencteso

1. KynyBau

1.1. KynyBau
OdmumanHo HaumeHoBaHue: Transport Infrastructure Ireland (TII)
EnekTpoHHa nowwa: Metrolinkesourcing@tii.ie
MNpaBHa kaTeropus Ha kynysaya: [ybnvuyHonpaBHa opraHvM3auns, KOHTponMpaHa OT opraH Ha
LeHTpanHara srnacTt
[JenHocT Ha Bb3narawus opraH: Ycnyru no obLodyHKLMOHANHO ynpasneHe Ha AbpxasaTa
JenHocT Ha Bb3noxuTens: ['paackn xenesonbTHU, TpaMBanHW, TPONenByCHN nnn aBTobyCcHU
ycnyru

2. NMpouenypa

2.1. TMpouenypa
3arnasue: Utilities and Enabling Works Framework
Onucanue: The M14 Utilities and Enabling Works Framework will be established under the
NEC4 Framework and suite of contracts and designed to support the delivery of the M100
Advanced and Enabling Works Programme and the wider MetroLink Programme. The NEC
Framework will initially run for four (4) years, with options extending up to a maximum duration
of twelve (12) years, through a subsequent renewal of a further four (4) years, plus up to four
(4) additional one (1) year renewals. The 12 year duration is essential to support the MetroLink
programme and align with the M400 and M500 contract durations. The Framework will
comprise five (5) Lots, including Site Enabling Lots, Utilities Lot and Multidisciplinary Lots and
is designed to ensure suitability qualified Contractors are appointed to the respective Lots in
order to deliver call-off contracts aligned to the scope of each Lot. The scope of the M14
Utilities and Enabling Works Framework includes: Land Access: All works associated with
adjusting existing infrastructure to obtain land access / vacant possession required for scheme
construction. All works associated with setting up the construction compounds. Demolition: All
works associated with demolition of structures to facilitate the construction of Metrolink. Site
Clearance: All works associated with vegetation clearance including Invasive Alien Plant
Species. All works associated with establishing tree protection measures. Playing pitch
modifications: All works associated with modifying playing pitches. All works associated with
the treatment of cellars. Heritage works: The removal, storage, repair or conservation and
reinstatement of identified heritage items. Fagade Retention. Archaeology: All works
associated with the archaeological investigation, reporting and resolution at specific locations
where archaeological constraints exist Hard and Soft Landscaping. Civils works including
permanent and temporary road construction and reinstatement, earthworks, utilities, drainage,
road makings and other ancillary works where required. Property Renovations including noise
mitigation measures. The decommissioning, diversion, protection and strengthening of utilities
including the provision of new utility connections where appropriate. Diversions of utility assets
including electricity, gas, water, foul drainage, surface drainage, and communications.
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Engagements with Utility Asset Owners and wider stakeholders. Sewer relining and protection
works. Building Works. Site Investigation Works where required. Surveying, monitoring and
testing; Project Supervisor Construction Stage (PSCS) Each Lot under the Framework will
include elements of the above scope. While the above Frameworks are predominantly set up
for the MetroLink project Tll reserve the right to utilise these arrangements on other Tll Luas
Network Projects that are of a similar scope and nature.

NpeHnTtndpumkatop Ha npoueayparta: b3fbOacb-d756-40b5-bd4c-7b1cbbfcc351

MpeanwHo obasnexne: 321121-2025

MpeanwHo obsasneHne: 340568-2025

Bug npoueaypa: [oroBapsiHe ¢ npeasaputenHo nybnukyBaHe Ha NokaHa 3a yyactue B
cbcTe3aTenHa npoueaypa / cbcrte3aTenHa ¢ JoroBapsiHe

Mpouenyparta ce yckopsBa: He

21.1. Uen
EcTtecTtBO Ha nopbykaTta: CTponTencreo
OcHoBHa knacudgukaums (cpv): 45230000 CTpouTenHm n MOHTaXKHU paboTu no obuyo
n3rpaxgaHe Ha NpoBOAM M Ha MbTULLA, PENCOBM NbTULLA U CAMOMETHU NUCTH
HonbnHuTtenHa knacudukaumna (cpv): 45111000 PaboTtu no paspyaBaHe, opopMsaHE U
pas4yncTBaHe Ha cTpouTenHara nnowaaka, 44212400 WnyHTtoBwm rpeaun, 45000000
CtpouternHu n MoHTaxHun pabotu, 45111240 dpeHaxHu paboTn Ha cTpouTenHaTta nnowagka,
45112450 N3konHn paboTu Ha apxeonorndeckn obektn, 45112700 CtpoutenHu padbotu,
CBbp3aHu ¢ o3eneHaBaHeTo, 45212200 CTpouTenHn n MOHTaxHu paboTn no obLuo
narpaxxgaHe Ha cnopTHU cbopbxeHus, 45220000 CTponTeNHU U MOHTaXHN paboTn no obLyo
nsrpaxgaHe Ha CTpouTenHn cbopbxeHns, 45231000 CTpouTtenHn n MoOHTaxHu paboTun no
00L0 n3rpaxxgaHe Ha NPEHOCHU K pa3npenenutenHu nposoan, 45231200 CtpouTenHu m
MOHTaXHM paboTun no obLLOo n3rpaxgaHe Ha NPEeHOCHN HeddTo- 1 ra3onpoBoaMn U Ha
pasnpegenuTenHn razocHabantenHn mpexm, 45231300 CTponTenNHU n MOHTaXHN paboTun no
0010 n3rpaxxgaHe Ha NPEHOCHU BOAONPOBOAU M KaHanu3aums, 45231400 CtpouTtenHn n
MOHTaXHM paboTun No obLLO n3rpaxgaHe Ha NPEHOCHN 1 pasnpeaenuTenHn enekTponpoBOaM,
45232430 CTpouTenHn n MOHTaXHM paboTn No obLo n3rpaxagaHe Ha CTaHumns 3a
npeyncTBaHe Ha Boga, 45233000 CtpontenHu paboTu no M3nbfIHEHME HA OCHOBA Ha MbTHa
HaCTUNKa 1 HacTurnka Ha nbTuwa, 45233100 CTpoutenH U MOHTaXxHU paboTu Ha
aBTOMarucTpanu u nbtuwa, 45233140 MbTHM paboTtn, 45233220 CtpontenHu paboTtu no
nofiaraHe Ha NbTHa HACTUIKa Ha Apyrn NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha a3becT,
45340000 MoHTaxHn paboTu Ha orpagu, napaneTy 1 NnogobHN NnpegnasHn orpaxKaeHus,
45421130 MoHTaxHn paboTn Ha BpaTn n nposopun, 45453100 CtpoutenHu pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpoutenHn pabotu no pectaspauus, 71313000 KoHcynTaHTCku
WHXEHEepPHM YCNyru no oueHkKa Ha Bb3eNCTBMETO Ha NpoeKTa BbpXy OKONHaTta cpeaa,
71313450 MoHMTOPUWHI Ha OKorHaTa cpefa 3a uenute Ha ctpoutencTteoTo, 71317200 Ycnyrm
OTHOCHO Bb3eNCTBNETO BbpXy 3apaBeTo u 6esonacHoctta, 71320000 NHxxeHepHW ycryru no
npoekTupaHe n koHcTpyupaHe, 71351000 MeonoXxkn, reopusnyHm 1 Apyrn HayyHu
KOHCynTaHTCKM ycnyru, 71351720 MeodunsnyHn nscnenBaHns Ha apxeosiorMyHu paskonku,
71351810 Tonorpadcku ycnyru, 71351910 MNeonoxku yenyrm, 71355000 Opyru kapTorpadyckm
ycnyru, 71630000 Ycnyrn no TeXHUYeCcKn n3anuteaHus n koHTpon, 76300000 CoHgaxHu ycnyru
, 90491000 Ycnyrm no MHCNeKUMsa Ha KaHann3aunoHHU TpbOW, KONEKTOpY UM OTBOOHUTENHU
KaHanu

2.1.2. MsacTo Ha uanbJiHeHUue
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)
Obpxasa: Mpnangus
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2.1.3. CtomnHocT
MporHo3Ha cTonHocT, 6e3 ga ce Bkntousa A0C: 806 621 420,00 EUR

2.1.4. OG6wa nHcpopmaums
HonbnHutenHa nHgopmauma: All organisations wishing to participate in the procurement for "
Utilities and Enabling Works Framework” should register at Metrolink e-Sourcing Portal
https://metrolink.app.jaggaer.com/ Upon the completion of the registration, please navigate to
"PQQs/ITTs Open to All Suppliers" tab on the Main Dashboard, locate PQQ for “Utilities and
Enabling Works Framework", express an interest and submit a response. All clarification
queries in relation to this procurement must be submitted via the Metrolink e-Sourcing portal.
For the procurement of the M14 Utilities and Enabling Works Framework, the Contracting
Authority intends to down select and appoint Tenderers as follows. Lot 1: up to five (5)
Applicants will be shortlisted to ITT, with up to three (3) Tenderers appointed to the
Framework. Lot 2: up to seven (7) Applicants will be shortlisted to ITT, with up to four (4)
Tenderers appointed to the Framework. Lot 3: up to five (5) Applicants will be shortlisted to
ITT, with up to three (3) Tenderers appointed to the Framework. Lot 4: up to five (5) Applicants
will be shortlisted to ITT, with up to three (3) Tenderers appointed to the Framework. Lot 5: up
to five (5) Applicants will be shortlisted to ITT, with up to three (3) Tenderers appointed to the
Framework. Applicants must note that they are permitted to apply to a maximum of three (3)
Lots under the M14 Utilities and Enabling Works Framework. TIl will be staggering the
procurement for the five (5) Lots under the Framework Agreement. Following the PQQ, which
will be completed for all Lots at the same time, Tl will stagger the release of the ITTs, with Lot
1, 2 and 5 being released first followed by Lot 3 & Lot 4 at a later date. The ITTs for Lot 1, 2 &
5 will be used to shortlisting the number of Contractors onto the Framework, with the highest
ranking Contractor for each Lot being awarded the first call-off Contract. Only for the second-
call off contract under Lot 2 and Lot 5, the Contractor who is awarded the first call-off contract
under that Lot will be excluded from the competition for the second call-off contract, in order to
promote a balanced distribution of Work to Contractors on the Framework and improve the
attractiveness of the Framework to the market and promote opportunity to secure Works. Call
off contracts under the M14 Utilities and Enabling Works Framework will be awarded primarily
through mini competitions among the Framework Contractors appointed to the relevant Lot, in
accordance with the Framework Agreement. For Lots 3 and 4, the Contracting Authority may
alternatively award call off contracts using a carousel (taxi rank) procedure, under which
contracts are offered sequentially based on contractor ranking, subject to confirmation of
capacity, capability and satisfactory performance. The Contracting Authority reserves the right
to conduct a mini competition instead where the value, complexity or risk profile of a
requirement makes this more appropriate.
NpaBHO ocHOBaHue:
Oupektnsa 2014/25/EC

2.1.5. YcnoBwuA 3a Bb3naraHe Ha obuiecTBeHa nopbUka
YcnoBus 3a nogaBaHe:
MakcumaneH 6pon o6ocobeHn no3nuumn, 3a KOMTO eanH odpepeHT MoXe aa nogaae ocdeptn: 3

2.1.6. OcHoBaHUA 3a U3KNKYBaHe
M3TOYHULM Ha OCHOBaHMWsITa 3a MU3KItoyBaHe: [JOKyMeHT 3a 06LEeCTBEHN NOPBYKM

5. ObocobeHa no3nuus

5.1. O6bocobeHa no3uuua: LOT-0001
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3arnasue: Lot 1- Major Site Enabling > €5m

Onucanue: Lot 1 - Major Site Enabling works is primarily focused on delivering large-scale site
enabling operations across complex urban environments. While the core scope centres on site
enabling activities such as demolition, site clearance, environmental protection, access road
provision, and landscape reinstatement, this lot also encompasses essential utilities works,
including the installation, diversion, and protection of key services. Contractors bidding for this
lot must demonstrate the capability to deliver major site enabling as the dominant quantum of
work will be site preparation and enabling, with a requirement to competently deliver
supporting utilities tasks as needed.

BbTpelwweH naoeHtndpukartop: 1

5.1.1. Uen
EcTtecTtBO Ha nopbykaTta: CTponTencreo
OcHoBHa knacudgukaums (cpv): 45230000 CTpouTenHm n MOHTaXKHU paboTu no obuyo
n3rpaxgaHe Ha NpoBOAM M Ha MbTULLA, PENCOBM NbTULLA U CAMOMETHU NUCTH
HonbnHuTtenHa knacudukauma (cpv): 45111000 PaboTtu no paspyaBaHe, opopMsaHE U
pas4ncTBaHe Ha cTpouTenHara nnowaaka, 44212400 WnyHTtoBwm rpeaun, 45000000
CtpouternHu n MoHTaxHun pabotu, 45111240 dpeHaxHu paboTn Ha cTpouTenHaTta nnowagka,
45112450 N3konHn paboTu Ha apxeonorndeckn obektn, 45112700 CtpoutenHu padboTu,
CBbp3aHu ¢ o3eneHaBaHeTo, 45212200 CTpouTenHn n MoOHTaxHu paboTn no obLuo
narpaxxgaHe Ha cnopTHU cbopbxeHus, 45220000 CTponTeNHU U MOHTaXHN paboTn no obLyo
nsrpaxgaHe Ha CTpouTenHn cbopbxeHns, 45231000 CTpouTenHn n MOHTaxHu paboTun no
00L0 n3rpaxxaaHe Ha NPEHOCHU K pa3npenenuTenHu nposoan, 45231200 CtpouTenHu m
MOHTaXHM paboTun no obLLOo n3rpaxgaHe Ha NPEeHOCHN HeddTo- 1 ra3onpoBoaMn U Ha
pasnpegenuTenHn razocHabantenHn mpexmn, 45231300 CTponTenHU n MOHTaXxHN paboTun no
0010 n3rpaxxgaHe Ha NMPEHOCHU BOAONPOBOAU M KaHanu3aums, 45231400 CtpouTtenHn n
MOHTaXHM paboTun No obLLO n3rpaxgaHe Ha NPEHOCHN 1 pasnpeaenuTenHn enekTponpoBOaM,
45232430 CTpouTenHn n MOHTaXHU paboTu No obLo n3rpaxagaHe Ha cTaHuuna 3a
npeyncTBaHe Ha Boga, 45233000 CtpontenHu paboTu no M3nbfIHEHME HA OCHOBA Ha MbTHa
HaCTUNKa 1 HacTurnka Ha nbTuwa, 45233100 CTpoutenH U MOHTaXHU paboTu Ha
aBTOMarucTpanu u nbtuwa, 45233140 MbTHM paboTtn, 45233220 CtpontenHu paboTtu no
nofiaraHe Ha NbTHa HACTUIKa Ha Apyrn NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha a3becT,
45340000 MoHTaxHn paboTu Ha orpagu, napaneTy 1 nogobHN NnpegnasHn orpaxKaeHus,
45421130 MoHTaxHn paboTn Ha BpaTn n nposopun, 45453100 CtpoutenHu pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpoutenHn pabotu no pectaspauus, 71313000 KoHcynTaHTCku
WHXEHepPHM YCNyru no oueHka Ha Bb3eNCTBMETO Ha NpoeKTa BbpXy OKoNHaTta cpeaa,
71313450 MoHMTOPUWHI Ha OKorHaTa cpefa 3a uenute Ha ctpoutencteoTo, 71317200 Ycnyrm
OTHOCHO Bb3eNCTBNETO BbpXy 3apaBeTo u 6esonacHoctTa, 71320000 NHxxeHepHW ycryrm no
npoekTupaHe n koHcTpyupaHe, 71351000 MeonoXxkn, reopusnyHm 1 Apyrn HayyHu
KOHCynTaHTCKM ycnyru, 71351720 MeodunsnyHn nscnenBaHns Ha apxeosiorMyHu paskonku,
71351810 Tonorpadcku ycnyru, 71351910 Neonoxku yenyru, 71355000 Opyru kapTorpadyckm
ycnyru, 71630000 Ycnyrn no TeXHUYeCcKn n3anuteaHus n koHTpon, 76300000 CoHgaxHu ycnyru
, 90491000 Ycnyrm no MHCNeKUMsa Ha KaHann3aunoHHU TpbOu, KONEKTOpY UM OTBOOHUTENHU
KaHanu
BapuaHTu:
Onucanune Ha onuuuTe: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. MsacTo Ha n3nbIIHeHue
AOMUHUCTpaTUBHO-TEpUTOpUanHa eguHuua Ha abpxasata (NUTS): Dublin (IE061)
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OvpxaBa: pnaHgus

5.1.3. OyakBaHa NpoABLIMKUTENTHOCT
Cpok: 12 NoguHu

5.1.4. TopHoBsiBaHe
MakcumaneH 6pon nogHoBABaHUSA: 5

5.1.5. CtoMHocCT
MporHo3Ha cTonHocT, 6e3 aa ce Bkntousa A0C: 73 027 808,00 EUR

5.1.6. OO6wa nHdopmauusa
3anaseHo y4yacTtue:
Y4yacTneTo He e 3anaseHo.
[MpoekT 3a Bb3naraHe Ha obLLecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
MNMopbykaTa nonaga B NPUNOXHOTO norie Ha CnopasymeHneTo 3a AbpxaBHuTe nopbyku (COIM)
:ha

5.1.7. Crpaternyecku obLiecTBEHU NOPBYKU
Llen Ha cTpaTernyecknTe obLecTBeHn nopbykn: Hama cTpaternyecka obLiecTBeHa nopbyka

5.1.9. KpuTtepuu 3a nogbop
N3TOYHMLM Ha KpuTepun 3a n3dop: [JoKkyMeHT 3a 06LLECTBEHN NOPBYKM

5.1.11. [dokymeHTauus 3a Bb3naraHe Ha obLiecTBeHa nNopbUKa
E3nuu, Ha KonTo goKyMeHTauuaTa 3a obuiecTBeHaTa nopbyka € opuumanHo AoCTbMNHA:
aHIrMUNCKN
E3num, Ha KonTo fOKyMeHTauusaTa 3a obecTBeHaTa nopbyka (UM YacTu OT Hesl) ca
HeoMLMaNHO OOCTBLMHW: aHIITMNCKN
Appec Ha aokyMeHTaumaTta 3a obuiectBeHaTa nopbuka: https://metrolink.app.jaggaer.com/

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3agbiMKUTENHO
Apgpec 3a nogasaHe: https://metrolink.app.jaggaer.com/
E3nuu, Ha konTo Mmorat ga ce nogasaT odpepTu Unu 3asiBrieH1s 3a y4acTue: aHrfiMnCcKu
EnekTpoHeH kaTanor: 3abpaHeHo
OdbepeHTHTE MOraT ga NpeacTaBaT noeyve oT egHa odepTa: 3abpaHeHo
OnucaHune Ha punHaHcoBaTa rapaHuus: Please refer to Procurement Documents
KpaeH cpok 3a nony4vaBsaHe Ha 3asBneHus 3a yyactume: 18/05/2026 14:00:00 (UTC+00:00)
3anagHoOEBPONENCKO Bpeme
YcnoBus Ha goroBsopa:
M3nbnHeHneTo Ha goroeBopa TpsibBa a ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awmTeHn paboTHu mecTa: Bce owe He e n3BecTHO
YcnoBus, cBbp3aHn C U3NbiiHeHNETO Ha gorosopa: Please refer to Procurement Documents
duHaHcoBo cnopa3ymeHue: Please refer to Procurement Documents

5.1.15. TexHuKu
PamkoBo cnopa3symeHue:
PamkoBo cnopasymeHue 6e3 nogHOBsSIBaHE Ha CbCTe3aTenHarta npoueaypa
O6ocHoBKa Ha cpoka Ha AelCcTBME Ha paMKOBOTO cnopasymeHune: A maximum framework
duration of 12 years is required given the exceptional scale and scope of the MetroLink
construction programme and the need to ensure resilience in the supply chain and continuous
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risk mitigation for utilities and enabling works throughout the project and aligns with the M400
and M500 contract durations.

UHdopmauma 3a AMHaMU4YHaTa cucTemMa 3a NOoKynKu:

Hama aMHamuyHa cuctema 3a noKyrnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Mmeguauusa u npepasrnexanaHe (obxansaHe)
OpraHusauus, oTroBapsiLia 3a npepasrnexgaHeto (o6xansaHeTo): The High Court of Ireland
OpraHu3auusi, KoATO NpeaocTaBsa AONbAHMTENHA UHOPMaUWs 3a NpouedypaTta 3a Bb3naraHe
: Transport Infrastructure Ireland (TII)
OpraHu3auusi, KOATO NpeaocTaBsa AOCTbN A0 JOKYMEHTaUusaTa 3a nopbykata 6e3 Bpb3ka C
nHtepHeT: Transport Infrastructure Ireland (TII)
OpraHnsaums, npegocTassiila noseye MHopMaums 3a npoueaypute 3a npernes (obxansaHe)
: The High Court of Ireland
OpraHnszaums, KOSTo norny4vasa 3asBfieHusaTa 3a yyactue: Transport Infrastructure Ireland (TII)
OpraHusauums, koato obpaboTtea odepTute: Transport Infrastructure Ireland (TII)

5.1. O6ocobeHa no3uyua: LOT-0002
3arnasue: Lot 2— Major Utilities > €5m
Onucanue: Lot 2 — Major Utilities is principally concerned with the delivery of substantial
utilities works as its core function. Under this lot, the primary focus is on the installation,
diversion, commissioning, decommissioning, and protection of various utility services. While
limited site enabling works may be required to facilitate the execution of the major utilities
elements the dominant scope remains on complex utility infrastructure, demanding contractors
with proven expertise in large-scale utility projects who can also efficiently manage any
necessary enabling works as a supporting activity.
BbTpelweH naeHtndpukatop: 2

5.1.1. Uen
EcTtectBo Ha nopbykarta: CTpomTencTeo
OcHoeHa knacudmkauus (cpv): 45230000 CTponTenHu u MOHTaXxHU paboTu no obLLo
na3rpaxkgaHe Ha nNpoBOAM M Ha MbTULLA, PENICOBM MbTULLA U CAMOSIETHM MUCTH
HonbnHutenHa knacudukaumnsa (cpv): 45111000 PaboTtun no paspyaBaHe, ohopMsHE U
pasyncTBaHe Ha CTpouTenHaTa nnowagaka, 44212400 WnyHToBwn rpeamn, 45000000
CTpoutenHu n MoHTaxHu pabotu, 45111240 [OpeHaxHn paboTy Ha cTpouTenHaTa nnowaaka,
45112450 N3konHu paboTn Ha apxeonoruyeckn obektn, 45112700 CtpouTenHu paboTu,
CBbp3aHU ¢ o3eneHsaBaHeTo, 45212200 CTponTenHn n MoHTaXxHu paboTn no obLuo
n3rpaxgaHe Ha CnopTHU CbopbXKeHust, 45220000 CTpouTenH u MOHTaXxHU paboTu no obLuo
narpaxkgaHe Ha CTpouTenHu cbopbxeHus, 45231000 CTpouTenHn n MOHTaXHK paboTu no
0010 n3rpaxxaaHe Ha NPEHOCHU 1 pa3snpenenutenHun nposoan, 45231200 CtpouTenHm u
MOHTaXHM paboTun No obLLo m3rpaxgaHe Ha NPEHOCHN HeddTO- 1 ra3oMpoBOAMN U Ha
pasnpegenuTenHn razocHabamntenHn mpexm, 45231300 CTponTenHn n MOHTaXkHn paboTun no
00L0 n3rpaxxgaHe Ha NPEHOCHW BogonpoBoau 1 KaHanuaaums, 45231400 CtpouTenHn un
MOHTaXHM paboTn nNo obLLo narpakgaHe Ha NPEHOCHU N pasnpeaenuTenH enekTponpoBoan,
45232430 CTpouTenHn n MOHTaxHM paboTn no obLLo narpaxagaHe Ha cTaHumsa 3a
npevncTBaHe Ha Boga, 45233000 CtpontenHu paboTu no M3nbfIHEHME HA OCHOBA Ha MbTHa
HacTumKa n HacTunka Ha nbtuwa, 45233100 CTpouTenHN N MOHTaXXHN paboTn Ha
aBTomMarucTpanu u nbtuwa, 45233140 MbTHM paboTtn, 45233220 CtpontenHu paboTtu no
nonaraHe Ha NbTHa HACTWUNKa Ha Apyru NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha asbecT,
45340000 MoHTaxHn paboTn Ha orpagu, napaneTtu 1 nogobHN NpegnasHn orpaxKaeHus,
45421130 MoHTaxHn paboTn Ha BpaTu 1 npo3opun, 45453100 CtpoutenHu pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpouTtenHu pabotn no pectaspauus, 71313000 KoHcynTaHTCKn
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NHXEHEepPHM YCNyru no oueHKa Ha Bb3eNCTBMETO Ha NpoeKTa BbpXy OKoNHaTta cpeaa,
71313450 MOHUTOPUMHI Ha OKorHaTa cpefa 3a uenute Ha ctpoutencteoTo, 71317200 Ycnyru
OTHOCHO Bb3eNCTBNETO BbpXy 3apaBeTo u 6e3onacHoctTa, 71320000 NHxeHepHn ycnyrm no
npoekTupaHe n KoHcTpymnpaHe, 71351000 Meonoxkn, reonsnyHn N Opyrn Hay4Hn
KOHcynTaHTcku yenyru, 71351720 N'eonsnyHn nacnegBaHnsa Ha apxeonornyHu paskonku,
71351810 Tonorpadcku ycnyru, 71351910 Neonoxkun ycnyrun, 71355000 Opyrun kapTorpadcku
ycnyrin, 71630000 Ycnyrn no TeXxHu4eckn uanuteaHusa n koHtpon, 76300000 CoHgaxHu ycnyru
, 90491000 Ycnyrn no nHcnekumnsa Ha KaHanua3aumMoHHU TpbOK, KONEKTOPU U OTBOAHUTENHN
KaHanu

BapuaHTu:

Onucanue Ha onuuuTe: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. MsacTo Ha n3nbrIHeHue
AOMUHUCTpaTUBHO-TEpUTOPManHa eanHmua Ha gbpxasata (NUTS): Dublin (IE061)
Ovpxaea: Mipnangus

5.1.3. OyakBaHa NpoAbLIIKUTENHOCT
Cpok: 12 NoguHu

5.1.4. NMopHoBsiBaHe
MakcumaneH 6poi nogHoBABaHUSA: 5

5.1.5. CtomHocT
MporHosHa cTonHocT, 6e3 aa ce sBkntousa A0C: 330 140 455,00 EUR

5.1.6. OO6wa nHcpopmauusn
3anaseHo yyacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUoXHOTO nosne Ha CnopasyMeHneTo 3a AbpxXaBHUTe nopbyku (CAMM)
:ha

5.1.7. CrpaTerm4yeckm obwecTBEHN NOPBYKHN
Llen Ha cTpaTernyecknTe obLiecTBEHN NopbYkM: HAma cTpaTernyecka obuiecTeseHa nopbyka

5.1.9. KpuTtepuu 3a noa6op
N3TOYHMLM Ha KpuTepun 3a n3dop: [JokyMeHT 3a 06LLECTBEHN NOPBYKM

5.1.11. [OokymeHTauus 3a Bb3naraHe Ha obLecTBeHa NopbykKa
E3nun, Ha KonTo AokymMeHTaumaTa 3a obuiecTBeHaTa nopbyka € ouumnanHo OCTbNHA:
aHITINACKN
E3nun, Ha KonTo AoKyMeHTaumaTa 3a obiecTBeHaTa nopbyka (UM YacTu OT Hes) ca
HeodMLUNaNHO OOCTBLMNHW: aHINIUIACKN
Agpec Ha JoKyMeHTaumsiTa 3a obuiecTBeHaTa nopbuka: https://metrolink.app.jaggaer.com/

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3aabimKUTENHO
Appec 3a nogasaHe: https://metrolink.app.jaggaer.com/
E3nuu, Ha kouTo morat ga ce nogasaT odpepTn Unu 3asiBrieH1s 3a y4acTue: aHrMnCcKm
EnektpoHeH kaTtanor: 3abpaHeHo
OdbepeHTHTE MOraT ga NnpeacTaBaT noBeyve oT egHa odepTa: 3abpaHeHo
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Onucanne Ha domHaHcoBaTa rapaHums: Please refer to Procurement Documents

KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a ydactue: 18/05/2026 14:00:00 (UTC+00:00)
3anagHOEBPONENCKO BpemMe

YcnoBus Ha poroBopa:

M3nbnHeHneTo Ha goroeBopa TpsibBa ga ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awuTeHn paboTHU mecTa: Bce owe He e n3BecTHO

YcnoBusi, CBbP3aHu C U3MbIHEHMETO Ha gorosopa: Please refer to Procurement Documents
duHaHcoBo cnopasymeHue: Please refer to Procurement Documents

5.1.15. TexHuKun
PamkoBo cnopa3symeHue:
PamkoBo cnopasymeHune 6e3 nogHOBsSIBaHE Ha CbCTe3aTenHarta npoueaypa
O6ocHOBKa Ha cpoka Ha AeNCTBME HAa PaMKOBOTO cnopasymeHune: A maximum framework
duration of 12 years is required given the exceptional scale and scope of the MetroLink
construction programme and the need to ensure resilience in the supply chain and continuous
risk mitigation for utilities and enabling works throughout the project and aligns with the M400
and M500 contract durations.
UHdopmauma 3a guHaMMYHaTa cMctemMa 3a NOKYNKU:
Hama aMHammyHa cuctema 3a noKynku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamaumsa u npepasrnexaaHe (o6xxansaHe)
OpraHusaums, oTroBapsila 3a npepasrnexgaHeTo (obxansaHeTo): The High Court of Ireland
OpraHnsaums, KOSTO NpeaocTaBs AONbIHUTENHA MHOPMaUMA 3a Npoueayparta 3a BbanaraHe
: Transport Infrastructure Ireland (TII)
OpraHnsaums, KOSTO NpefoCcTaBs AOCTbN A0 AOKYMEHTauuaTa 3a nopbykaTa 6e3 Bpb3ka C
nHTepHeT: Transport Infrastructure Ireland (TlI)
OpraHnsaums, npegocTassiua noseye MHopMaums 3a npoueaypute 3a npernes (obxansaHe)
: The High Court of Ireland
OpraHunszaums, KoSTo nony4vaBa 3asBrneHusTa 3a yyactume: Transport Infrastructure Ireland (TII)
OpraHuszaums, kosato obpabotsa oceptute: Transport Infrastructure Ireland (TII)

5.1. O6ocobeHa nosunuyusa: LOT-0003
3arnasue: Lot 3-Minor Site Enabling < €5m
Onucanue: Lot 3 — Minor Site Enabling Works is primarily concerned with carrying out smaller
site enabling operations within urban environments, for contract values up to €5 million. The
scope encompasses site enabling works delivered on a smaller scale. The scope for minor site
enabling activities will be required to deliver some utilities works, but the principal portion of
work will involve site preparation and enabling, with the ability to competently undertake
associated utilities tasks as required.
BbTpeweH ngeHtudukatop: 3

5.1.1. Uen
EcTtecTtBO Ha nopbykaTta: CTpouTencrTeo
OcHoBHa knacudumkaums (cpv): 45230000 CTponTenHn u MOHTaXxHU paboTu no obLLo
na3rpaxkgaHe Ha npoBOAM M Ha MbTULLA, PENICOBU MbTULLA U CAMOSIETHU MUCTH
HonbnHutenHa knacudpukauyunsa (cpv): 45111000 PaboTtun no paspyiaBaHe, ohopMsHE U
pas3yncTBaHe Ha cTpouTenHata nnowaaka, 44212400 WnyHTtoBwm rpeaun, 45000000
CTpouTenHu n MoHTaxHu pabotu, 45111240 [OpeHaxHu paboTn Ha cTpouTenHaTa nnowaaka,
45112450 N3konHu paboTn Ha apxeonorudeckn obektn, 45112700 CtpouTenHu paboTu,
CBbp3aHK C o3eneHsaBaHeTo, 45212200 CTponTenHn n MoHTaxxHu paboTn no obLuo
n3rpaxgaHe Ha CnopTHU CbopbxXeHus, 45220000 CTpoutenHu u MOHTaXxHU paboTu no obLuo
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narpaxxgaHe Ha CTpouTenHu cbopbxeHust, 45231000 CtpouTenHn n MoHTaXxHK paboTtu no
0010 n3rpaxxgaHe Ha NPEHOCHU 1 pa3npenenutenHun nposoan, 45231200 Ctpoutenyu u
MOHTaXHM paboTu No obLLo n3rpaxgaHe Ha NPEHOCHN HedPTO- 1 ra3onNpoBOAMN U Ha
pasnpegenuTenHn razocHabamntenHn mpexm, 45231300 CTponTenHn n MOHTaXHn paboTun no
00L0 n3rpaxxgaHe Ha NPeHOCHW BogonpoBoau 1 kaHanuaaums, 45231400 CtpouTenHn un
MOHTaXHM paboTun No obLLO n3rpaxgaHe Ha NPEeHOCHN 1 pasnpeaenuTenHn enekTponpoBOaM,
45232430 CTpouTenHn n MOHTaxxHM paboTn no obLLo narpaxagaHe Ha cTaHuma 3a
npeyncTBaHe Ha Boga, 45233000 CtpontenHu paboTu no M3nbSIHEHME HA OCHOBA Ha MbTHa
HacTumKa n HacTunka Ha nbtuwa, 45233100 CTponTenHn n MOHTaXXHN paboTn Ha
aBTomMarucTpanu u nbtuwa, 45233140 MbTHM paboTtn, 45233220 CtpontenHun paboTtun no
nonaraHe Ha NbTHa HACTWUMKa Ha Apyru NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha asbecT,
45340000 MoHTaxHn paboTn Ha orpagu, napaneTtu u NnogobHN NnpegnasHn orpaxKaeHus,
45421130 MoHTaxHn paboTn Ha BpaTu 1 npo3opun, 45453100 CtpoutenHu pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpouTtenHu pabotn no pectaspauus, 71313000 KoHcynTaHTCKn
WHXXEHEePHM YCIyrn No OLUeHKa Ha Bb34eNCTBMETO Ha NMPOoeKTa BbpXy OKOMHaTa cpeaa,
71313450 MOHUTOPUMHI Ha OoKorHaTa cpefa 3a uenuTte Ha ctpouTencteoTo, 71317200 Ycnyru
OTHOCHO Bb3eNCTBMETO BbpXy 3apaBeTo u 6e3onacHoctTa, 71320000 NHxxeHepHM ycnyrm no
npoekTupaHe n KoHcTpympare, 71351000 Meonoxkn, reonsnyHn N Opyrn HayyHn
KOHcynTaHTcku yenyru, 71351720 N'eomsnyHn nscnegBaHnsa Ha apxeonornyHu paskonku,
71351810 Tonorpadcku ycnyru, 71351910 Neonoxkun ycnyrun, 71355000 Opyrun kapTorpadcku
ycnyri, 71630000 Ycnyrn no TeXxHu4eckn uanuteaHusa n koHtpon, 76300000 CoHgaxHu ycnyru
, 90491000 Ycnyrn no nHcnekumnsa Ha KaHanua3aumMoHHU TpbOK, KONEKTOPU U OTBOAHUTENHN
KaHanu

BapuaHTu:

Onucanue Ha onuuuTe: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. MsacTo Ha n3nbrIHeHue
AOMUHUCTpaTUBHO-TEpUTOPHUanNHa eanHmua Ha gbpxasata (NUTS): Dublin (IE061)
Ovpxaea: Mipnangus

5.1.3. OyakBaHa NpoAbLIIKUTENHOCT
Cpok: 12 NoguHu

5.1.4. NMopHoBsiBaHe
MakcumaneH 6poi nogHoBABaHUSA: 5

5.1.5. CtomHocT
MporHosHa cTonHocT, 6e3 ga ce Bkntousa A4C: 103 013 921,00 EUR

5.1.6. OO6wa nHcpopmauusn
3anaseHo y4yacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e oMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUoXHOTO nose Ha CnopasyMeHneTo 3a AbpxaBHuTe nopbyku (CAMM)
:ha

5.1.7. CrpaTerm4yeckm obwecTBEHN NOPBYKHU
Llen Ha cTpaTernyecknTe obLiecTBEHN NOpbYKM: HAMa cTpaTernyecka obuiecTeseHa nopbyka

5.1.9. KpuTtepuu 3a noa6op
N3TOYHMLM Ha KpuTepun 3a n3dop: [JokyMeHT 3a 06LLECTBEHN NOPBYKM
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5.1.11. [dokymeHTauus 3a Bb3naraHe Ha obLiecTBeHa Nopbyka
E3numn, Ha KONTO AOKYMeHTaLMATa 3a o0LecTBeHaTa nopbyka € ouumanHo JOCTbHA:!
aHIMUNACKN
E3numn, Ha KonTo AOKYMeHTaLMATa 3a obLecTBeHaTa nopbyka (UM YacTn OT Hesl) ca
HeoMLMaNHO OOCTBLMHW: aHTITMNCKN
Appec Ha gokyMeHTaumaTa 3a obuiectBeHaTa nopbuka: https://metrolink.app.jaggaer.com/

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBua 3a nogaBaHe:
EnekTtpoHHO nogasaHe: 3agbmKUTENHO
Appec 3a nogasaHe: https://metrolink.app.jaggaer.com/
Esunun, Ha kouTO mMoraTt ga ce nofgasat opepTu UNu 3asBreHns 3a ydactme: aHrmnMnckm
EnekTpoHeH katanor: 3abpaHeHo
OdepeHTnTE MOraT ga NnpeacTaBsaT noBeye oT eaHa odepTta: 3abpaHeHo
OnucaHune Ha puHaHcoBaTa rapaHuus: Please refer to Procurement Documents
KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a ydactue: 18/05/2026 14:00:00 (UTC+00:00)
3anagHoOEBPONENCKO Bpeme
YcnoBusa Ha goroBsopa:
M3nbnHeHneTo Ha goroesopa TpsibBa ga ce U3BbpLLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awuTeHn paboTHU MmecTa: Bce owe He e U3BeCcTHO
YcnoBusi, cBbp3aHn ¢ n3nbiiHeHNeTo Ha gorosopa: Please refer to Procurement Documents
duHaHcoBo cnopasymeHue: Please refer to Procurement Documents

5.1.15. TexHuKu
PamkoBoO cnopasymeHue:
PamkoBo cnopasymeHue 6e3 nogHOBSABaHe Ha cbCTe3aTtenHaTa npoueaypa
O6ocHOBKa Ha cpoka Ha AelCTBME Ha paMKOBOTO cnopasymeHune: A maximum framework
duration of 12 years is required given the exceptional scale and scope of the MetroLink
construction programme and the need to ensure resilience in the supply chain and continuous
risk mitigation for utilities and enabling works throughout the project and aligns with the M400
and M500 contract durations.
UHdopmauua 3a guHaMmnyHaTa cMctemMa 3a NOKYNKU:
Hama aMHamuyHa cuctema 3a noKynku

5.1.16. [donbnHuTenHa nHcgpopmauus, Meguauusa u npepasrnexanaHe (odxansaHe)
OpraHusauus, oTroBapsiwia 3a npepasrnexgaHeto (o6xansaHeTo): The High Court of Ireland
OpraHusauums, KOATO NpeocTaBs AONMbIHUTENHA MHOPMaLUS 3a npoueaypaTa 3a BbanaraHe
: Transport Infrastructure Ireland (TII)
OpraHusauums, KOATO NpeaocTaBs AOCTbN A0 JOKYMeHTaumudaTa 3a nopbykaTta 6e3 Bpb3ka ¢
nHTepHeT: Transport Infrastructure Ireland (TII)
OpraHnsaums, npegocTassila noseye MHopMaums 3a npoueaypute 3a npernes (obxansaHe)
: The High Court of Ireland
OpraHuszaums, KoSTo nony4vaBa 3asBrneHusTa 3a yyactme: Transport Infrastructure Ireland (TII)
OpraHusaums, koaTto obpaboTtea ogepTute: Transport Infrastructure Ireland (TII)

5.1. 0O6ocobeHa no3uumna: LOT-0004
3arnasue: Lot 4- Minor Utilities < €5m
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Onucanue: Lot 4 — Minor Utilities is primarily focused on delivering utilities works within urban
environments, for contract values up to €5 million. While the main emphasis is on minor
utilities activities, the Lot also incorporates a limited capability to undertake small-scale site
enabling works as required, supporting the delivery of utilities operations.

BbTpelweH ngeHtudukartop: 4

5.1.1. Uen
EcTtecTtBO Ha nopbykaTta: CTpouTencTso
OcHoBHa knacudmkauus (cpv): 45230000 CTponTenHn u MOHTaXxHU paboTu no obLLo
nsrpaxgaHe Ha NpoBOAM M Ha MbTULLA, PENCOBM NbTULLA U CAMOSNETHU NUCTH
HonbnHutenHa knacudpukauunsa (cpv): 45111000 PaboTtun no paspywaBaHe, ohpopMsaHE U
pasyncTBaHe Ha cTpouTenHata nnowaaka, 44212400 WnyHTtoBwm rpeaun, 45000000
CTpoutenHu n MoHTaxHu pabotu, 45111240 [OpeHaxHn paboTn Ha cTpouTenHaTa nnowaaka,
45112450 N3konHu paboTn Ha apxeonorudeckn obektn, 45112700 CtpouTenHu paboTu,
CBbp3aHu ¢ o3eneHsaBaHeTo, 45212200 CTponTenHn n MoHTaxxHu paboTn no obLuo
n3rpaxgaHe Ha cnopTHU CbopbXeHus, 45220000 CTpoutenHu U MOHTaXxHU paboTu no obLuo
narpaxkgaHe Ha CTpouTenHu cbopbxeHust, 45231000 CtpouTenHn n MOHTaXHM paboTu no
000 n3rpaxxaaHe Ha NPEHOCHU 1 pasnpegenutenHn nposoan, 45231200 CtpouTenHu u
MOHTaXHM paboTun No obLLOo n3rpaxgaHe Ha NPEHOCHN HeddTO- 1 ra3onpoBOAMN U Ha
pasnpegenutenHn razocHabamntenHn mpexu, 45231300 CTponTenHn n MOHTaXHn paboTun no
000 n3rpaxxgaHe Ha NPEHOCHW BogoNpoBoAun M KaHanu3aums, 45231400 CtpouTenHn n
MOHTaXHW paboTun No obLLO n3rpaxgaHe Ha NPEeHOCHN 1 pasnpegenuTenHn enekTponpoBOaM,
45232430 CTpouTenHn n MoHTaxxHu paboTn no obLLo narpaxgaHe Ha cTaHuma 3a
npeyncTBaHe Ha Boga, 45233000 CtpontenHu paboTu no M3nbSIHEHME HA OCHOBA Ha MbTHA
HacTumKa n HacTunka Ha nbtuwa, 45233100 CTponTenHN N MOHTaXXHN paboTn Ha
aBTomarucTpanu u nbtuwa, 45233140 MNbTHM paboTn, 45233220 CtpouTenHu pabotu no
nonaraHe Ha NbTHa HACTUKa Ha Apyru NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha asbecT,
45340000 MoHTaxHn paboTn Ha orpagu, napaneTtu 1 NnogobHN NnpegnasHn orpaxKaeHus,
45421130 MoHTaxHn paboTn Ha BpaTh 1 npo3opun, 45453100 CtpoutenHu pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpoutenHn pabotu no pecrtaspauus, 71313000 KoHcynTtaHTCKu
WHXXEHEePHM YCNyrn no oLeHKa Ha Bb3AENCTBMETO Ha NpoeKTa BbpXy OKONHaTa cpeaa,
71313450 MoHMTOpPMHI Ha OKonHaTa cpefa 3a uenute Ha ctpoutencTteoTto, 71317200 Ycnyrm
OTHOCHO Bb34eNCTBNETO BbpXy 3apaBeTo u 6e3onacHoctTa, 71320000 NHxxeHepHW ycnyr no
npoekTupaHe n KoHcTpyupare, 71351000 M'eonoxku, reopusnyHu 1 Apyru HayyHu
KOHcynTaHTcku yenyru, 71351720 N'eorsnyHn nscnegBaHnsa Ha apxeonornyHu pasKkonku,
71351810 Tonorpadcku ycnyrm, 71351910 MNeonoxkun yenyrm, 71355000 Opyru kapTorpadckm
ycnyrn, 71630000 Ycnyrn no TeXHUYECKM U3NUTBaHus 1 koHTpon, 76300000 CoHaaxHu ycnyrm
, 90491000 Ycnyrn no MHCnekumnsa Ha KaHanu3aumMoHHU TpbOK, KONEKTOPU U OTBOAHUTENHN
KaHanu
BapuaHTu:
OnucaHnue Ha onuuuTe: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. MsacTo Ha n3nbIIHeHue
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)
Obpxasa: Mpnangus

5.1.3. OuakBaHa NPOABLIMKUTENTHOCT
Cpok: 12 NoguHu

5.1.4. MNopgHoBsABaHe
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MakcumaneH 6poi nogHoBABaHUSA: 5

5.1.5. CtomHocT
MporHosHa cTonHocT, 6e3 ga ce Bkntousa A0C: 101 742 056,00 EUR

5.1.6. OO6wa nHcpopmauus
3anaseHo yvyacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUoOXHOTO nofne Ha CnopasyMeHneTo 3a AbpxXaBHuTe nopbyku (CAMM)
:ha

5.1.7. CrpaTerm4yeckm obwecTBEHN NOPBYKHU
Llen Ha cTpaTernyecknTe obLiecTBEHN NopbYkM: HAma cTpaTernyecka obLiecTeseHa nopbyka

5.1.9. KpuTtepuu 3a noa6op
N3TOYHULM Ha KpuTepumn 3a n3dop: [JJoKyMeHT 3a 00LeCTBEHM NOPBYKM

5.1.11. [dokymeHTauus 3a Bb3naraHe Ha obLecTBeHa NopbykKa
E3nun, Ha KonTo AoKkymMeHTaumaTa 3a obuiecTBeHaTa nopbyka € ouumnanHo JOCTbNHA:
aHITINACKN
E3vun, Ha konTo AoKyMeHTaumaTa 3a obliecTBeHaTa nopbyka (UM YacTn OT Hes) ca
HeodMLUNaNHO OOCTBLMNHW: aHINIUIACKN
Agpec Ha JoKyMeHTaumsiTa 3a obuiecTBeHaTa nopbuka: https://metrolink.app.jaggaer.com/

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTtpoHHO nogasaHe: 3agbimKUTENHO
Appec 3a nogasaHe: https://metrolink.app.jaggaer.com/
E3vun, Ha konto morat fa ce nogasat opepTu Unn 3asiBNEeHNs 3a y4acTue: aHrnmmnckm
EnekTpoHeH katanor: 3abpaHeHo
OdepeHTHTE MOraT ga NnpeacTaBsaT noBeye oT eaHa odepTta: 3abpaHeHo
Onucanne Ha domHaHcoBaTa rapaHums: Please refer to Procurement Documents
KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a ydactume: 18/05/2026 14:00:00 (UTC+00:00)
3anagHOEBPONENCKO BpemMe
YcnoBus Ha poroBopa:
M3nbnHeHneTo Ha goroBopa TpsibBa ga ce U3BbpLLBA B paMKUTE Ha Nporpamu 3a cb3gaBaHe
Ha 3awuTeHn paboTHU mecTa: Bce owe He e U3BeCTHO
YcnoBus, CBbpP3aHu C U3MbIHEHMETO Ha gorosopa: Please refer to Procurement Documents
duHaHcoBo cnopasymeHue: Please refer to Procurement Documents

5.1.15. TexHuKu
PamkoBo crnopa3ymeHue:
PamkoBo cnopasymeHue 6e3 NnogHOBSABaHe Ha CbCTe3aTtenHaTa npoueaypa
O6ocHOBKa Ha cpoka Ha AeNCTBME HA PaMKOBOTO cnopasymeHune: A maximum framework
duration of 12 years is required given the exceptional scale and scope of the MetroLink
construction programme and the need to ensure resilience in the supply chain and continuous
risk mitigation for utilities and enabling works throughout the project and aligns with the M400
and M500 contract durations.
MHdopmauma 3a guHaMM4YHaTa cucTemMa 3a NOKynKu:
Hama aMHammyHa cuctema 3a noKyrnku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamauusa u npepasrnexaaHe (o6xxansaHe)
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OpraHusauus, oTroBapsiLia 3a npepasrnexgaHeto (o6xansaHeTo): The High Court of Ireland
OpraHusauums, KOATO NpegocTaBs AOMbIHUTENHA MHOPMaLUS 3a npoueaypaTa 3a Bb3naraHe
: Transport Infrastructure Ireland (TII)

OpraHusauums, KOATO NpeocTaBs AOCTbN A0 JOKYMeHTaumudaTa 3a nopbykaTta 6e3 Bpb3ka ¢
nHTepHeT: Transport Infrastructure Ireland (TII)

OpraHnsaums, npegocTassila noseye MHopMaums 3a npoueaypure 3a npernes (obxansaHe)
: The High Court of Ireland

OpraHusaums, KoSTo nony4vaBa 3asBfieHuaTa 3a yyactme: Transport Infrastructure Ireland (TII)
OpraHusauus, koaTto obpaboTtea odepTute: Transport Infrastructure Ireland (TII)

5.1. O6ocobeHa no3uuua: LOT-0005
3arnasue: Lot 5- Multi-disciplinary Works
Onucanue: Lot 5 — Multidisciplinary Works encompasses projects that require a balance of
both major site enabling operations and complex utilities works within challenging urban
environments. Contractors appointed under this lot will be expected to demonstrate
comprehensive expertise in undertaking large-site enabling works as well as or alongside a
range of utility services, with the quantum of work required under call-off contracts to be of a
similar value and scale in both site enabling works and utilities works.
BbTpelweH ngeHtudukatop: 5

5.1.1. Uen
EctecTtBO Ha nopbukata: CTpouTencreo
OcHoBHa knacudgukaums (cpv): 45230000 CTpouTenHm n MOHTaXKHU paboTu no obuyo
na3rpaxkgaHe Ha npoBOAM M Ha MbTULLA, PEfICOBU MbTULA U CAMOSIETHU MUCTH
HonbnHutenHa knacudpukaums (cpv): 45111000 PaboTtu no paspyluaBaHe, opopMsHe U
pas4yncTBaHe Ha cTpouTenHata nnowaaka, 44212400 WnyHTtowm rpeaun, 45000000
CTpoutenHu n MoHTaxHu pabotu, 45111240 [OpeHaxHu paboTn Ha cTpouTenHaTa nnowaaka,
45112450 N3konHn paboTun Ha apxeonorudeckn obektn, 45112700 CtpountenHu padbotu,
CBbp3aHK ¢ o3eneHsaBaHeTo, 45212200 CTponTenHn n MoHTaxHu paboTn no obLuo
narpaxxgaHe Ha cnopTHu cbopbxeHus, 45220000 CTponTenHM 1 MOHTaXHN paboTn no obLyo
narpaxkgaHe Ha CTpoUTeNnHu cbopbxeHust, 45231000 CtpouTenHn n MoHTaXxHM paboTtu no
00LLI0 narpaxkgaHe Ha NPEHOCHW 1 pasnpeaenuTenHu nposoan, 45231200 CtpoutenHn un
MOHTaXHM paboTun No obLLo n3rpaxgaHe Ha NPEHOCHN HeddTO- 1 ra3onpoBOaMN U Ha
pasnpegenutenHu razocHabamntenHm mpexu, 45231300 CTponTtenHn n MOHTaXxHM paboTu No
00610 n3rpaxxgaHe Ha NPEHOCHW BOAONPOBOAWM M KaHanu3aums, 45231400 CtpouTtenHn n
MOHTaXHM paboTn nNo obLLo narpaxxgaHe Ha NPEHOCHN N pasnpeaenuTenH enekTponpoBoan,
45232430 CTpouTenHn n MoHTaxxHu paboTtn no obLLo narpaxgaHe Ha cTaHuma 3a
npeuncrtBaHe Ha Boaa, 45233000 CtpoutenHu paboTy No n3nbIIHEHNE HA OCHOBA Ha MbTHA
HacTumKa n HacTunka Ha nbtmwa, 45233100 CTponTenHn n MOHTaXXHN paboTn Ha
aBTomarucTpanu n nbtuwa, 45233140 MbTHM pabotn, 45233220 CtpontenHn paboTtu no
nonaraHe Ha NbTHa HACTUIKa Ha Apyrn NbTuwa, 45262660 PaboTtn no oTHeMaHe Ha a3becT,
45340000 MoHTaxHn paboTn Ha orpagu, napaneTn u NnogobHM NpeanasHn orpaxkaeHus,
45421130 MoHTaxHn paboTn Ha BpaTu 1 npo3opun, 45453100 CtpoutenHum pabotm no
Bb3cTaHoBsiBaHe, 45454100 CtpoutenHu pabotn no pectaspauus, 71313000 KoHcynTaHTCKn
WHXEHEepPHM YCNyrn no oueHKa Ha Bb3AEeNCTBMETO Ha NpoeKTa BbpXy OKONHaTa cpeaa,
71313450 MoHMTOPMHI Ha OKorHaTa cpefa 3a uenute Ha ctpoutencteoTto, 71317200 Ycnyrm
OTHOCHO Bb34€eNCTBMETO BbPXY 3apaBeTo n 6esonacHoctTa, 71320000 VIHXXEeHepHU ycnyru no
npoekTupaHe n koHcTpyupaHe, 71351000 Meonoxkn, reomnsnyHm 1 Apyrn HayyHu
KOHcynTaHTCckn ycnyru, 71351720 M eodursnyHm nscnenBaHus Ha apXxeosiormyHm paskonku,
71351810 Tonorpadcku ycnyrm, 71351910 Meonoxku ycnyrm, 71355000 Opyru kapTorpadckm
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ycnyrin, 71630000 Ycnyrn no TeXHu4eckn uanuteaHusa n koHtpon, 76300000 CoHgaxHu ycnyru
, 90491000 Ycnyrn no nHcnekumnsa Ha KaHanua3aumMoHHU TpbOK, KONEKTOPU U OTBOAHUTENHN
KaHanm

BapuaHTu:

Onucanue Ha onuuuTe: 4 years + 4years + 1 year +1 year +1 Year +1 year for a maximum
term of 12years

5.1.2. MsacTo Ha n3nbIIHeHue
AOMUHUCTpaTUBHO-TEpUTOPUanNHa eanHmua Ha gbpxasata (NUTS): Dublin (IE061)
Ovpxaea: Mipnangus

5.1.3. OyakBaHa NpoAbLIIKUTENHOCT
Cpok: 12 NoguHu

5.1.4. NMopHoBsiBaHe
MakcumaneH 6poi nogHoBABaHUSA: 5

5.1.5. CtomHocT
MporHo3Ha cTonHocT, 6e3 aa ce Bkntousa A0C: 198 697 180,00 EUR

5.1.6. OO6wa nHcpopmauus
3anaseHo y4yacTue:
Y4yacTneto He e 3anaseHo.
MpoekT 3a Bb3naraHe Ha obLiecTBeHa NopbYka, KOUTO He e oMHaHCcupaH cbe cpeactea ot EC
lMopbykaTa nonaga B NPUoXHOTO nose Ha CnopasyMeHneTo 3a AbpxaBHuTe nopbyku (CAMM)
:ha

5.1.7. CrpaTerm4yeckum obwecTBEHN NOPBYKHU
Llen Ha cTpaTernyecknTe obLiecTBEHN NOpbYKM: HAMa cTpaTernyecka obLiecTeseHa nopbyka

5.1.9. KpuTtepuu 3a noa6op
N3TOYHMLM Ha KpuTepun 3a n3dop: [JokyMeHT 3a 06LLECTBEHN NOPBYKM

5.1.11. [dokymeHTauus 3a Bb3naraHe Ha obLecTBeHa Nopbyka
E3vun, Ha KonTto AoKkymMeHTaumaTa 3a obuiecTBeHaTa nopbyka € ouumnanHo OCTbNHA:
aHITINACKN
E3vun, Ha KonTto AoKyMeHTaumaTa 3a obiecTBeHaTa nopbyka (UM YacTu OT Hes) ca
HeodMLUNaNHO OOCTBLMNHW: aHINIUIACKN
Agpec Ha JoKyMeHTaumsiTa 3a obuiecTBeHaTa nopbuka: https://metrolink.app.jaggaer.com/

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3aabimKUTENHO
Appec 3a nogasaHe: https://metrolink.app.jaggaer.com/
E3nuu, Ha kouTo morat ga ce nogasaT odpepTn Unu 3asiBrieH1s 3a y4acTue: aHrfMnCcKm
EnektpoHeH kaTtanor: 3abpaHeHo
OdepeHTHTE MOraT ga NnpeacTaBsaT noBeye oT eaHa odepTta: 3abpaHeHo
OnucaHune Ha nHaHcoBaTa rapaHuus: Please refer to Procurement Documents
KpaeH cpok 3a nony4aBaHe Ha 3asBneHus 3a ydactue: 18/05/2026 14:00:00 (UTC+00:00)
3anagHOEBPONENCKO BpemMe
YcnoBusa Ha poroBopa:
M3nbnHeHneTo Ha aoroBopa TpsibBa ga ce U3BbpLLBA B paMKUTE Ha NporpamMu 3a cb3gaBaHe
Ha 3awmnTeHn paboTHU mecTa: Bce owe He e n3BeCcTHO
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YcnoBusi, CBbP3aHu C U3MbIIHEHMETO Ha gorosopa: Please refer to Procurement Documents
duHaHcoBo cnopa3ymeHue: Please refer to Procurement Documents

5.1.15. TexHuKu
PamkoBO cnopa3ymeHue:
PamkoBo cnopasymeHune 6e3 nogHOBsSIBaHE Ha CbCTe3aTenHarta npoueaypa
O6ocHOBKa Ha cpoka Ha AeNCcTBME Ha paMKOBOTO cnopasymeHne: A maximum framework
duration of 12 years is required given the exceptional scale and scope of the MetroLink
construction programme and the need to ensure resilience in the supply chain and continuous
risk mitigation for utilities and enabling works throughout the project and aligns with the M400
and M500 contract durations.
NHdopmauua 3a guHaMMyHaTa cMcTemMa 3a NOKYMNKU:
Hama aMHammyHa cuctema 3a noKymnku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamaumsa u npepasrnexaaHe (o6xxansaHe)
OpraHusaums, oTroBapsilia 3a npepasrnexgaHeTo (obxansaHeTo): The High Court of Ireland
OpraHnsaums, KOSTO NpeaocTaBs AONbIHUTENHA MHOPMaLUMA 3a Npoueayparta 3a BbanaraHe
: Transport Infrastructure Ireland (TII)
OpraHnsaums, KOSTO NpefoCcTaBs AOCTbN A0 AOKYMEHTauuaTa 3a nopbykaTa 6e3 Bpb3ka C
nHTepHeT: Transport Infrastructure Ireland (TlI)
OpraHnsaums, npegocTassiiia noseye MHopMaums 3a npoueaypute 3a npernea (obxansaHe)
: The High Court of Ireland
OpraHnsaums, KoSTo nony4vaBa 3asBrneHusTa 3a yyactme: Transport Infrastructure Ireland (TII)
OpraHuszaums, kosato obpabotea ocepTtute: Transport Infrastructure Ireland (TII)

8. OpraHunsauyumn

8.1. ORG-0001
OdmumnanHo HanmeHoBaHue: Transport Infrastructure Ireland (TII)
PerucTtpaunoHeH Homep: 9510201H
MoweHckn agpec: Parkgate Business Centre, Parkgate Street
"pag: Dublin
MoweHckn koa: D08 DK10
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)
Obpxasa: Mpnangus
EnekTpoHHa nowa: Metrolinkesourcing@tii.ie
TenedoH: 00 353 1 6463600
NHTepHeT agpec: https://www. tii.ie/
Mpodmn Ha kynyBaya: https://metrolink.app.jaggaer.com/
Ponu Ha Ta3un opraHusauus:
Kynysa4
OpraHusaums, KOATO NpeocTaBs AONbIHUTENHA MHOPMaLUA 3a npoueaypaTa 3a Bb3naraHe
OpraHusauus, KOATO NpegocTaBs AOCTbN A0 JOKYMeHTaumusaTa 3a nopbykaTa 6e3 Bpb3ka ¢
NHTEpHEeT
OpraHusauus, KOATO nonyyasa 3asBreHusTa 3a ydactume
OpraHunszauums, kosto obpaboTBa odepTuTte

8.1. ORG-0002
OdmumanHo HaumeHoBaHue: The High Court of Ireland
PernctpaumoHeH Homep: The High Court of Ireland
Otpen: The High Court of Ireland
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MoweHckn agpec: Four Courts, Inns Quay, Dublin 7

Npag: Dublin

MoweHckn koag: DO7 WDX8

AOMUHUCTpaTUBHO-TEpUTOPUanHa eguHuua Ha abpxkasata (NUTS): Dublin (IE061)

OvpxaBa: pnaHgus

EnekTpoHHa nowa: HighCourtCentralOffice@courts.ie

TenedoH: +353 1 8886000

Ponu Ha Ta3un opraHusauus:

OpraHusauus, oTroBapsiia 3a npepasrnexagaHeTto (o6xansaHeTo)

OpraHnsaums, npegocTassila noseye MHopMaums 3a npouenypute 3a npernes (obxansaHe)

8.1. ORG-0003
OdmumnanHo HanmveHoBaHue: European Dynamics S.A.
PernctpaumoHeH Homep: 002024901000
Otgen: European Dynamics S.A.
'pag: Athens
MoweHckn koa: 15125
AOMUHUCTpaTUBHO-TEpUTOpManHa eauHuua Ha abpxasata (NUTS): Bopeiog Touéag ABnvwy (
EL301)
Ovpxaea: 'bpums
EnekTpoHHa nowa: eproc-esender@eurodyn.com
TenedoH: +30 2108094500
Ponu Ha Ta3u opraHmsauums:
TED eSender

MHdbopmauusa 3a o6saBneHneTo

WapeHnTtndpumkatop/sepcns Ha obasnerHneTto: 1381f3bf-9503-4ec3-9fed-f1d7b4e86118 - 01
Bug Ha dopmynapa: CbhcTesaTtenHa npoueaypa

Bug obsiBneHne: O6sBneHne 3a nopbyka Unm KOHLECUS — CTaHAAPTEH PEXUM

MNogBua Ha obsiBrieHueTo: 17

[aTa Ha nanpatluaHe Ha nssectuneto: 25/03/2026 10:45:43 (UTC+00:00) 3anagHoeBponencko
Bpeme

E3numn, Ha KONTO HaACTOSLLOTO M3BECTUE € OPULMANIHO AOCTBMHO: aHITIMNCKN

Homep Ha nybnukyBaHe Ha ob6saBneHneTo: 208616-2026

Homep Ha 6pos Ha OB S: 60/2026

[ata Ha nybnukysaHe: 26/03/2026
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