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375408-2026 - CbcTesaTenHa npouenypa

HopBeruns — KoHcynTaHTCKu ycnyri no ynpaBrieHue U cTonaHcka AeNHOCT U CBbpP3aHuTe € TAX
ycnyru — Competition for the procurement of external resources for the coordination project
OJ S 104/2026 02/06/2026

O6sBneHue 3a NOpbUKa UMK KOHLECUA — CTaHAAPTEH PEeXUM

Yenyru

1. KynyBau

1.1. KynyBau
OdwmumanHo HammeHoBaHue: Direktoratet for forvaltning og ekonomistyring (DFQ)
EnekTpoHHa nowa: Inan.Begic@dfo.no
MpaBHa kaTeropus Ha kynysava: lNy6nuyHo npegnpusitue
[enHocT Ha Bb3narawusa opran: Ycnyrn no obwogyHKLUMOHaNHO ynpasneHne Ha gbpxaBaTta

2. Mpoueaypa

2.1. Mpouenypa
3arnaswne: Competition for the procurement of external resources for the coordination project
Onucanue: The objective of the procurement is to enter into a contract for the delivery of
external professional and methodic assistance for the Coordination Project in DFJ. The
coordination project shall map and analyse coordination possibilities across DF@'s divisions
and propose a prioritised list of relevant measures. The project will be carried out in three
phases. Phase 2 (The current situation, June - November 2026) is the core delivery. The
contract also includes an option for phase 3 (Vision and concepts, November 2026 - February
2027) and phase 4 (Gap-analyses and action plan, March-June 2027). The coordination
project is a transverse project in DFJ that shall strengthen the co-ordination across the entity.
The project is anchored in DF@’s business strategy 2025-2030 and the activity plan 2026, and
the project’'s mandate has been decided in the management group. The aim is to increase
DF@’s strategic scope of action by exploring and assessing how the entity is organised and
how the resources are utilised across the divisions.
NpeHTndukatop Ha npouenyparta: ce7a716e-cb87-4d7a-84b1-1b96aec9483c
BbTpelwweH naeHtndpurkatop: 26/483
Bug npouenypa: Otkputa
lMpouenyparta ce yckopsiBa: He

21.1. Uen
EctecTBO Ha nopbykarta: Ycnyru
OcHosHa knacudukauus (cpv): 79400000 KoHcynTaHTCKM yCryrv rno ynpasneHue u ctonaHcka
AEVHOCT U CBbp3aHnTe C TAX YCnyru
HonbrnHuTtenHa knacudukaumsa (cpv): 79410000 KoHcynTaHTCKM yCryri no ynpasneHue u
cTtonaHcka genHoct, 79411000 KoHcynTaHTCcKu ycnyrm no obuo ynpasnenune, 79411100
KoHcynTaHTCKun ycnyrn no pa3BuTME Ha CTonaHckaTa 4eNHOCT

2.1.2. MsacTo Ha uanbJyiHeHUue
MoweHckn agpec: Larenfaret 1C
pag: Oslo
MNoweHckm koa: 0585
AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)
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[ObpxaBa: Hopserus

2.1.3. CtomHoCT
MporHosHa ctonHocT, 6e3 aa ce Bkntoysa A4C: 5 900 000,00 NOK

2.1.4. O6wa nHcdopmauus
NpaBHO ocHOBaHue:
Oupektna 2014/24/EC

2.1.6. OcHoBaHuA 3a U3KJIlOYBaHe
M3TOYHMLM Ha OCHOBaHMsATa 3a MU3KIoYBaHe: EgnHeH eBponenckm AOKyMeHT 3a 00 ecTBeHun
nopbvyku (EEQOIT)

5. ObocobeHa no3muus

5.1. O6ocob6eHa no3uuyua: LOT-0000
3arnasue: Competition for the procurement of external resources for the coordination project
Onucanue: The objective of the procurement is to enter into a contract for the delivery of
external professional and methodic assistance for the Coordination Project in DFJ. The
coordination project shall map and analyse coordination possibilities across DF@'s divisions
and propose a prioritised list of relevant measures. The project will be carried out in three
phases. Phase 2 (The current situation, June - November 2026) is the core delivery. The
contract also includes an option for phase 3 (Vision and concepts, November 2026 - February
2027) and phase 4 (Gap-analyses and action plan, March-June 2027). The coordination
project is a transverse project in DF@ that shall strengthen the co-ordination across the entity.
The project is anchored in DF@'s business strategy 2025-2030 and the activity plan 2026, and
the project’'s mandate has been decided in the management group. The aim is to increase
DF@’s strategic scope of action by exploring and assessing how the entity is organised and
how the resources are utilised across the divisions.
BbTpelwweH naeHtndpurkatop: 26/483

5.1.1. Uen
EcTtectBO Ha nopbykarta: Ycnyru
OcHoBHa knacudukauus (cpv): 79400000 KoHcynTaHTCKM yCryrv o ynpasneHue 1 cTtonaHcka
AEVHOCT U CBbp3aHnUTE C TAX YCnyru
HonbnHuTtenHa knacudukauusa (cpv): 79410000 KoHcynTaHTCKM yCryr no ynpasneHue u
cTonaHcka genHoct, 79411000 KoHcynTaHTCcKku ycnyrm no obuwo ynpaenenue, 79411100
KoHcynTaHTCKu ycnyrn no pa3BuTME Ha CToNaHcKkaTa 4eNHOCT
BapuaHTu:
Onucanue Ha onuuuTte: Option for phase 3 (Vision and concepts, November 2026 - February
2027) and phase 4 (Gap analysis and action plan, March-June 2027). The options are
triggered in writing by the Contracting Authority, and triggering assumes that the insight report
has been completed, that the management group has decided the direction, and that there is
budgetary coverage at the time of redemption. The contracting authority will not take on any
obligation to trigger the options.

5.1.2. MsacTo Ha U3NbJSIHEHUE
MoweHckn agpec: Lgrenfaret 1C
Npag: Oslo
MNoweHckn koa: 0585
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxkasata (NUTS): Oslo (NO081)
Ovpxasa: Hopeerus
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5.1.3. OyakBaHa NpoABLIMKUTENTHOCT
Hauanna garta: 10/08/2026
KpanHa gata Ha npoabrmkutenHoctta: 30/06/2027

5.1.5. CtomHocT
MporHo3Ha cTonHocT, 6e3 aa ce Bkntousa A0C: 5 900 000,00 NOK

5.1.6. OO6wa uHdopmaums
3ana3seHo yyacTue:
Y4yacTneTo He e 3anaseHo.
lMpoekT 3a Bb3naraHe Ha obLecTBeHa NOpbYKa, KOMTO HEe e PMHaHCKMpaH cbe cpeacTtea oT EC
lMopbykaTa nonaga B NPUMoXHOTO none Ha CnopasyMeHneTo 3a AbpxaBHUTe nopbyku (CAMM)
. He

5.1.9. KpuTtepuu 3a nogbop
N3TOYHMUM Ha kpuTepun 3a n3bop: EqMHEH eBponenckn JOKYMEHT 3a 06LLECTBEHM NOPBYKM
(EEQOIMM)

5.1.11. [okymeHTauus 3a Bb3naraHe Ha obLiecTBeHa Nopbyka
Afpec Ha JoKyMmeHTauumsTa 3a obuiecTBeHaTta nopbuka: https://eu.eu-supply.com/app/rfq
/rwlentrance s.asp?PID=456265&T1D=200416911&B=

5.1.12. YcnoBuA 3a Bb3naraHe Ha obLiecTBeHa Nopb4ka
YcnoBus 3a nogaBaHe:
EnekTtpoHHO nogaBaHe: 3agb/mKUTENHO
Appec 3a nogaBaHe: https://eu.eu-supply.com/app/rfg/rwlentrance s.asp?
PID=456265&TID=200416911&B=
E3nun, Ha konTo morat ga ce nogasaT opepTn Unn 3asBIEHUS 3a y4acTUe: HOPBEXKKM
EnekTpoHeH kaTanor: PaspeLueHo
KpaeH cpok 3a nonyyaBaHe Ha odepTun: 30/06/2026 10:00:00 (UTC+00:00)
3anagHOEBPONENCKO Bpeme
MpoabmKMTENHOCT, Npe3 KoATO odepTaTa TpsbBa Aa octaHe BanugHa: 36 Cegmuum
YcnoBua Ha goroBopa:
M3nbnHeHneTo Ha goroBopa TpsibBa Aa ce u3BbpLUBa B pamMKUTE Ha Nporpamu 3a Cb3gaBaHe
Ha 3awuTeHn paboTHn mecTa: He
EnekTpoHHO hakTypupaHe: 3agbmKutenHo
LLle ce nsnonssa enekTpoHHO NopbyBaHe: Aa
LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

5.1.15. TexHuKu
PamkoBO cnopa3symeHue:
Hsima pamkoBO cnopasymeHue
MHdopmauma 3a auHaMmnyHaTa cuctema 3a NOKynKu:
Hsma guHammnyHa cuctema 3a noKyrmnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Meguaumusa v npepasrnexanaHe (obxansaHe)
OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeto (obxansaHeTo): Oslo tingrett
MHdopmauus 3a kpanHute cpokoBe 3a npepasrnexgaHe: 10 days waiting period
OpraHusauus, npegocTaBssila noseve MHpopmauus 3a npouenypuTte 3a npernes (o6xaneaHe)
: Direktoratet for forvaltning og skonomistyring (DFQ)

8. OpraHunsauyumn
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8.1. ORG-0001
OdmumanHo HammeHoBaHue: Direktoratet for forvaltning og akonomistyring (DF Q)
PernctpaumoHeH Homep: 986252932
MoweHckn agpec: Postboks 7154
pag: Oslo
MoweHckm koa: 0130
AOMUHUCTpaTUBHO-TEpUTOpUanHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)
HOvpxaea: Hopeerus
3BeHO 3a KoHTakT: Inan Begic
EnekTpoHHa nowa: Inan.Begic@dfo.no
TenedoH: +47 40007997
Mpodumn Ha kynyBaya: https://eu.eu-supply.com/ctm/company/companyinformation/index
/336234
Ponu Ha Ta3un opraHusauus:
KynyBau
OpraHnsaums, npegocTassila noseye MHopMaums 3a npouenypure 3a npernes (obxansaHe)

8.1. ORG-0002
OdmumanHo HanmeHoBaHue: Oslo tingrett
PernctpaumoHeH Homep: 926 725 939
'pag: Oslo
MoweHckn koa: 0125
AOMUHUCTpaTUBHO-TepUTOpUanHa eguHuua Ha abpxasata (NUTS): Oslo (NO081)
Ovpxaea: Hopeerus
EnekTpoHHa nowa: oslo.tingrett@domstol.no
TenedoH: +47 22035200
Ponu Ha Ta3u opraHusauus:
OpraHuszaums, oTroBapsiLia 3a npepasrnexagaHeTo (obxansaHeTo)

MHdbopmauusa 3a ob6saBneHneTo

NpeHTtndpumkarop/sepcnsa Ha obasneHneTo: S5aec45be-4068-4da7-ada0-a2db9c1b3367 - 01
Bug Ha dopmynsapa: CbhcTesaTtenHa npoueaypa

Bug o6asnenmne: ObaBneHne 3a nopbyka UM KOHLECUSA — CTaHAAPTEH PEXUM

MoaBna Ha obsaBneHneTo: 16

[aTa Ha nanpaluaHe Ha nssectuneto: 01/06/2026 11:49:52 (UTC+00:00) 3anagHoeBponemncko
Bpeme

[aTa Ha nanpatluaHe Ha ob6aBneHneTo (enektpoHeH nogarten): 01/06/2026 12:01:01 (UTC+00:
00) 3anagHoeBpoONencKo Bpeme

E3numn, Ha KONTO HACTOALLOTO M3BECTUE € OPULMANHO AOCTBMHO: aHINIMNCKN

Homep Ha nybnukyBaHe Ha ob6saBneHneTo: 375408-2026

Homep Ha 6pos Ha OB S: 104/2026

[ata Ha nybnukysaHe: 02/06/2026
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