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544688-2026 - CbcTesaTenHa npouenypa

FepmaHua — EkonornyHo nnaHmpaHe — 10015490-Development of a green corridor project and
street design training in Dakar

OJ S 150/2026 06/08/2026

O6sBneHune 3a NopbUKa UNK KOHLeCUsA — CTaHAapTeH pexum - O6sBneHue 3a npoMsiHa
Yenyru

1. KynyBau

1.1. KynyBau
OdmumanHo HaumeHoBaHue: Deutsche Gesellschaft fur Internationale Zusammenarbeit (G1Z2)
GmbH
EnekTpoHHa nowa: marion.chevalier@giz.de
lNMpaBHa kaTeropus Ha kynysaya: [NybnuyHo npeanpusitue, KOHTPONUPAHO OT OpraH Ha
LeHTpanHaTa Bnact
[enHocT Ha Bb3narawusa opran: Ycnyrn no obuwogyHKUMOHaNnHO ynpasneHne Ha gbp)xaBaTa

2. Mpouenypa

2.1. Mpouenypa
3arnaswne: 10015490-Development of a green corridor project and street design training in
Dakar
Onucanue: The project Mobilité Verte au Sénégal (MoVe Senegal) is implemented by the
Deutsche Gesellschaft fur Internationale Zusammenarbeit (Gl1Z) GmbH, in partnership with the
Senegalese Ministry of Land and Air Transports, (MiTTA) which is the political counterpart,
and the Executive Council for Sustainable Urban Transportation (CETUD) being the
implementing partner. MoVe Senegal is commissioned by the German Federal Ministry for
Economic Cooperation and Development (BMZ). The project is part of the development
cooperation programme "Sustainable Energy Supply and Urban Development in Senegal”,
which aims to make cities sustainable, climate-neutral, resilient and liveable. MoVe Senegal is
in line with Senegal National Development Strategy 2025-2029, which is a strategy for
implementing its Vision 2050. Senegal's climate protection targets, set out in the Nationally
Determined Contributions (NDCs), provide for a reduction in greenhouse gas emissions by
23% and 29% (subject to external support) by 2030. In Senegal, the transport sector accounts
for 64% of fossil fuel consumption and thus also the largest share of the associated
greenhouse gas emissions. The majority of transport demand is generated in the Dakar
metropolitan area with 3.9 million inhabitants. According to forecasts from the city"s
Sustainable Urban Mobility Plan (Plan de Mobilité Urbaine Durable, PMUD), transport demand
in the centre of Dakar will increase by 40% by 2035. On the outskirts, demand is expected to
increase fivefold compared to 2019. In Dakar, 69% of journeys are made on foot. However,
pedestrians face considerable dangers because sidewalks and crossings are often poorly
planned, dilapidated, or non-existent. Over 60% of road users complain about the lack of
sidewalks or their obstruction by parked cars, mobile traders, shops, and informal public
transport stops. Only around 1% of journeys in Dakar are made by bicycle, despite its
widespread use in other cities in the country. The lack of infrastructure, disregard for traffic
rules by motorists, high risk of bicycle theft, and obstructions caused by parking and stalls
make cycling extremely dangerous in Dakar. 90% of men, but only 36% of women, can ride a
bicycle and only 15% of the residents have a bicycle. Overall, the city lacks a coherent
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strategy for active modes of transport that aims to integrate walking and cycling into the urban
transport system. Therefore, project"s primary objective is to anchor active mobility as an
integral component of transport planning in the Dakar metropolitan region. It is structured in 3
outputs: - Output 1 focuses on strategies and coordination. Within this output a Steering
Committee for Active Mobility will be supported, a strategy for walking and cycling will be
prepared and action plans for the improvement of active mobility in the Dakar Metropolitan
Region will be developed. - Output 2 aims to strengthen the technical competences of
technical experts to improve pedestrian access to public transport in the Dakar metropolitan
region. In this output a Green Corridor to improve pedestrian access to public transport will be
prepared with the public administrations of the Dakar metropolitan region, based on a
participation process. - Output 3 focuses on increasing the use of bicycles among pupils and
students in the Dakar metropolitan region. To this end, a bike sharing system will be
developed on the campus of the Université Cheikh Anta Diop de Dakar (UCAD) together with
CETUD and the university administration. This includes the identification of a suitable business
model, the implementing of the bike sharing system and the development of plans to connect
the campus to the public transport system using active modes.

WpeHTndpukatop Ha npouenypata: a71a2e2f-c1d4-4fa3-baaa-fbda99e1b589

BbTpelweH ngeHtudpumkatop: 10015490

Bug npoueaypa: Otkputa

Mpouenyparta ce yckopsiBa: He

21.1. Uen
EcTtecTtBO Ha nopbukara: Ycnyru
OcHosHa knacudukauus (cpv): 90712000 Ekonorn4yHo nnaHnpaHe
HonbnHutenHa knacudukaumna (cpv): 60000000 TpaHCnOpTHU ycryrn (C U3KINKYEHME Ha
13BO3BaHETO Ha oTnaabum), 60112000 Ycnyru Ha obwiecTBeHnsa nbTeH TpaHcnopT, 71311200
KoHcynTaHTCKku ycnyrun, CBbp3aHn C TPaHCNOPTHU CUCTEMM

2.1.2. MsacTo Ha uanbJiHeHUe
Ovpxasa: CeHeran
HonbnHutenHa nHgopmaums: see tender documents

2.1.4. O6wa uHcpopmauums
HonbnHutenHa nHgopmaumsa: #Bekanntmachungs-ID: CXTRYYGYTTY3D4ZM# All
communication takes place in English via communication tool in the project area of the
procurement portal.
NpaBHO OCHOBaHue:
Oupektnea 2014/24/EC
vgv -

2.1.6. OcHoBaHMA 3a U3KIOYBaHe
N3TOYHMLM Ha OCHOBaHMATA 3a U3KNoYBaHe: YBeJoMreHne
HeunsnbnHeHne Ha 3aabrkeHusTa, ycTaHOBEHO Ha 6a3aTta Ha cneunduyHn HaumoHanHu
OCHOBaHus 3a uskroyBaHe: In accordance with §§ 123,124 GWB, § 22 LkSG
Y4yacTue B npecTblHa opraHm3auus:
TepopuCTUYHN NPECTBLNNEHUS UMK NPeCcTbNNEHUs, KOUTO ca CBbP3aHu C TEPOPUCTUYHU
AEeNHOCTU:
W3nupaHe Ha napu nnu domHaHcupaHe Ha TepopusmMa:
N3mamu:
Kopynuus:
HeTcku Tpya v gpyrn oopmmn Ha Tpaduk Ha xopa:

544688-2026 Page 2/9



HeunanbnHeHne Ha 3aabimkeHne, CBbP3aHo C NMallaHeTo Ha AaHbLUM:

HeunsnbnHeHne Ha 3agbrmkeHne, CBbP3aHo C NialaHeTo Ha CoLMariHoOOCUrypuTeNHN BHOCKU:
HapylweHne Ha 3agbimkeHnsa B o6nactta Ha eKOnorMYHOTO Npaeo:

HapylweHne Ha 3agbimkeHns B obractra Ha counanHoTo npago:

HapylweHne Ha 3agbimkeHnsa B obnactta Ha TpygoBOTO Npaso:

HennatexxocnocobHOCT:

AOMUHUCTPUPAHE Ha aKTUBUTE OT NMKBUAATOP:

[MpekpaTeHa cTonaHcka OEeNHOCT:

AHanornyHa Ha HeCbCTOATENHOCT CUTyaLUUs CbrMacHO HaLMOHANHOTO 3aKOHOA4ATENCTBO:
TexkKo npodecrnoHanHo HapyLleHue:

CnopasymeHusi ¢ Apyrn MIKOHOMUYECKM ONepaTopu 3a HapyLllaBaHe Ha KOHKypeHuusaTa:
KoH(nmKT Ha nHTepecu, cBbp3aH C y4acTMeTo B npoueaypaTa 3a Bb3naraHe Ha obLiectBeHa
nopbYKa:

[MpsiKo N KOCBEHO y4acTue B NOArOoTOBKaTa Ha npoueayparta 3a BbanaraHe Ha obuiectBeHa
nopbYKa:

MpeacpoyHO NpekpaTsiBaHe Ha LOroBOp W HanaraHe Ha obe3LeTeHns unn gpyrm nogobHn
CaHKUun:

HeBepHM gaHHW, yKpuBaHe Ha MHpopmaums, HenpeacTaBsiHE Ha NPUAPYKaBaLLn JOKYMEHTH
UnNun nNony4aBaHe Ha NoBepuTenHa MHopMaLMs BbB Bpb3ka C npoueaypara:

5. ObocobeHa no3muus

5.1. O6bocob6eHa no3uuyua: LOT-0001
3arnasue: 10015490-Development of a green corridor project and street design training in
Dakar
Onucanue: Prepare a pre-feasibility study for a Green Corridor to improve safe pedestrian
access to public transport in Keur Massar and strengthen institutional capacities for climate-
resilient, inclusive street design and participatory project development in Dakar. WP1 Baseline
study - Review existing data and studies; identify gaps; conduct additional data collection (e.g.
traffic counts, user surveys, air quality and environmental measurements). - Analyse urban
context and land use; travel demand (quantitative and qualitative); supply quality and capacity
for all modes; safety and conflicts; environmental quality; climate stress (heat, flooding);
gender and social inclusion; institutional and legal framework; state-of-the-art references (incl.
regional examples). - Deliverables: D1.1 Methodological orientation (inception) report; D1.2
Baseline report; D1.3 Slide deck; D1.4 Provision of raw, machine-readable and editable data
and media. WP2 Participation process - Map stakeholders (incl. vulnerable groups, women,
persons with disabilities, street vendors, informal transport, neighbourhood groups, local and
national authorities). - Design and implement an inclusive, gender-responsive participation
strategy (incl. at least one virtual measure); facilitate workshops, mediation as needed;
document and evaluate results. - Deliverables: D2.1 Stakeholder analysis (report); D2.2
Slides; D2.3 Participation Strategy; D2.4 Facilitation materials/templates (editable); D2.5
Results report with inputs for corridor requirements; D2.6 Reference Toolkit for participatory
processes (FR/EN) to enable replication. WP3 Pre-feasibility Study (PFS) Green Corridor -
Identify and appraise design/traffic management alternatives; SWOT; recommend preferred
alternative in consultation with CETUD and local administrations. - Produce ?15 preliminary
and 10 final conceptual designs (street sections/intersections, allocation of road space,
speeds, traffic regulation, green infrastructure, lighting/shading, materials, signage; capacity
for all modes). - Conduct preliminary Environmental and Social Impact Assessment and
cultural/heritage screening; Cost-Benefit Analysis incl. climate benefits; risk assessment
(strategic/project risks); outline financing options and sources. - Prepare implementation
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strategy (phasing, data/engineering needs, roles/responsibilities, maintenance concept,
financing structure), communication strategy (public and stakeholder messaging, best
practice), investor pitch deck. - Prepare an Action Plan on Secure Bus Stops aligned with
metropolitan frameworks (topic may be adjusted). - Deliverables: D3.1 Alternatives &
conceptual designs; D3.2 Preliminary Impact Assessment; D3.3 CBA; D3.4 Risk Assessment;
D3.5 PFS; D3.6 Pitch deck; D3.7 Implementation Strategy; D3.8 Communication Strategy; D3.
9 Action Plan. WP4 Training conceptualisation and implementation - Design and deliver a 120-
hour training (?3 seminars x 3 days + self-learning) on: sustainable mobility and street design,
public space management and climate resilience, project development from concept to
operation; integrate co-creative work on Green Corridor elements. - Train-the-trainer: coach 5
staff (CETUD/local authorities) to replicate training; refine materials after pilot. - Develop
replicable materials: presentations, scripts, videos (7240 min), templates (surveys, fieldwork),
instructor"s manual, implementation plan and guidance (checklists, certificate templates),
evaluation tools; final training report with lessons learned. - Deliverables: D4.1 Training
concept; D4.2 Training materials; D4.3 Instructor"s manual; D4.4 Implementation plan &
guidance; D4.5 Training report. Governance and cooperation - Work in close coordination with
CETUD, MIiTTA and a Technical Committee established by CETUD; align with the RTC project
context and ongoing bus station redevelopment. - Provide brief monthly status reports (2
pages) in French (activities, outputs in progress, impacts, decisions needed, expert days). -
Contribute to knowledge sharing (events, publications) and support evaluation of knowledge
management effectiveness. Reporting and languages - Main deliverables in French; the
participation toolkit in FR/EN; raw data and media in editable, machine-readable formats as
specified. Indicative duration and milestones (from contract start) - WP1: D1.1 at 1 month; D1.
2-1.4 at 3 months. - WP2: D2.1-2.2 at 2 months; D2.3 at 4 months; D2.4 at 6 months; D2.5 at
10 months; D2.6 at 11 months. - WP3: Designs drafts at 3/8 months, final at 12 months; Impact
/CBA/RIisk drafts 6-10 months, finals at 12 months; PFS draft 9 months, final 12 months; Pitch
/Implementation/Communication drafts 10 months, finals 12 months; Action Plan draft 10
months, final 12 months. - WP4: Concept draft/final 4/6 months; Materials 6/7 months;
Instructor"s manual 6/8 months; Implementation plan 8/9 months; Training report 12 months.
BbTpelweH ngeHtudpumkatop: 10015490

5.1.1. Uen
EcTtecTtBO Ha nopbykara: Ycnyru
OcHosHa knacudukauus (cpv): 90712000 Ekonorn4yHo nnaHupaHe
HonbnHutenHa knacudukauymna (cpv): 60000000 TpaHCnOpTHU ycryrn (C U3KINKOYEHME Ha
13BO3BaHETO Ha oTtnaabum), 60112000 Ycnyrn Ha obwecTBeHna nbTeH TpaHcnopT, 71311200
KoHcynTaHTCKku ycnyrun, CBbp3aHn C TPaHCNOPTHU CUCTEMM

5.1.2. MsacTo Ha n3nbrIHeHue
Ovpxasa: CeHeran
HonbnHntenHa nHdopmaums: see tender documents

5.1.3. OyakBaHa NpOoAbLIIKUTENHOCT
Cpok: 12 Meceuu

5.1.4. MNMopgHoBsAABaHe
MakcumaneH 6pon nogHoBABaHUS: 2
Opyra nHdopmauus 3a nogHossaBaHus: GIZ may optionally commission contract amendments
and/or increases based on the criteria in the tender documents to the successful bidder of this
tender. For details, please see the terms of reference.

5.1.6. O6wa uHdopmauma
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3ana3seHo y4yacTue:

YyacTmeTo He e 3anaseHo.

TpsbBa ga ce nocovat MMeHaTa U npodecrmoHanHaTa KkBanmdukaums Ha Cnyxnutenute, Ha
KOUTO e 6bae Bb3NOoXEHO M3NBbIIHEHMETO Ha NopbykaTa: He ce naunckea

lMpoekT 3a Bb3naraHe Ha obLecTBeHa NopbYka, KOUTO He e bMHaHCcupaH cbe cpeactea ot EC
MopbykaTa nonaga B NPUoXHOTO nose Ha CnopasyMeHneTo 3a AbpxaBHuTe nopbyku (CAMM)
ha

Tasn obwecTBeHa nopbyka € noaxoadia n 3a manku n cpegnn npegnpuatmns (MCI): ga
HonbnHutenHa nHgopmaums: #Besonders auch geeignet fur:selbst#, #Besonders auch
geeignet fur:startup#, #Besonders auch geeignet fur:other-sme#

5.1.7. CrpaTermyeckm o6LeCTBEHMN NOPBUKMN
Llen Ha cTpaTternyecknTe obLiecTBeHn NOPbYKN: HamaneHme Ha ekonormyHoTo Bb3aencTane
OnucaHue: see tender documents
Llen Ha cTpaTternyecknTte obwecTBeHn NOpbYkK: MNMocTuraHe Ha coumanHn uenm
OnwucaHune: see tender documents
lMoaxoa 3a HamansiBaHe Ha Bb3AENCTBMETO BbPXY OKOSHaTa cpeaa: 3awmrta u
Bb3CTaHOBsIBAHE Ha BOAHOTO GMopa3Hoobpasne n Ha BogHuTe ekocuctemu, MNpexoa kbm
KpbroBa MKOHOMMKA, AganTupaHe KbM M3MEHEHMETO Ha Knumarta, Cmek4yaBaHe Ha
N3MeHEeHMETO Ha knumarTa, NpegoTBpaTaBaHe M KOHTPON Ha 3aMbpCcsABaHETO, YCTONYNBO
N3nona3saHe 1 onasBaHe Ha BOAHUTE Y MOPCKUTE pecypcu
CouwmanHa uen, YneTo NocTUraHe ce Hacbpyasa: PaBeHCTBO Mexay HapogHOCTUTE,
PaBeHCTBO Mexay nonoseTe, HagnexHa npoBepka No OTHOLLUEHWE Ha NpaBaTa Ha YoBEKa B
CBETOBHUTE BEPUrN Ha OOCTaBKUTE, Bb3MOXHOCTM 3a 3a€TOCT 32 Ab/ITOCPOYHO
6e3paboTHuTe, NMUAaTa B HEPABHOCTONHO NOJSIOXEHME U/MNK nvuaTta C yBpeXxXaaHus,
Cnpasegnusu ycnosus Ha Tpya, dpyro

5.1.9. KpuTtepuu 3a nog6op
M3TouHMLM Ha KpuTepum 3a n3dop: YBegomrneHme
Kputepun: Opyrn NIKOHOMUYECKN UM (OUHAHCOBU U3NCKBAHWS
Onucanue Ha kputepua 3a noabop: EN-A1: Principles for the execution of orders (Mit dem
Angebot; Mittels Eigenerklarung): The eligbility criteria are not from the same category as
stipulated above, as there is no suitable category. 1. Self-declaration: name of company and
address, tax ID, registration and commercial register number or equivalent register in
accordance with the legal provisions of the country of origin. 2. No grounds for exclusion
pursuant to § 123, § 124 GWB, § 22 LkSG, EU-Russia sanctions 3. Declaration of bidding
consortium and/or declaration of subcontractors (if applicable)

Kputepun: PecepeHunn 3a onpegeneHmn ycnyrm

Onucanue Ha kputepusa 3a nogbop: EN-B1: Technical and professional ability (Mit dem
Angebot; Mittels Eigenerklarung): 1. The technical assessment is only based on reference
projects with a minimum commission value of EUR 150,000.00 (net). 2. At least 3 references
in the technical field of technical and economic (pre-)feasibility studies of street & urban space
design projects in the last 36 months (reference date: date of publication of this tender) that
had a minimum commission value of EUR 150,000.00 (net) (exclusion criterion). At least 2
references in the technical field of participatory processes in the context of urban mobility or
urban development planning (comprising citizen involvement / comprehensive stakeholder
engagement and management in urban planning processes or infrastructure project
development) in the last 36 months (reference date: date of publication of this tender) that had
a minimum commission value of EUR 150,000.00 (net) (exclusion criterion). At least 2
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references in the technical field of training course development in urban mobility or urban
development in the last 36 months (reference date: date of publication of this tender) that had
a minimum commission value of EUR 150,000.00 (net) (exclusion criterion). Of all those
references, at least 3 references adressing significantly one or more of the following aspects:
1) gender-sensitive planning, 2) inclusion of people with disabilities, 3) climate resilience in the
last 36 months (reference date: date of publication of this tender) that had a minimum
commission value of EUR 150,000.00 (net) (exclusion criterion). Of all those references, at
least 2 references in Western or Middle Africa (According to UN-DESA Statistics Division
standard country or area codes for statistical use (M49)) in the last 36 months (reference date:
date of publication of this tender) that had a minimum commission value of EUR 150,000.00
(net) (exclusion criterion).

Kputepun: CpeneH roguiieH obopoT

Onucanue Ha kputepusa 3a noabop: EN-C1: Economic and financial standing (Mit dem
Angebot; Mittels Eigenerklarung): Average annual turnover for the last three years (last-but-
four financial year can be included in case of tenders held within 6 months of end of last
financial year), at least: EUR 900,000.00 (net).

Kputepun: pyrn IKOHOMUYECKN UK (PUHAHCOBU N3NCKBAHNS

OnucaHnue Ha kpuTepusa 3a nogbop: EN-C2: Economic and financial standing (Mit dem
Angebot; Mittels Eigenerklarung): Average number of employees and managers in the last
three calendar years, at least 10 persons.

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha obwecTBeHa NopbykKa
E3nun, Ha KonTo AoKkyMeHTaumaTa 3a obecTBeHaTa nopbyka € ouumnanHo JOCTbNHA:
aHIMUNCKN
KpaeH cpok 3a nckaHe Ha gonbnHuTenHa nHgpopmaums: 20/08/2026 23:59:59 (UTC+02:00)
N3TOYHOEBPOMNENCKO BpeEME, LIEHTPaNHOEBPOMNENCKO NIATHO BpeEME
Agpec Ha AoKyMeHTaumsiTa 3a obuiecTBeHaTa nopbyka: https://ausschreibungen.giz.de
/Satellite/notice/ CXTRYYGYTTY3D4ZM/documents
Ad hoc kaHan 3a KOMyHUKaUuA:
URL: https://ausschreibungen.giz.de/Satellite/notice/ CXTRYYGYTTY3D4ZM

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopbUka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3agbiKUTENHO
Appec 3a nogaBaHe: https://ausschreibungen.giz.de/Satellite/notice/ CXTRYYGYTTY3D4ZM
E3nuu, Ha konTo Morat ga ce nogasaT ohepTu Unu 3asiBrieHUs 3a y4acTue: aHrfiMncKkm
EnekTpoHeH katanor: 3abpaHeHo
BapuaHTtu: 3abpaHeHo
OdepeHTHTE MOraT ga NpeacTaBsaT noBeye oT eaHa odepTta: 3abpaHeHo
KpaeH cpok 3a nony4vasaHe Ha odepTu: 28/08/2026 12:00:00 (UTC+02:00)
N3TOYHOEBPOMNEWNCKO BpeMe, LleHTpanHOeBpOonencKko NTHO Bpeme
MpoAbMKUTENHOCT, Npe3 KOATO odpepTaTa TpsibBa ga octaHe BanugHa: 124 [Hu
MHdopmaums, koaTo Moxe Aa 6bae AonbiiHeHa cnea KpanHUA CPokK 3a noaaBaHe:
Mo npeueHKka Ha KyrnyBaya HAKOWM NUNCcBaLLY JOKYMEHTU, OTHacALWM ce Ao ohepeHTuTe, morat
Aa 6baaTt nogageHn nNo-KbCHO.
HonbnHutenHa nHgopmauma: GIZ asks the applicant or bidder to submit, complete or correct
documents, within the framework laid down by law.
YcnoBus Ha gorosopa:
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M3nbnHeHneTo Ha goroeBopa TpsibBa ga ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awwnTeHn paboTHn mecTa: He

YcnoBusi, CBbp3aHu C U3MbIHEHNETO Ha gorosopa: The execution conditions result from the
information given in the contract notice and the tender documents.

EnekTpoHHO dhakTypupaHe: 3agbmKUTENHO

LLle ce nsnonssa enekTpoHHO NopbyBaHe: Aa

LLle ce nsnonsea enekTpoHHO NnawjaHe: aa

5.1.15. TexHuKun
PamkoBoO cnopasymeHue:
Hsima pamkoBo cnopasymeHue
MUHdopmauma 3a guHaMMYHaTa cMcTemMa 3a NOKYNKU:
Hsama guHammnyHa cuctema 3a rnokyrnku

5.1.16. [donbnHutenHa nHcgpopmauusa, Meamaumsa u npepasrnexaaHe (o6xxansaHe)
OpraHusaums, oTroBapsiLia 3a npepasrnexgaHeto (obxansaHeTo): Vergabekammern des
Bundes
NHdopmauus 3a kpanHute cpokoBe 3a npepasrnexgaHe: According to Article 160, Section 3
of the German Act Against Restraint of Competition (GWB), application for review is not
permissible insofar as 1. the applicant has identified the claimed infringement of the
procurement rules before submitting the application for review and has not submitted a
complaint to the contracting authority within a period of 10 calendar days; the expiry of the
period pursuant to Article 134, Section 2 remains unaffected, 2. complaints of infringements of
procurement rules that are evident in the tender notice are not submitted to the contracting
authority at the latest by the expiry of the deadline for the application or by the deadline for the
submission of bids, specified in the tender notice. 3. complaints of infringements of
procurement rules that first become evident in the tender documents are not submitted to the
contracting authority at the latest by the expiry of the deadline for application or by the
deadline for the submission of bids, 4. more than 15 calendar days have expired since receipt
of notification from the contracting authority that it is unwilling to redress the complaint.
Sentence 1 does not apply in the case of an application to determine the invalidity of the
contract in accordance with Article 135, Section 1 (2). Article 134, Section 1, Sentence 2
remains unaffected.

OpraHusaums, KOSTo NpeaocTaBs AOMbIHUTENHA MHAOPMaLMA 3a Npoueayparta 3a BbanaraHe
: Deutsche Gesellschaft fur Internationale Zusammenarbeit (GlIZ) GmbH

OpraHusauums, KoATO noriyyaBa 3asBneHusTa 3a yvactme: Deutsche Gesellschaft fur
Internationale Zusammenarbeit (GIZ) GmbH

8. OpraHnsauum

8.1. ORG-0001
OdmumanHo HammeHoBaHue: Deutsche Gesellschaft flr Internationale Zusammenarbeit (G1Z)
GmbH
PeructpaunoHeH Homep: 993-80072-52
MoweHckn agpec: Dag-Hammarskjold-Weg 1 - 5
Npag: Eschborn
MNoweHckn koa: 65760
AOMUHUCTpaTUBHO-TEpUTOPManHa eguHuua Ha abpxkasata (NUTS): Main-Taunus-Kreis (
DE71A)
ObpxaBa: NepmaHus
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EnekTpoHHa nowa: marion.chevalier@giz.de

TenedoH: +49 6196794017

dakc: +49 61967911154017

NHTepHeT agpec: https://www.giz.de

Ponwu Ha Ta3u opraHmsauus:

Kynysau

OpraHusauusi, KOATO NpegocTaBs AOMbIHUTENHA MHAOPMaLUA 3a npoueaypaTa 3a BbanaraHe
OpraHusauums, KOATO nosnyyaBa 3asiBeHusTa 3a ydyactme

8.1. ORG-0002
OdmumnanHo HanmveHoBaHue: Vergabekammern des Bundes
PernctpaumoHeH Homep: 022894990
MoweHckn agpec: Kaiser-Friedrich-Stralle 16
'pag: Bonn
MoweHckn koa: 53113
AOMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxkasata (NUTS): Bonn, Kreisfreie Stadt (
DEA22)
Obpxaea: 'epmaHus
EnekTpoHHa nowa: vk@bundeskartellamt.bund.de
TenedoH: +49 2289499-0
dakc: +49 2289499-163
NHTepHeT agpec: https://www.bundeskartellamt.de
Ponu Ha Ta3u opraHmsauums:
OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)

8.1. ORG-0003
OdmumanHo HaumeHosaHue: Datenservice Offentlicher Einkauf (in Verantwortung des
Beschaffungsamts des BMI)
PernctpaumoHeH Homep: 0204:994-DOEVD-83
Mpaa: Bonn
MNoweHckn koa: 53119
AOMUHUCTpaTUBHO-TEpUTOpUanHa eguHuua Ha abpxasata (NUTS): Bonn, Kreisfreie Stadt (
DEA22)
Obpxasa: 'epmaHus
EnektpoHHa nowa: noreply.esender _hub@bescha.bund.de
TenedoH: +49228996100
Ponu Ha Ta3u opraHmsauus:
TED eSender

10. NMpomsaHa
Bepcus Ha npegmwHoTO 065BReHne, koeTo TpsbBa aa 6bae NPOMEHEHO

8a2664b1-7345-478e-83d1-d2bf700ab60d-01
OcHoBHa npu4yMHa 3a npomsiHaTa

AKTyanuampaHa nHgopmaums
Onucanwne

The submission deadline has been extended.
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10.1. lMpomsHa
MoeHtudumkatop Ha pasgena: PROCEDURE
Onucanune Ha npomenuTe: New submission deadline: by 12:00 noon (Berlin, Germany time
zone) on 28.08.2026.
[okymeHTaumaTa 3a obLiecTBeHaTa nopbyka e npomeHeHa Ha: 04/08/2026

MHdbopmauusa 3a ob6saBneHneTo

NaoeHnTtndpumkarop/sepcnsa Ha obasnerHneTo: 9f39b3e5-d3cd-42f8-9300-e3881e5762b6 - 01
Bug Ha dopmynsapa: CbhcTesaTtenHa npoueaypa

Bug o6asneHmne: Ob6aBneHne 3a nopbyka UM KOHLECUSA — CTaHAAPTEH PEXUM

MoaBna Ha obaBneHneTo: 16

[aTa Ha nanpaluaHe Ha nssectneto: 04/08/2026 15:06:21 (UTC+02:00) n3aTo4HOEBPONENCKO
BpeEMe, LIeHTpPanHOEBPONENCKO NATHO BPEME

E3numn, Ha KONTO HACTOALLOTO M3BECTUE € OPULMANHO AOCTBMHO: aHINIMNCKN

Homep Ha nybnvkyBaHe Ha obsBneHneTo: 544688-2026

Homep Ha 6pos Ha OB S: 150/2026

[aTta Ha nybnukysaHe: 06/08/2026
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