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744262-2026 - CbcTesaTenHa npouegypa

HopBeruns — PaboTn no nbTHa mapkupoBKa Ha nbTuwa — Longitudinal road markings Innlandet
2027-2029

OJ S 208/2026 27/10/2026

O6siBneHue 3a NopbYKa UITN KOHLUEeCUs — cTaHAapTeH pexum - Ob6siBneHue 3a npomMsiHa
CTtpouTtencteso

1. KynyBau

1.1. KynyBau
OdmumanHo HaumeHoBaHue: Innlandet fylkeskommune
EnektpoHHa nowa: post@innlandetfylke.no
MNpaBHa kaTeropus Ha Kynysaya: [ybnnyHonpaBHa opraHu3auus, KOHTponupaHa ot
pervoHarneH opraH
[JenHocT Ha Bb3narawus opraH: Ycnyru no obLodyHKLMOHANHO ynpasneHe Ha AbpxasaTa

2. NMpouenypa

2.1. TMpouenypa
3arnasue: Longitudinal road markings Innlandet 2027-2029
Onucanue: The nature and scope of the work The works include longitudinal road markings,
as well as milling for road marking. Innlandet County currently has one preliminary mark, but
may require periodical assistance with preliminary marking. The contract area is the entire
area of Innlandet County. In the event of contradictions between information in the tender
management tool and the attached documents (annex/annex), information in the documents
(annex/annexes) applies before information in the tender management tool. The contract
period is 01.01.2027-31.12.2029. The builder and contractor have the mutual option to extend
the contract for 1+1 year. Mutual option means that both parties must agree to an option
/extension of the existing contract on the existing terms. It will not be possible to renegotiate
the contract in connection with the exercise of the option. Any extension of the contract shall
be agreed within 6 months before the ordinary operations period expires. The scopes given in
chapter D (processes) and chapter E (quantity form) apply per year and are adjustable in
accordance with NS 8406 point 19.1, fourth paragraph. The amounts are estimated on the
basis of an average of previous years' experience. The contractor must reckon on large
variations in the amount performed, as this is situational and, among other things, affected by
unpredictable variables such as weather situation, wear, damage damage and financial
awards.
WpeHnTtndpukatop Ha npouenypata: 3fe0641c-df44-468d-8b43-8d3bf8b252b8
BbTpelwweH naeHtndpukarop: cmvfex6lo000j08lazrOhocja
Bug npouenypa: Otkputa
lMpouenyparta ce yckopsiBa: He
OcHOBHM xapaKkTepucTukM Ha npoueaypaTta: See the tender documents in annexes/annexes.

21.1. Uen
EctecTtBO Ha nopbukata: CTpouTencreo
OcHoBHa knacudukauus (cpv): 45233221 PaboTn no nbTHA MapKMpOBKa Ha MbTULLA
HonbnHutenHa knacudukaums (cpv): 34922100 MbTHa mapkmpoBka, 45000000 CtpouTenHu u
MOHTaXHU pabotn, 45233130 CTPOUTENHN U MOHTaXXHN paboTN HA HaALMOHaNHN NbTULA,
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45233139 PaboTn no nogabpxkaHe Ha HaumoHanHu nbtuwa, 45233210 CtpoutenHun paboTu
no nonaraHe Ha NbTHa HacTUIKa Ha aBTomaructpanu, 45233200 CtpoutenHu pabotm no
nonaraHe Ha NbTHa HacTUINKa Ha NbTuwa, 45233220 CtpontenHn paboTun No nonaraHe Ha
NbTHA HacTUmKa Ha apyrm nbtuwa, 45233250 CtpouTtenHu paboTtn No nonaraHe Ha NbTHa
HacTunka, 6e3 Ta3n 3a nbTuwa, 50230000 Ycnyrn no peMOoHT, NnoaabpKaHe Ha apyru
TPaHCMOPTHN CbOPBXKEHUSA N CBbP3AHUTE C TAX YCIyTn

2.1.2. MsacTo Ha uanbriHeHue
AOMUHUCTpaTUBHO-TEpUTOPHanHa eanHmua Ha gbpxasata (NUTS): Innlandet (NO020)
HOvpxaea: Hopeerus
HonbnHutenHa nHgopmaunsa: Norway

2.1.4. O6wa nHcpopmaums
lNMpaBHO OCHOBaHue:
Ounpektna 2014/24/EC
Anskaffelsesforskriften -

2.1.6. OcHoBaHuA 3a U3KNKYBaHe
M3TOYHULM Ha OCHOBaHMsATa 3a M3krtouBaHe: [JoKkyMeHT 3a 06LeCcTBEHN NOPBYKK, [JOKYMEHT
3a 00LLEeCTBEHN NOPBYKN

5. ObocobeHa no3nuus

5.1. O6ocobeHa no3uuyua: LOT-0001
3arnasue: Longitudinal road markings Innlandet 2027-2030
Onucanue: The nature and scope of the work The works include longitudinal road markings,
as well as milling for road marking. Innlandet County currently has one preliminary mark, but
may require periodical assistance with preliminary marking. The contract area is the entire
area of Innlandet County. In the event of contradictions between information in the tender
management tool and the attached documents (annex/annex), information in the documents
(annex/annexes) applies before information in the tender management tool. The contract
period is 01.01.2027-31.12.2029. The builder and contractor have the mutual option to extend
the contract for 1+1 year. Mutual option means that both parties must agree to an option
/extension of the existing contract on the existing terms. It will not be possible to renegotiate
the contract in connection with the exercise of the option. Any extension of the contract shall
be agreed within 6 months before the ordinary operations period expires. The scopes given in
chapter D (processes) and chapter E (quantity form) apply per year and are adjustable in
accordance with NS 8406 point 19.1, fourth paragraph. The amounts are estimated on the
basis of an average of previous years' experience. The contractor must reckon on large
variations in the amount performed, as this is situational and, among other things, affected by
unpredictable variables such as weather situation, wear, damage damage and financial
awards.
BbTpeweH ngeHtndukartop: cmvfcx6n1000mO8lan3cwfzwh

5.1.1. Uen
EcTtectBO Ha nopbykaTta: CTpomTencTeo
OcHoBHa knacudmkauus (cpv): 45233221 PaboTtn no NbTHa MapKMpoBKa Ha NbTuULla
HonbnHutenHa knacudpukaums (cpv): 34922100 MbTHa mapkmpoBka, 45000000 CtpouTenHu u
MOHTaXHU pabotn, 45233130 CTPOUTENHU U MOHTaXXHN paboTK Ha HALMOHAaNHN NbTULWA,
45233139 PaboTn no nogabpxaHe Ha HaumoHanHu nbtuwa, 45233210 CtpontenHun paboTu
no nonaraHe Ha NbTHa HacTUIKa Ha aBTomarmctpanu, 45233200 CtpoutenHu paboTtn no
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nonaraHe Ha NbTHa HacTUINKa Ha NbTuwa, 45233220 CtpontenHn paboTun No nonaraHe Ha
NbTHA HacTUmKa Ha apyrm nbtuwa, 45233250 CtpouTtenHu paboTtn No nonaraHe Ha NbTHa
HacTunka, 6e3 Tasn 3a nbTuwa, 50230000 Ycnyrn no peMOoHT, NnoaabpKaHe Ha apyru
TPaHCMOPTHN CbOPBXKEHUSA N CBbP3AHUTE C TAX YCIyrn

BapuaHTu:

OnucaHnue Ha onumuTe: The contract period is 01.01.2027-31.12.2029. The builder and
contractor have the mutual option to extend the contract for 1+1 year. Mutual option means
that both parties must agree to an option/extension of the existing contract on the existing
terms. It will not be possible to renegotiate the contract in connection with the exercise of the
option. Any extension of the contract shall be agreed within 6 months before the ordinary
operations period expires.

5.1.2. MsacTo Ha usanbnHeHue
AOMUHUCTpaTUBHO-TEpUTOpHanHa egnHuua Ha gbpxasata (NUTS): Innlandet (NO020)
[ObpxaBa: Hopserus
HonbnHutenHa nHigopmauusa: Norway

5.1.3. OuyakBaHa NpOABLIKUTENHOCT
HauanHa pgata: 01/01/2027
KpanHa gata Ha npogwrmkutenHoctta: 31/12/2029

5.1.4. TopHoBsiBaHe
MakcumaneH 6pon nogHoBABaHUS: 2
Opyra nidopmauus 3a nogHoBsABaHus: The contract can be extended for 1 year at a time, up
to two times.

5.1.6. OO6wa nHcpopmauusn
3ana3seHo yvyacTue:
YyacTtneto He e 3anaseHo.
MNpoekT 3a Bb3naraHe Ha o6LecTBeHa NopbYka, KOUTO He € hnHaHcupaH cbe cpeacTtea oT EC
MopbykaTa nonaga B NPUIIOXHOTO none Ha Cnopa3yMeHneTo 3a AbpXaBHuTe nopbyku (CAOMM)
: Aa

5.1.7. Crpaternyecku obLecTBeHN NOPbYKU
Llen Ha cTpaTternyecknTe obLiecTBeHn NOPbYKU: HamaneHne Ha ekonormyHoTo Bb3aencrane
Onucanue: The aim of the procurement is to reduce environmental impact.

5.1.9. KpuTtepuu 3a nog6op
N3TOUHMLM Ha KpuTepun 3a n3dop: [JoKkyMeHT 3a 06LLECTBEHN NOPBYKM

5.1.10. KpuTepuu 3a Bb3naraHe
KpuTtepuin:
Bua: LleHa
HavnmeHoBaHwue: Price
Onucanue: <span style="colour: lab(15.7305 0.613764 -2.16959);" > Prices shall be submitted
as an annex to the tender as stated in the attached competition documents (annex/annex). A
specific price calculation method will not be used. The tenderers shall fill in the total tender
sum, excluding VAT in accordance with VAT. E5</span>
Kateropus Ha kpuTepus 3a BbanaraHe c Terno: Terno (NpoueHTeH Asrn, TOYHa BenmynHa)
Yucno, ceBbp3aHo € kKpuTepus 3a BbanaraHe: 100
Kputepun:
Bua: Kauectso
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HanmeHoBaHue: Climate and environment

Onucanue: In accordance with the Public Procurement Act (LOA) § 5b, the award criteria in
accordance with the second paragraph of the first and second period can be replaced with
climate and environmental requirements if it is clear that this provides a better climate and
environmental effect. The climate and environmental impact of this procurement is mainly
related to emissions from the materials, including drop-on materials, which are used for road
marking. Currently there are no comparable EPDs or data that allow calculations on
greenhouse gas emissions. The Norwegian Public Roads Administration carried out a market
dialogue prior to the contracts that started in 2024, it emerged that the industry needed at least
6 months to prepare EPDs for the road marking materials. The Norwegian Public Roads
Administration therefore set requirements for the delivery of EPDs within six months of signing
the contract. A very limited number of EPDs were received in these contracts. The received
EPDs did not include drop-on materials. The drop-on material (material that shall ensure
reflective material) is a major contributor as regards greenhouse gas emissions. The existing
EPDs for road marking materials are not directly comparable, which is a prerequisite for using
award criteria. The reason is that they are prepared in different places without joint PCR
(Product category rules - rules for what the analysis that will form the basis for the EPD shall
cover).). In autumn 2024 a new market dialogue was held with the industry, connected to
weighting climate and the environment in road marking contracts. In addition, the theme was
up at the annual road marking conference. Based on information from the Norwegian Public
Roads Administration, we have concluded that it is not possible to weight climate in the
competitions for the life cycle modules A1-A3, C1-C4 and D in a way that ensures competition
on verbatim terms. A decision has also been made as to whether it is possible to weight the
modules A4-A5, but as of now there are no secure methods to ascertain/check that either
budget or accounting are based on real values. Based on this, it is not possible to compete on
the material's relative climate performance. In order to minimise the materials climate impact,
it is a requirement to use certified road marking materials with given P-classes. The classes
specify the lifetime of the materials. The selection of the P-class will be based on what gives
the optimum lifetime of the road markings and thereby reduces the need for new road
markings. Expensive and very heavy equipment is used in the implementation phase. The
equipment is used throughout the county and marking can only occur during the bare ground
season. The costs involved in writing down equipment are therefore high. As of now, there are
no zero emission machines in the market and the industry has doubts about whether this could
be relevant in the next few years. As a result of the weight of equipment and the same
equipment being used nationwide for marking both the state and the counties, it is not
considered appropriate to set requirements for zero emission machines now. There are
problems connected to the availability of zero emission machines and accessibility to charging
stations. It is, therefore, not suitable as an award criterion. In order to ensure the best possible
climate and environmental performance in the contracts, it is therefore a requirement that the
lorries that are used have the Euro 6 standard and that the site machines have a minimum of
Step 4 standard. Furthermore, at least 50% of the site machines shall be in Level 5 standard.
In addition to the above mentioned requirements, there are a number of other requirements
that will contribute to reducing the climate and environmental impact of the contract, as well as
providing the contracting authority with decision-making data to safeguard climate and the
environment in the future. This includes, among other things: « Delivery of EPD of materials
where available (C.2.28.1) « Reporting greenhouse gas emissions and energy consumption (C.
2.28.7). « It is open to contractors to propose alternative solutions that provide gains for climate
/environment (C.3.14). »« Tenderers are required to be certified or in process of certification, in
accordance with NS-EN ISO 14001:2015 Environmental Management Systems - Guideline
Specification, EMAS - EU Eco-Management and Audit Scheme, or Environmental Lighthouse
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for a relevant industry group. * Use of chemical products that are as little health and
environmentally damaging as possible (C.2.26.11) Cleaning equipment (C.2.26.13) « Follow-
up of the outer environment (C.2.27.1) « That the contractor, during the works, should take the
environment into consideration (C.2.27.2) « Waste management requirements (C.2.27.3). «
Machinery is required to be equipped with absorbent agents for collecting traffic and
environmentally hazardous spills (C.2.27.5). It is considered that the requirements are at a
high level as regards what the market can deliver on and that it cannot be achieved better
effect by letting the tenderers compete for the same conditions. Inland County deems, on this
basis, that the climate and environmental effect achieved through the requirements set is
better than the use of climate and the environment as the award criteria. Innlandet county
therefore uses climate and environmental requirements in the requirement specifications, cf.
the Public Procurement Regulations § 5b. second paragraph, third period.

KaTteropus Ha kpuTepus 3a Bb3naraHe ¢ Terno: Terno (MpoueHTeH Asan, ToYHa BenuymHa)
Yucno, ceBbp3aHO C KpUTepUs 3a BbanaraHe: 0

5.1.11. [okymeHTauus 3a Bb3naraHe Ha obwecTBeHa NopbykKa
Agpec Ha AoKyMmeHTaumsiTa 3a obuiecTBeHaTa nopbuka: https://hyyr.no/procurement
/cmvfcx6l0000j08lazrOhocja

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3agbiKUTENHO
Appec 3a nogaBaHe: https://hyyr.no/procurement/cmvfcx6lo000j08lazrOhocja
E3nuu, Ha kouTo MmoraT ga ce nogasaT opepTn Unm 3asBfieHNs 3a y4acTmue: HOPBEXKM
EnekTpoHeH katanor: 3abpaHeHo
OdbepeHTHTE MOraT ga NnpeacTaBaT noeyve ot egHa odepTa: 3abpaHeHo
KpaeH cpok 3a nony4yaBaHe Ha odepTu: 25/11/2026 12:00:00 (UTC+01:00)
LEeHTpanHoeBpOnencko Bpeme, 3anagHoeBponencko NATHO Bpeme
MpoAbMKMTENHOCT, Npe3 KOATO odepTaTa TpsibBa aa octaHe BanugHa: 120 OHu
YcnoBus Ha gorosopa:
M3nbnHeHneTo Ha goroeBopa TpsibBa Aa ce U3BbpLUBA B paMKUTE Ha NporpamMu 3a cb3gaBaHe
Ha 3awwmTeHn paboTHu mecTta: He
YcnoBus, cBbp3aHn ¢ U3nNbiiHeHNeTo Ha gorosopa: See Tender Documents
EnekTpoHHO hakTypupaHe: 3agbmKUTENHO
LLle ce nsnonssa enekTpoHHO NOpbYBaHE: HE
LLle ce nsnonsea enekTpoHHO MnawaHe: He
durHaHcoBO cnopasymeHune: See tender documents

5.1.15. TexHuKun
PamkoBO cnopa3ymeHue:
Hama pamkoBo cnopasymeHue
UHdopmauuma 3a gMHaMM4YHaTa cuctemMma 3a NoKynKu:
Hsma guHammnyHa cuctema 3a nokyrnku

5.1.16. [AdonbnHuTenHa nHcgpopmauus, Meguauusa v npepasrnexanaHe (odxansaHe)
OpraHusauus, otroBapsia 3a npepasrnexagaHeTto (o6xansaHeto): HEDMARKEN OG
JSTERDAL TINGRETT
OpraHu3auusi, KoSTo NpeaocTaBs AONbIHMTENHA MHOPMaLWs 3a NpouedypaTta 3a Bb3naraHe
: Innlandet fylkeskommune
OpraHu3auusi, NpegocTaBssila noseve MHpopmauus 3a npouenypute 3a npernes (o6xaneaHe)
: HEDMARKEN OG JSTERDAL TINGRETT
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OpraHnsaums, KoSaTo norny4vasa 3asBrieHusTa 3a yyactme: Hyyr AS
8. OpraHusauum

8.1. ORG-0001
OdwmumnanHo HanveHosaHne: HEDMARKEN OG OSTERDAL TINGRETT
PerucTtpaunoHeH Homep: 935364892
MoweHckn agpec: Dstregate 41
MNpaa: HAMAR
lNoweHckn kopa: 2317
AOMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha abpxasata (NUTS): Innlandet (NO020)
[ObpxaBa: Hopserus
3BeHo 3a koHTakT: HEDMARKEN OG GSTERDAL TINGRETT
Ponu Ha Ta3n opraHunsauus:
OpraHnszaums, oTroBapsiLia 3a npepasrnexagaHeTo (obxansaHeTo)
OpraHusauus, npegocTaesia noseye nHgopmaLmsa 3a npouenypurte 3a npernes (obxansaHe)

8.1. ORG-0002
OdmumnanHo HanmeHoBaHue: Hyyr AS
PernctpaunoHeH Homep: 924998687
MoweHckn agpec: Gaustadalléen 21
Npaa: Oslo
MoweHckn koa: 0349
AOMUHUCTpaTUBHO-TEpUTOPManHa eanHmua Ha gbpxasata (NUTS): Oslo (NO081)
Ovpxaea: Hopeerus
3BeHO 3a koHTaKT: Hyyr Support
EnexkTpoHHa nowa: admin@hyyr.no
TenedoH: +47 90 63 65 38
Ponwu Ha Ta3n opraHunsauums:
OpraHu3auus, KoATo nony4vaBsa 3asBreHnsTa 3a yyactme

8.1. ORG-0003
OdmumanHo HaumeHoBaHue: Innlandet fylkeskommune
PeructpaunoHeH Homep: 920717152
MoweHckn agpec: Parkgata 64
pag: Hamar
MNoweHckn ko 2317
AOoMUHUCTpaTUBHO-TEpUTOpManHa eguHuua Ha abpxasata (NUTS): Innlandet (NO020)
Obpxasa: Hopeerus
3BeHO 3a koHTakT: Innlandet fylkeskommune
EnektpoHHa nowa: post@innlandetfylke.no
TenedoH: +47 62 00 08 80
Ponu Ha Ta3u opraHusauums:
KynyBsau
OpraHusaums, KoSTo NpefocTaBs AONbIHUTENHA MHOPMaLMA 3a Npoueayparta 3a BbanaraHe

10. NMpomsaHa

Bepcua Ha npeguwHoTo o6saBneHne, koeto Tpsbea aa 6bae npomeHeHo: ed49ac08-6a7a-
4681-af16-6bc2ae049fa1-01
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OcHoBHa NpnymMHa 3a npomMmsaHarta: AKTyanuampaHa nHgopmauus

Onucanve: Corrected the contract’s length in title and background so that it corresponds with
the tender documents in the annex/annex. Details: 1. The name of the procurement has been
changed from "Longitudinal road marking Innlandet 2027-2030" to "Longitudinal road markings
Innlandet 2027-2029". 2. Updated background information for the procurement.

10.1. lMpomsHa
WNoeHtudmkaTtop Ha pasgena: PROCEDURE
Onucanve Ha npomenuTe: Corrected the contract’s length in title and background so that it
corresponds with the tender documents in the annex/annex.

MHdbopmauusa 3a o6saBneHneTo

NoeHTudukaTtop/Bepcust Ha obsBneHneTo: c7cd4aa2f-6a5¢c-44ea-9d23-8d4abchbd4289 - 01
Bug Ha dopmynapa: CbecTesaTtenHa npoueaypa

Bua o6sasneHne: ObsBneHne 3a nopbYka Unu KOHLECUSA — CTaHOAPTEH PEXUM

MoaBua Ha obsaBneHneTo: 16

[aTa Ha nanpatluaHe Ha nssectuneTto: 26/10/2026 09:51:13 (UTC+01:00)
LEeHTpanHoeBpOnencko Bpeme, 3anagHoeBponencko NATHO Bpeme

E3num, Ha KouTo HacToALWOTO n3BeCcTME € OPULMANHO SOCTBNHO: aHIINACKN

Homep Ha nybnvkyBaHe Ha obsBneHueTo: 744262-2026

Homep Ha 6posa Ha OB S: 208/2026

[arta Ha nybnvkyBaHe: 27/10/2026
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