See the notice on TED website

79437-2026 - CbcTesaTenHa npoueaypa

HopBeruns — CtpouTtenHu n MoHTaXHu pa6otu — Prequalification: Construction of 132 kV aerial
pipes Fitjar and Stord.

OJ S 24/2026 04/02/2026

O6siBneHue 3a NopbYKa UITN KOHLUEeCUs — cTaHAapTeH pexum - Ob6siBneHue 3a npomMsiHa
CTtpouTtencteso

1. KynyBau

1.1. KynyBau
OdumumanHo HanmeHoBaHune: FAGNE AS

EnextpoHHa nowia: jao@svw.no
[enHocT Ha Bb3noxutens: JenHOCTN, CBbp3aHn C eNIEKTPOEHEPrs

2. NMpouenypa

2.1. TMpouenypa
3arnasue: Prequalification: Construction of 132 kV aerial pipes Fitjar and Stord.
Onucanue: Fagne plans to build an approximately 7 km long 66 (132) kV connection between
Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract
with a supplier for the procurement of materials as well as the construction of overhead power
lines along parts of the route. The overhead power lines constitute approximately 4 km of the
total 7 km route. The procurement also includes the dismantling of the existing cable
termination tower in Ersvika further north on Tysnes, as well as the procurement of materials
and the construction of a new cable termination tower, and the rebuilding of a suspension
tower, including conductor stringing. For a more detailed description of the estimated contract
start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E.
Any negotiations may be conducted in several phases or rounds of negotiations, and the
Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An
initial reduction in the number of tenders may take place already prior to the negotiations, cf.
the Ultilities Regulations, Section 19-12 (4).
MpeHTtndpukatop Ha npouenypata: c0d4f21c-de51-45ad-b1bc-617a22e300d5
BbTpeweH naeHtudgukatop: L2026
Bua npoueaypa: [JoroBapsiHe ¢ npegsapuTenHo nybnukysaHe Ha nokaHa 3a yyacTue B
cbCcTe3aTenHa npoueaypa / cbcresaTenHa ¢ JoroBapsiHe
Mpouenyparta ce yckopsiBa: He
OcHOBHU xapakTepucTukmn Ha npouenypata: Fagne plans to build an approximately 7 km long
66 (132) kV connection between Fitjar and Tysnes in Vestland county. In this connection,
Fagne wishes to enter into a contract with a supplier for the procurement of materials as well
as the construction of overhead power lines along parts of the route. The overhead power
lines constitute approximately 4 km of the total 7 km route. The procurement also includes the
dismantling of the existing cable termination tower in Ersvika further north on Tysnes, as well
as the procurement of materials and the construction of a new cable termination tower, and
the rebuilding of a suspension tower, including conductor stringing. For a more detailed
description of the estimated contract start-up, progress, and deadlines, reference is made to
the Contract Documents, Chapter E. Any negotiations may be conducted in several phases or
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rounds of negotiations, and the Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations, Section 19-12 (4).

21.1. Uen
EcTtectBO Ha nopbykaTta: CTpoMTencTeo
OcHoBHa knacudmkauus (cpv): 45000000 CTpontenHun u MOHTaXxHU paboTu
JonbnHuTtenHa knacudukauuna (cpv): 31682400 HagsemHo enektpuyecko obopyaBaHe,
45100000 PaboTn no noarotToBka Ha cTpouTenHaTa nnowaaka, 45230000 CtpouTenHn un
MOHTaXXHM paboTn No obLLO narpaxkgaHe Ha NPOBOAM M Ha MbTULLA, PESICOBM MbTULA U
camoneTHu nuctn, 45231000 CTponTeENHU N MOHTaXHN paboTn No obLo narpaxkaaHe Ha
NpeHoCHU 1 pasnpegenutenHu nposoaun, 45231400 CTpouTeNHN N MOHTaXHU paboTu no
000 n3rpaxxgaHe Ha NPEHOCHU K pa3npenenuTenHun enekTponposoan, 45232200
CnomaratenHu CbOpbXeHNA KbM MPEHOCHUTE N pasnpenenuTenHnTe enekTponpoBoan,
45262300 CneynanuanpaHu ctpouTenHu pabotu no nanueaHe Ha 6eToH, 51100000 Ycnyru
Nno MHCTanMpaHe Ha MalIMHW 3a NPOM3BEXAaHe U N3NO0SI3BaHe Ha enekTpudecka n MexaHn4Ha
eHeprus

2.1.2. MsacTo Ha uanbJiHeHUe
AOMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha abpxasata (NUTS): Vestland (NOOA2)
[ObpxaBa: Hopserus

2.1.4. OO6wa nHcpopmaums
NMpaBHO OCHOBaHuMe:
Ounpektuea 2014/25/EC
Forsyningsforskriften - The procurement willbe carried out in accordance with the procurement
procedure 'negotiated procedure after a prior notice' in accordance with the utilities regulations
§ 9-1 (1). This competition procedure is a two stage process consisting of a qualification phase
and a tender phase.
Forsyningsforskriften - In the original contract notice, the place of performance was incorrectly
stated as Vestfold. The correct place of performance is Vestland. The contract notice has now
been amended accordingly.

2.1.6. OcHoBaHuA 3a U3KJIIO4YBaHe
M3TOYHULM Ha OCHOBaHWsATa 3a MU3KItoYBaHe: EgnHeH eBponenckn AOKyMEHT 3a 00 ecTBeHun
nopbukm (EEQOI)

5. ObocobeHa no3nuus

5.1. O6ocobeHa nosunuyusa: LOT-0000
3arnasue: Prequalification: Construction of 132 kV aerial pipes Fitjar and Stord.
Onucanue: Fagne plans to build an approximately 7 km long 66 (132) kV connection between
Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract
with a supplier for the procurement of materials as well as the construction of overhead power
lines along parts of the route. The overhead power lines constitute approximately 4 km of the
total 7 km route. The procurement also includes the dismantling of the existing cable
termination tower in Ersvika further north on Tysnes, as well as the procurement of materials
and the construction of a new cable termination tower, and the rebuilding of a suspension
tower, including conductor stringing. For a more detailed description of the estimated contract
start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E.
Any negotiations may be conducted in several phases or rounds of negotiations, and the
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Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An
initial reduction in the number of tenders may take place already prior to the negotiations, cf.
the Utilities Regulations, Section 19-12 (4).

BbTpelwweHn naoeHtndpukatop: L2026

5.1.1. Uen
EcTtecTtBO Ha nopbykaTta: CTponTencreo
OcHoBHa knacudukaums (cpv): 45000000 CtpouTenHu n MOHTaXxHU paboTtu
HonbnHuTtenHa knacudpukauusa (cpv): 31682400 HagsemHo enektpuyecko obopyaBaHe,
45100000 PaboTtu no noarotoBka Ha cTpouTenHarta nnowagka, 45230000 CtpouTenHu un
MOHTaXHM paboTu No obLLo n3rpaxgaHe Ha NPOBOAM M HA NbTULLA, PENCOBU MbTULLA U
camorneTHu nuctn, 45231000 CTponTenHU n MOHTaXXHN paboTn No obLo narpaxkaaHe Ha
NPeHoOCHU 1 pasnpeaenutenHu nposoau, 45231400 CtpouTenHn n MoHTaxHu paboTu no
o6LL0 nsrpaxxgaHe Ha NPEHOCHU 1 pasnpeaenuTenHu enektponposoan, 45232200
CnomaraTtenHm CbopbXeHUs KbM MPEHOCHUTE 1 pasnpeaenuTenHnuTe enekTponpoBoau,
45262300 Cneumanuanpanun ctpoutenHn paboTtn no nanmeaHe Ha 6etoH, 51100000 Ycnyru
No MHCTanMpaHe Ha MalUvHK 3a NPOM3BEXOaHe N U3MNON3BaHE Ha enekTpuyecka N MexaHn4yHa
eHeprus

5.1.2. MsacTo Ha n3nbIIHeHue
AOMUHUCTpaTUBHO-TEpUTOpPManHa eguHuua Ha abpxasarta (NUTS): Vestland (NOOA2)
Ovpxasa: Hopeerus

5.1.3. OuakBaHa NPOABLIMKUTENTHOCT
HauyanHa pata: 02/08/2026
KpanHa gata Ha npoabrxkutenHoctTa: 31/12/2027

5.1.4. MNMopgHoBsAABaHe
MakcumaneH 6pon nogHoBsiBaHus: 0

5.1.6. OO6wa nHcpopmauusn
3anaseHo yyacTue:
Y4yacTneTo He e 3anaseHo.
MopbykaTa nonaga B NpUoXHOTO none Ha CnopasyMeHneTo 3a AbpKaBHUTE nopbykm (CLMM)
: ha

5.1.9. Kputepuum 3a nogbop
N3TOYHMLM Ha KpuTepun 3a n3dop: [JoKkyMeHT 3a 06LLECTBEHN NOPBYKM

5.1.11. [JokymeHTauus 3a Bb3naraHe Ha obLiecTBeHa Nopbyka
E3numn, Ha KonTo AoKyMeHTaumaTa 3a obecTBeHaTa nopbyka € ouumnanHo JOCTbNHA:
HOPBEXKM
Agpec Ha AoKyMeHTaumsiTa 3a obuiecTeeHarta nopbuka: https://permalink.mercell.com
/275793757 .aspx

5.1.12. YcnoBus 3a Bb3naraHe Ha obwecTBeHa nopb4ka
YcnoBus 3a nogaBaHe:
EnekTpoHHO nogaBaHe: 3agbiMKUTENHO
Appec 3a nogaBaHe: https://permalink.mercell.com/275793757 .aspx
E3unuu, Ha kouTo MmoraT Aa ce nogasaT opepTn Unm 3asiBfieHUs 3a y4acTue: HOPBEXKKM
EnekTpoHeH kaTanor: 3abpaHeHo
BapuaHTtu: 3abpaHeHo
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KpaeH cpok 3a nony4vasaHe Ha 3asBneHus 3a yyactue: 02/03/2026 22:59:00 (UTC+00:00)
3anagHoOeBpPONencko BpemMe

YcnoBua Ha goroBopa:

M3nbnHeHneTo Ha gorosopa TpsibBa a ce U3BbpLUBA B paMKUTE Ha NporpamMmu 3a cb3gaBaHe
Ha 3awuTeHn paboTHn mecTa: He

Ycnosus, cBbp3aHu C U3NbIIHEHNETO Ha Jorosopa: The prices in the price sheets are given in
Norwegian kroner (NOK) excluding VAT, and shall apply for a complete delivery, installed,
tested and commissioned, as well as services during the warranty period. The combined price
shall include any execution and material necessary to carry out the work described in the
contract documentation with annexes, independent of the actual execution or the material in
question can naturally be interpreted in a concrete price item. See part Il, the contract
documentation chapter F, for further information.

duHaHcoBo cnopasymeHue: The prices in the price sheets are given in Norwegian kroner
(NOK) excluding VAT, and shall apply for a complete delivery, installed, tested and
commissioned, as well as services during the warranty period. The combined price shall
include any execution and material necessary to carry out the work described in the contract
documentation with annexes, regardless of whether the actual execution or material in
question can naturally be interpreted in a concrete price item. As the execution occurs, the
contractor can demand instalments of the contract sum. The settlement will occur on the basis
of the units performed and that which is supplied to the construction site of material. The value
is calculated according to the listed unit prices. The rates stated in the price sheets apply for
additional/alteration and maths work. Hourly rates are excluding VAT, but include any customs
duties and other taxes and duties. See part I, the contract documentation chapter F, for
further information.

5.1.15. TexHuKu
PamkoBo cnopa3symeHue:
Hama pamkoBo cnopasymeHue
UHdopmaumsa 3a AaMHaMM4YHaTa cuctemMa 3a NoKynKu:
Hsama guHammnyHa cuctema 3a noKyrmnku

5.1.16. [donbnHuTenHa nHcgpopmauus, Mmeguauua v npepasrnexanaHe (ooxxansaHe)
OpraHusauus, oTroBapsilia 3a npepasrnexgaHeto (o6xansaHeTo): Haugaland og
Sunnhordaland tingrett
MHdopmaums 3a KpanHUTe CpokoBe 3a npepasrnexgaHe: In accordance with the provisions in
the Supply Regulations.
OpraHusauums, KOATO NpeocTaBs AONbIHUTENHA MHOPMaUUA 3a npoueaypaTta 3a Bb3naraHe
: FAGNE AS
OpraHusaums, npegocTtassila noseye nHopmaLms 3a npouenypurte 3a npernes (obxansaHe)
: FAGNE AS

8. OpraHunsauum

8.1. ORG-0001
OdwmumanHo HanmeHoBaHune: FAGNE AS
PeructpaunoHeH Homep: 915635857
MoweHckn agpec: Haukelivegen 25
MNpag: HAUGESUND
MoweHckn koa: 5529
AOMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha abpxasata (NUTS): Rogaland (NOOA1)
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[ObpxaBa: Hopserus

3BeHO 3a koHTakT: Jahn Egil Osestad

EnekTpoHHa nowia: jao@svw.no

TenedoH: 004797570174

Ponu Ha Ta3n opraHusauus:

Kynysau

OpraHusauums, KOATO NpeaocTaBs AOMbHUTENHA MHGOPMaLUUA 3a NpoueaypaTta 3a BbanaraHe
OpraHnsaums, npegocTassila noseye MHopMaums 3a npoueaypute 3a npernes (obxansaHe)

8.1. ORG-0002
OdmumnanHo HanmeHoBaHue: Haugaland og Sunnhordaland tingrett
PernctpaumoHeH Homep: 926723405
MoweHckn agpec: Haugesund
Npag: HAUGESUND
MNMoweHckn koa: 5501
AOMUHUCTpaTUBHO-TepUTOpManHa eguHuua Ha abpxasata (NUTS): Vestland (NOOA2)
[ObpxaBa: Hopserus
3BeHO 3a koHTakT: Jahn Egil Osestad
EnekTpoHHa nowa: jao@svw.no
TenedoH: 004797570174
Ponu Ha Ta3u opraHmsauums:
OpraHnsaums, oTroBapsiLia 3a npepasrnexgaHeTo (obxansaHeTo)

10. NMpomsaHa
Bepcus Ha npegmwHoTo 065BReHne, koeTo TpsibBa ga 6bae NpOMEHEHO

08b5ef27-0884-48f9-8454-1ec9204c76fe-01
OcHoBHa npuynHa 3a npomMsaHaTa

AkTyanusmpaHa nHgopmauus
OnucaHue

In the original notice, the execution location was erroneously stated as Vestfold. The correct
execution location is Vestland. The notice has now been corrected in accordance with this.

10.1. lMpomsaHa
MoeHtudumkatop Ha pasgena: PROCEDURE

MUHdopmauus 3a obsaBneHneTo

WpeHnTtndpukatop/sepcnsa Ha obasneHneto: 001ed34d-4b13-4723-83d6-7138d4374239 - 01
Bug Ha bopmyngdapa: CbcTesaTtenHa npoueaypa

Bug obssneHne: O6aBneHne 3a nopbyka U KOHLECUS — CTaHAAPTEH PEXUM

MoaBuag Ha obsaBneHuneTo: 17

[aTta Ha uanpalaHe Ha nssectuneto: 03/02/2026 11:18:10 (UTC+00:00) 3anagHoeBponencko
Bpeme

[aTa Ha nanpatllaHe Ha ob6aBneHneTo (enektpoHeH nogarten): 03/02/2026 11:29:28 (UTC+00:
00) 3anagHoeBpONENCKO Bpeme

E3nuym, Ha KOMTO HACTOALOTO U3BECTME € OPULMANHO JOCTBMNHO: aHITUACKN
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Homep Ha nybnukyBaHe Ha o6sBneHneTo: 79437-2026
Homep Ha 6pos Ha OB S: 24/2026
[arta Ha ny6nukyBaHe: 04/02/2026
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