
76588-2026 Page 1/6

See the notice on TED website

76588-2026 - Zadávání
Norsko – Stavební práce – Prequalification: Cable trenches and land roof Fitjar - Tysnes and 
Austevoll - Tysnes
OJ S 23/2026 03/02/2026
Oznámení o zahájení zadávacího nebo koncesního řízení – standardní režim
Práce

1. Kupující

1.1.  Kupující
Oficiální název: FAGNE AS
E-mail: jao@svw.no
Činnost zadavatele: Činnosti související s elektřinou

2. Řízení

2.1.  Řízení
Název: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Popis: The Contracting Authority wishes to enter into a contract with a contractor for: - 
Establishment of cable trenches and landfalls in connection with a new subsea cable 
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in 
connection with a new subsea cable connection between Austevoll and Tysnes. A more 
detailed description of the relevant projects is, inter alia, included in Part II of the Contract 
Documents. For further details, reference is made to the other procurement documents, 
including the technical description, bills of quantities, maps and drawings, etc. For a more 
detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
within a specified deadline. The Contracting Authority reserves the right to reduce the number 
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of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).
Identifikátor řízení: 99949aaa-7ad9-432a-88a8-e183e1316315
Interní identifikátor: G2026
Typ řízení: Jednací řízení s uveřejněním / jednací řízení
Řízení se zrychlí: ne
Hlavní prvky řízení: The Contracting Authority wishes to enter into a contract with a contractor 
for: - Establishment of cable trenches and landfalls in connection with a new subsea cable 
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in 
connection with a new subsea cable connection between Austevoll and Tysnes. A more 
detailed description of the relevant projects is, inter alia, included in Part II of the Contract 
Documents. For further details, reference is made to the other procurement documents, 
including the technical description, bills of quantities, maps and drawings, etc. For a more 
detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
within a specified deadline. The Contracting Authority reserves the right to reduce the number 
of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

2.1.1.  Účel
Charakter smlouvy: Práce
Hlavní klasifikace (cpv): 45000000 Stavební práce
Další klasifikace (cpv): 45100000 Práce spojené s přípravou staveniště, 45112000 Výkopové 
a zemní práce, 45230000 Stavební práce pro potrubní, telekomunikační a elektrické vedení, 
pro dálnice, silnice, přistávací plochy a železnice; zarovnávání ploch, 45231000 Stavební 
práce pro potrubní, telekomunikační a elektrické vedení, 45231400 Stavební práce pro 
elektrické vedení, 45232000 Pomocné práce pro kladení potrubí a kabelů, 45232200 
Pomocné práce pro elektrické vedení, 45262300 Betonářské práce, 45315400 Instalace a 
montáž zařízení vysokého napětí, 51000000 Instalační a montážní služby (mimo 
programového vybavení), 51100000 Instalace a montáž elektrických a mechanických zařízení
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2.1.2.
 
Místo plnění
Nižší územní jednotka země (NUTS): Vestfold (NO093)
Země: Norsko

2.1.4.  Obecné informace
Právní základ: 
Směrnice 2014/25/EU
Forsyningsforskriften - The procurement shall be carried out in accordance with the 
procurement procedure 'negotiated procedure after a prior notice' in accordance with the 
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a 
qualification phase (prequalification) and a tender phase.

2.1.6.  Důvody pro vyloučení
Zdroje důvodů pro vyloučení: Jednotné evropské osvědčení pro veřejné zakázky (ESPD)

5. Část

5.1.  Část: LOT-0000
Název: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Popis: The Contracting Authority wishes to enter into a contract with a contractor for: - 
Establishment of cable trenches and landfalls in connection with a new subsea cable 
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in 
connection with a new subsea cable connection between Austevoll and Tysnes. A more 
detailed description of the relevant projects is, inter alia, included in Part II of the Contract 
Documents. For further details, reference is made to the other procurement documents, 
including the technical description, bills of quantities, maps and drawings, etc. For a more 
detailed description of the estimated contract start, progress schedule, and deadlines, 
reference is made to Chapter E of the Contract Documents. Important information regarding 
access to the procurement documents: It is specified that Part II of the Contract Documents 
with appendices (technical tender documentation) contains power-system-sensitive 
information that is subject to confidentiality pursuant to the Energy Act and the Power 
Preparedness Regulations. In order to obtain access to the relevant documents, interested 
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix 
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message 
portal in Mercell. After the Contracting Authority has received the signed Information Security 
Agreement and Non-Disclosure Declaration, the supplier will be sent Part II of the Contract 
Documents with all appendices (technical tender documentation). Implementation of the 
projects is conditional upon the necessary approvals being in place in accordance with the 
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements, 
licenses and other permits, including landowner agreements, etc. If these conditions are not 
met, the Contracting Authority reserves the right to cancel the competition. It may also be 
relevant to amend the tender documents if licenses or other permits are delayed or are not 
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter 
alia, include adjustments to the contract start date, deadlines, implementation plan and 
contract period, as well as other adaptations. This may, inter alia, entail postponement of the 
contract period, which may also affect the construction period. Any changes will be 
communicated in writing to the remaining suppliers in the competition. The suppliers will then 
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender 
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within a specified deadline. The Contracting Authority reserves the right to reduce the number 
of tenders to be negotiated. An initial reduction in the number of tenders may take place 
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).
Interní identifikátor: G2026

5.1.1.  Účel
Charakter smlouvy: Práce
Hlavní klasifikace (cpv): 45000000 Stavební práce
Další klasifikace (cpv): 45100000 Práce spojené s přípravou staveniště, 45112000 Výkopové 
a zemní práce, 45230000 Stavební práce pro potrubní, telekomunikační a elektrické vedení, 
pro dálnice, silnice, přistávací plochy a železnice; zarovnávání ploch, 45231000 Stavební 
práce pro potrubní, telekomunikační a elektrické vedení, 45231400 Stavební práce pro 
elektrické vedení, 45232000 Pomocné práce pro kladení potrubí a kabelů, 45232200 
Pomocné práce pro elektrické vedení, 45262300 Betonářské práce, 45315400 Instalace a 
montáž zařízení vysokého napětí, 51000000 Instalační a montážní služby (mimo 
programového vybavení), 51100000 Instalace a montáž elektrických a mechanických zařízení

5.1.2.  Místo plnění
Nižší územní jednotka země (NUTS): Vestfold (NO093)
Země: Norsko

5.1.3.  Odhadovaná doba trvání
Datum zahájení: 02/08/2026
Datum konce trvání: 26/11/2027

5.1.4.  Obnovení
Maximální počet obnovení: 0

5.1.6.  Obecné informace
Vyhrazená účast: 
Účast není vyhrazena.
Na zakázku se vztahuje Dohoda o vládních zakázkách: ano

5.1.9.  Kritéria pro výběr
Zdroje výběrových kritérií: Zadávací dokumentace
Informace o druhé fázi dvoufázového řízení: 
Řízení proběhne v několika na sebe navazujících fázích. V každé fázi mohou být určití 
účastníci vyřazeni

5.1.11.  Zadávací dokumentace
Jazyky, v nichž je oficiálně k dispozici zadávací dokumentace: norština
Adresa zadávací dokumentace: https://permalink.mercell.com/275792287.aspx

5.1.12.  Podmínky zadávání zakázek
Podmínky podání: 
Elektronické podání: Požadována
Adresa pro podání: https://permalink.mercell.com/275792287.aspx
Jazyky, v nichž lze podávat nabídky nebo žádosti o účast: norština
Elektronický katalog: Nepovolena
Varianty: Nepovolena
Lhůta pro doručení žádostí o účast: 06/03/2026 22:59:00 (UTC+00:00) západoevropský čas
Smluvní podmínky: 
Plnění zakázky musí být provedeno v rámci programů chráněného zaměstnání: Ne
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Podmínky týkající se plnění zakázky: A technical quantity description has been prepared for 
pricing. The quantity description is prepared in accordance with NS 3420 (202401) with the 
changes/adjustments in accordance with the quantity description and the contract 
documentation in general. As the works are carried out, the contractor may claim instalments 
of the contract sum on the basis of completed units and materials delivered to the construction 
site. The value shall be calculated according to the stated unit prices. Rates as stated in the 
bill of quantities shall apply to additional or variation work and dayworks. The remuneration 
shall be adjusted for inflation in accordance with NS 3405, using the total index method, with 
quarterly adjustments. The index figure used shall be the Construction Cost Index from 
Statistics Norway (SSB) for road construction works, total. See, inter alia, Part II of the 
Contract Documents for further information.
Požaduje se dohoda o zachování mlčenlivosti: ano
Další informace o dohodě o zachování mlčenlivosti: Tenderers must sign the contracting 
authority ́s confidentiality declaration for power sensitive information.
Finanční ujednání: A technical quantity description has been prepared for pricing. The quantity 
description is prepared in accordance with NS 3420 (202401) with the changes/adjustments in 
accordance with the quantity description and the contract documentation in general. As the 
execution occurs, the contractor can demand instalments of the contract sum on the basis of 
the units performed and that which is provided to the construction site of materials. The value 
is calculated according to the listed unit prices. The rates stated in the quantity description 
apply for additional/alteration and maths work. The reagent index is regulated in accordance 
with NS 3405 the total index method, with quarterly regulation. The construction cost index 
from Statistics Norway for road installations, is used as index figures. See part II the contract 
documentation for further information.

5.1.15.  Techniky
Rámcová dohoda: 
Žádná rámcová dohoda
Informace o dynamickém nákupním systému: 
Žádný dynamický nákupní systém

5.1.16.  Další informace, mediace a přezkum
Organizace příslušná pro přezkum: Haugaland og Sunnhordaland tingrett
Informace o lhůtách pro přezkum: In accordance with the provisions in the supply contract.
Organizace poskytující další informace o zadávacím řízení: FAGNE AS

8. Organizace

8.1.  ORG-0001
Oficiální název: FAGNE AS
Registrační číslo: 915635857
Poštovní adresa: Haukelivegen 25
Obec: HAUGESUND
PSČ: 5529
Nižší územní jednotka země (NUTS): Rogaland (NO0A1)
Země: Norsko
Kontaktní místo: Jahn Egil Osestad
E-mail: jao@svw.no
Telefon: 004797570174
Úlohy této organizace: 
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Kupující
Organizace poskytující další informace o zadávacím řízení

8.1.  ORG-0002
Oficiální název: Haugaland og Sunnhordaland tingrett
Registrační číslo: 926723405
Poštovní adresa: Haugesund
Obec: HAUGESUND
PSČ: 5501
Nižší územní jednotka země (NUTS): Vestland (NO0A2)
Země: Norsko
Kontaktní místo: Jahn Egil Osestad
E-mail: jao@svw.no
Telefon: 004797570174
Úlohy této organizace: 
Organizace příslušná pro přezkum

Oznámení - informace

Identifikátor oznámení/verze: 30f8d8a0-a56a-4e46-9393-bdb54125208f  -  01
Druh formuláře: Zadávání
Typ oznámení: Oznámení o zahájení zadávacího nebo koncesního řízení – standardní režim
Podtyp oznámení: 17
Datum odeslání oznámení: 02/02/2026 07:30:28 (UTC+00:00) západoevropský čas
Datum odeslání oznámení (eSender): 02/02/2026 07:30:28 (UTC+00:00) západoevropský čas
Jazyky, v nichž je toto oznámení oficiálně k dispozici: angličtina
Číslo zveřejnění oznámení: 76588-2026
Číslo vydání v řadě S Úř. věst.: 23/2026
Datum zveřejnění: 03/02/2026
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