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153892-2026 - AlaywVvIONOG

NopBnyia — Epyacieg KaTaoKeung KTipiwv — 25/9142 - B2 Construction work Lillevik RA
expansion - Phase 1

OJ S 45/2026 05/03/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

‘Epya

1. AyopaoTig

1.1. AyopaoTig
Etrionun ovouaocia: Larvik kommune
Email: sigmund.ulnes@larvik.kommune.no
NopIkry yopen ayopaoTh: Anudola emixeipnon
ApaoTnpIdTNTa TOU avaBETOVTOG Qopéa: ApaoTnpIOTNTEG TTOU APOPOUV TNV UOPEUON

2. Aiodikaoia

2.1. Aiadikaoia
Tithog: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Mepiypaen: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for
the future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
AvayvwpioTiké dladikaoiag: 3240f95e-6831-4a72-bafa-36152d819ccc
EowTtepikd avayvwpioTiko: 2025/9142
Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn
H diadikaoia emmTayuveTal: Oxl
KUpia xapaktnpioTIKa Tng diadikaaoiag: Larvik municipality shall expand Lillevik treatment
facility (RA) capacity wise for the future. Biological treatment stage based on biofiim (MBBR)
shall be introduced in order to meet the requirements for secondary purification and nitrogen
removal. B2 is the largest and most comprehensive contract in the alteration and expansion of
Lillevik treatment facility and comprises structural and outdoor works. The construction work
shall be carried out simultaneously with the operation of the existing facility. Various review
reports and notes have been prepared for the construction work for the expansion Lillevik RA.
Documents listed below shall be made known and followed in the contract as a guideline
document. The contract includes the B2 contract: ground works, such as excavation and pile
foundation for additions to the administration building, as well as piling foundations for parts of
the new extension east of the existing sedimentation hall and tension anchoring of the bottom
plate of the BIO building. 1,400 m? and desedimentation basins (FSED) 1,000 m?) with
technical rooms such as transformer, switchboard-,- all outdoor works with planting,
development of a new road, approx. 2,850 m?, around the site, the accompanying W&S works
for a new building and the establishment of a new surface water system.

21.1. ZKotroég

XapakTtpag NG ouppaong: ‘Epya
Kopia ta&ivounon (cpv): 45210000 Epyacieg KaTaoKEUNG KTIpiwv
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MpdoBeTn Tagivéunon (cpv): 45000000 KataokeuaoTikEG epyaaies, 45213000
KaToOKEUAOTIKEG EPYOTIEG YA EUTTOPIKA KTipIa, ATTOBNKES KAl BIOUNXAVIKA KTipIa, yIa KTipIia
OXETICOPEVA PE TIG METAPOPES, 45213142 KaTAOKEUAOTIKEG EPYATIES VIO UTTAIBPIEG AYOPES,
45213200 KaTaoKeuaoTIKEG EPYOTiES YIa aTTOBNKES Kal Blounxaviké kTipia, 45261100
Epyaocieg kataokeung TTAaioiwy oTeywy, 45262310 Epyacicg oTTAIcuEVOU OKUPOOEUATOG

2.1.2. Toétrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestfold (NO093)
Xwpa: NopBnyia

2.1.4. Tevikég TTAnpooOpiEg
NopikA Bdon:
Odnyia 2014/25/EE
Forsyningsforskriften - This applies to purification of sewage water where the municipality
receives sewage water at a treatment facility.

2.1.6. Ao6yol amrokAgiopoU
Mnyég Twv Adywv atrokAgiopou: EupwTraikd Eviaio ‘Eyypago ZuuBaong (EEEZ)

5. NapTida

5.1. NapTida: LOT-0000
TitAhog: 25/9142 - B2 Construction work Lillevik RA expansion - Phase 1
Mepiypaen: Larvik municipality shall expand Lillevik treatment facility (RA) capacity wise for
the future. Biological treatment stage based on biofilm (MBBR) shall be introduced in order to
meet the requirements for secondary purification and nitrogen removal. B2 is the largest and
most comprehensive contract in the alteration and expansion of Lillevik treatment facility and
comprises structural and outdoor works.
EowTtepikd avayvwpioTiko: 2025/9142

5.1.1. ZKomrég
Xapaktipag Tng oupPBaong: ‘Epya
Kupia tagivopnon (cpv): 45210000 Epyacieg KATOOKEURG KTIPiWV
MpdoBeTn Tagivounon (cpv): 45000000 KataokeuaoTikEG epyaaieg, 45213000
KaTooKEUAOTIKEG EPYOTIES YIa EUTTOPIKA KTipIa, ATTOBNAKES KAl BIOUNXAVIKA KTipIa, YIa KTipia
OXETICOPEVA UE TIG METAPOPES, 45213142 KATOOKEUAOTIKEG EQYATIES YIO UTTAIBPIEG AYOPEG,
45213200 KatooKeuaoTIKEG EPYOTiES yIa aTroBrKeg Kal Blopnxavikd kTipia, 45261100
Epyacieg kataokeung TTAaiciwy oTteywy, 45262310 Epyacieg oTTAICuEVOU OKUPOSEUATOG

5.1.2. Toémog ekTéAeong
YTmrodiaipean xwpag (NUTS): Vestfold (NO093)
Xwpa: NopBnyia

5.1.3. EKTIJWPEVN SidpKelIa
Huepopnvia évapéng: 03/01/2027
Huepopnvia Aigng didpkelag: 26/07/2029

5.1.4. Avavéwon
MéyioTeg avavewoeig: 0

5.1.6. Tlevikég TTAnpoOYoOpiEg
Kat’ atroKAEIOTIKOTNTO CUUHETOXN:
Aev TTAPOXWEEITAI CUPMPETOXN.

153892-2026 Page 2/5



‘Epyo dnuéoiwv cupBdoewy 1Tou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnudaoia oupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIG dnuoaieg oupBdoclg (ZAY): oxI
H ev Adoyw ouppaon civail emTiong KatdAANAn yia TG HIKPES Kal peoaicg emxeipnoeig (MME): vai

5.1.9. Kpitipia €mAoyng
Mnyég Twv Kpitnpiwv emmAoyng: MpokApugn
Kpitripio: AAAEG OIKOVOMIKEG ) XPNMOTOOIKOVOMIKEG OTTAITACEIG
Mepiypaer) Tou kpiTnpiou etmAoyng: Regarding any other economic and financial requirements
that have been stated in the notice or in the procurement documents, the tenderer declares
that: Minimum qualification requirements Tenderers are required to have good solidity so that
they have the financial ability to fulfil the contract. The following will be subject to assessment:
The tenderer's solidity, liquidity and financial ability to fulfil the contract and to carry any loss
on the relevant and other contracts. The contracting authority reserves the right to obtain
further information that is deemed necessary to assess the tenderer's economic and financial
position. The contracting authority reserves the right to obtain further information that is
deemed necessary to assess the tenderer's economic and financial position.

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
MAWOOEC OTIG OTTOIEG €ival €TTIONUWG dlabBEaipa Ta £yypaga NG dnudaciag oupBacng: vopRnyikd
MpoBeoyia aItuaTog yia Tapoxr mpooBeTwy TAnpogopiwv: 01/04/2026 10:00:00 (UTC+00:
00) Qpa AutikAg Eupwting, GMT
AieuBuvon Twv eyypdewy TnG dnudaoiag cuuBaong: https://permalink.mercell.com/277914262.
aspx
Ad hoc diaulog emmikoIvwviag:
Ovopaacia: Mercell
URL: https://www.mercell.com

5.1.12. Opoi dnuociwv cuppdoewv
Opoi uttoBoARg:
HAekTpOVIK UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://permalink.mercell.com/277914262.aspx
"AWOOEG OTIG OTTOIEG UTTOPOUV VA UTTOBANBOUV 01 TIPOCPOPEG 1 Ol AITHOEIG CUPUETOXNG:
vopRnyiké
HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI
MapaAhayég: Agv TITPETTETAI
O1 TTpooPEPOVTEG UTTOPOUV Va UTTORAAOUV TTEPICTOTEPEG ATTO Hia TIPOCYOPEG: AgV ETTITPETTETAI
Mepiypa@r TNG OIKOVOUIKAG £yyunong: The guarantee shall be in accordance with NS 8405.
MpoBeoyia TTapaAafng Twv aimjoswy cuppetoxng: 13/04/2026 10:00:00 (UTC+00:00) Qpa
AuTikig Eupwtng, GMT
MAnpo@opieg TTou uITOoPOoUV va CUUTTANPWOOUV peTd TN AREN TG TTpoBeciag uTTOBOANRG

Kavéva éyypa@o dev utropei va uttoAnBei apydTtepa.

Opol Tng ocuupaong:

H ouuBaon TTpETTel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi

Opol oxeTIKA Pe TNV eKTEAEON TNG oUPPBaonG: Requirements for emissions from machines,
waste management, regulations on wages and working conditions, apprentices.

ATTaITEITQI CUPPWVIa TAPNONG Tou atToppriTou: OxI

HAeKTPOVIKN TIMOAGYNON: YTTOXPEWTIKN

Oa xpnoipoTroinBei NAEKTPOVIKA TTapayyeAia: vai

Oa xpnoi1poTroINBei NAEKTPOVIKA TTANPWUI: val
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XpnHaTooIKOVOMIKEG pubpioelg: A payment is paid in accordance with the payment schedule or
when the sub-goals have been carried out.

5.1.15. Texvikég
Zupowvia-TAaioio:
Kauia cup@wvia-TTAaiocio
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpoPopieg, diapecoAdBnon Kal TTPpooPuUYNR
Opyaviopog mpoo@uyng: Vestfold Tingrett
IMAnpo@opicg oxeTIKA e TIG TTPoBeoieg eTaveEETaong: The waiting period is ten days from the
award date.
OpyavioPog TTou TTAPEXEI TTANPOPOPIEG OXETIKA PE TO YEVIKO KOVOVIOTIKO TTAQICIO yIa TOUG
@OPOUG TO OTTOIO IO0XUEI OTOV TOTTO €KTEAEONG TNG oUuPBaong: Vestfold Tingrett
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuociwv
ouppBacewyv: Larvik kommune
Opyaviopog TTapoxng ekTdg diadikTuou TTPpOoRacng oTa £yypaga g dnudoiag cuppaong:
Larvik kommune
Opyaviopog TTapaAaig aimjoewy ocuppeToxng: Larvik kommune
Opyaviopog eTTegepyaaiaog Twy TTpoo@opwyv: Larvik kommune

8. Opyaviouoi

8.1. ORG-0001
Etrionun ovouaoia: Larvik kommune
ApIBudg karaxwpiong: 918082956
Taxudpoulikr) dicuBuvon: Feyers gate 7
MéAn: LARVIK
TayxudpouIKOg KWdIKaG: 3256
YTmrodiaipeon xwpag (NUTS): Vestfold (NO093)
Xwpa: NopBnyia
MpéowTro emkoivwviag: Sigmund Ulnes
Email: sigmund.ulnes@larvik.kommune.no
TnAépwvo: +47 33171000
@ag: +47 33171001
HAekTpovikr) dieuBuvon: http://www.larvik.kommune.no
PéAo1 autoU Tou opyaviouou:
AyopaoTAg
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaiwv
ouuBdoswy
Opyaviopog TTapoxng ekTog diadikTuou TTPOaRacng aTa £yypaga TngG dnuéaoiag cuupaong
Opyaviopog TTapaAaBig aITACEWY CUPPETOXAG
Opyaviopog eTTECEPYATiag TWV TTPOTPOPUWV

8.1. ORG-0002
Emionun ovouaoia: Vestfold Tingrett
ApIBuOG KaTaxwplong: 926723618
MoAn: Tansberg
TayxudpouIkog KwdIkag: 3116
YTmrodiaipeon xwpag (NUTS): Vestfold (NO093)
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Xwpa: NopBnyia

P6Ao1 autoU Tou opyavicuou:

Opyaviopog TTPOcPUYNG

Opyaviopog TTou TTaPEXEI TTANPOPOPIEG OXETIKA HE TO YEVIKO KAVOVIOTIKO TTAQICIO yia TOUG
POPOUG TO OTTOIO IOXUEI OTOV TOTTO EKTEAECNG TNG CUUPBOONG

MAnpogopieg TTpoknpuing

AvayvwpIoTIKO/EkdOON TTPOoKNpUENG: 289¢c2b83-109b-45b3-9a73-85a7f9c1bdbb - 01
Eidog evtutTou: Alaywviouog

Eidog mrpokApuéng: Mpoknpugn oupBaong i ocuuBaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroeidog TrpokApuéng: 17

Huepounvia amooToArg Tng Trpoknpuéng: 03/03/2026 19:19:04 (UTC+00:00) Qpa AuTIKAG
Eupwtng, GMT

Huepounvia ammooToArng Tpokfpugns/yvwaoToTtroinong (améd tov eSender): 04/03/2026 08:27:15
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

FAWOOEC OTIG OTToiEC DIATIOETAI £TTIONUA N TTAPOUCA TTPOKAPUEN: ayyAIKA

ApIBudg dnpoaoicuong Tng TTpoknipugns: 153892-2026

ApiBudc Teuxouc EE S: 45/2026

Huepopnvia dnuocicuong: 05/03/2026
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