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250027-2026 - AlaywVvIoNOG

NopBnyia — Epyacieg nAekTpoAoyikwyv eykaTtaoTadocewv — Electro contract at Frier Vest harbour
terminal.

OJ S 71/2026 13/04/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

‘Epya

1. AyopaoTig

1.1. AyopaoTig
Etrionun ovouaoia: Norconsult Norge AS
Email: janne.bauer-nilsen@norconsult.com
NopIkry yopen ayopaoTh: Anudola emixeipnon
ApaoTnpidTnTa TNG avabéTouoas apxng: Mevikég dNUOCIEG UTTNPETIES

2. Aiodikaoia

2.1. Aiadikaoia
TitAog: Electro contract at Frier Vest harbour terminal.
Mepiypan: The electro contract will be executed as a turnkey contract in accordance with NS
8407, based on the attached function description. When the contract is signed, the contract is
planned to be transported to the turnkey contractor for the 'Development terminal area - phase
1'. Turnkey contractor phase 1 is establishing ditches, conduits/cable routes and other
infrastructure in the ground, delivers technical house and assembles light masts (interface with
electro). The electrical contractor designs and specifies requirements for this infrastructure,
verifies that the systems are suitable and signals of defects/deviations. The electrical
contractor delivers complete electrical installations in accordance with the function description,
including cabling, termination, assembly, testing and commissioning, as well as installations in
the engineering centre and connections with light masts. Constructional deliveries,
foundations, conduits in the ground and mechanical mast assembly are not included.
Participation in co-ordination/interface meetings and coordination with the turnkey contractor,
other contracts, builder and network owner shall be expected. Necessary adaptations of
conveying roads for a complete and regulatory facility are included. The engineering design
services will start after the contract has been awarded; the installation work is planned for
September 2026.
AvayvwpioTIko diadikaciog: faf33085-b49a-431c-884d-2456afa754d3
EowTtepikd avayvwplioTiko: 52300159
Eidog di0dikaoiag: AVOIKTA
H diadikaoia emmTayuveral: Oxl

21.1. ZKomrog
XapakTtpag NG ouppaong: ‘Epya
Kopia tagivopnon (cpv): 45310000 Epyaoieg NAEKTPOAOYIKWV EYKATOOTACEWYV
MpbdoBeTn Tagivounon (cpv): 45315100 Epyaacieg ToTToBETNONG NAEKTPOAOYIKWV
EYKATAOTACEWV

2.1.2. Toémrog ekTéAeong
YTmodiaipeon xwpag (NUTS): Telemark (NO094)
Xwpa: NopBnyia
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MpbdoBeTeg TANpoopics: Courter Vest Havneterminal

2.1.4. Tevikég TTAnpooOpiEg
NopikA Bdon:
Odnyia 2014/24/EE

2.1.6. Ao6yol amokAsiopou
Mnyég Twv Adywv atrokAgiopou: ‘Eyypago cupBaong

5. NapTida

5.1. NapTida: LOT-0000
Tithog: Electro contract at Frier Vest harbour terminal.
Mepiypan: The electro contract will be executed as a turnkey contract in accordance with NS
8407, based on the attached function description. When the contract is signed, the contract is
planned to be transported to the turnkey contractor for the 'Development terminal area - phase
1'. Turnkey contractor phase 1 is establishing ditches, conduits/cable routes and other
infrastructure in the ground, delivers technical house and assembles light masts (interface with
electro). The electrical contractor designs and specifies requirements for this infrastructure,
verifies that the systems are suitable and signals of defects/deviations. The electrical
contractor delivers complete electrical installations in accordance with the function description,
including cabling, termination, assembly, testing and commissioning, as well as installations in
the engineering centre and connections with light masts. Constructional deliveries,
foundations, conduits in the ground and mechanical mast assembly are not included.
Participation in co-ordination/interface meetings and coordination with the turnkey contractor,
other contracts, builder and network owner shall be expected. Necessary adaptations of
conveying roads for a complete and regulatory facility are included. The engineering design
services will start after the contract has been awarded; the installation work is planned for
September 2026.
EowTtepikd avayvwploTiko: 52300159

5.1.1. ZIkKomog
XapokTtrpag NG ouppBaong: ‘Epya
Kopia tagivounon (cpv): 45310000 Epyacieg NAEKTPOAOYIKWY EYKATOOTACEWYV
MpbdoBeTn Tagivéunon (cpv): 45315100 Epyaacicg TOTTOBETNONG NAEKTPOAOYIKWV
EYKATOOTACEWV

5.1.2. Toémog ekTéAeong
Ymodiaipeon xwpag (NUTS): Telemark (NO094)
Xwpa: NopBnyia
Mpbéobeteg TANpogopicg: Courter Vest Havneterminal

5.1.3. EKTIJWPEVN SidpKeIa
Huepopnvia évapéng: 06/06/2026
Huepopnvia ARgnc diapkelag: 27/11/2026

5.1.6. Tevikég TTAnpo@opieg
KaT’ amroKAEIOTIKOTNTA CUMUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdoewy 1Tou dgv xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnuooia cupBacn KAAUTITETAI ATTO TN CUPPWVIA yia TIG dnudoieg ouppdoclg (XAZ): val
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5.1.9. Kpitpia emAoyng
Mnyég Twv KpiTnpiwv emAoyns: ‘Eyypago cuuBaong

5.1.11. "Eyypa@a dnuociwv cupfdoewv
AielBuvon Twv eyypapwy TnG dnuoaciag ouuBaong: hitps://eu.eu-supply.com/app/rfq
/rwlentrance s.asp?PID=453399&T1D=200414220&B=

5.1.12. Opol dnuociwv cuppdoewv
Opoi uttofBoARg:
HAekTpOVIKR UTTOBOAN: YTTOXPEWTIK
AieuBuvon yia uttoBoAn: https://eu.eu-supply.com/app/rfg/rwlentrance s.asp?
PID=453399&TID=200414220&B=
MAWOOEG OTIG OTTOIEG PUTTOPOUV va UTTOBANBOUV 01 TTPOCPOPEG 1) OI AITAOEIS CUPUETOXNG:
vopRnyIka
HAekTpOVIKOG KaTAAOYOG: ETTiITpéTTeTal
MpoBeoyia TTapaAapns Twv TTpoo@opwyv: 18/05/2026 10:00:00 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT
AlGpKeIa KOTA TNV OTToia TTPETTEl va TTAPAMEVEL IoXUouoa n TTpoo@opd: 90 Huépeg
‘Opol Tng ocuupaong:
H ouuBaon TTpETTel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi
HAekTpOVIKN TIMOAGYNON: YTTOXPEWTIKN
©a xpnoipoTtroindei NAEKTPOVIKA TTapayyeAia: vai
Oa xpnoipoTroinBei NAEKTPOVIKA TTANPWHNA: val

5.1.15. Texvikég
Zuugwvia-trAaiolo:
Kauia cupgwyvia-trAaioclo
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké ouoTnua ayopwy

5.1.16. MepaiTépw TTANnpOPOpPiEg, SiIaPecOAABNON KAl TTPOCPUYI
Opyaviopog Tpoo@uyng: Nedre Telemark Tingrett
MAnpo@opieg OXETIKA WE TIG TTpoBeopieg eTTavecETaong: See the notification letter

8. Opyaviouoi

8.1. ORG-0001
Emionun ovopaaoia: Norconsult Norge AS
ApIBudg kataxwplong: 962392687
Taxudpouikr) dicuBuvon: Vestfjordgata 6
MéAN: Sandvika
TayxudpouIkog KwdIkag: 1338
YTmodiaipeon xwpag (NUTS): Akershus (NO084)
Xwpa: NopBnyia
MpéowTro emikoivwviag: Janne Bauer-Nilsen
Email: janne.bauer-nilsen@norconsult.com
TnAépwvo: +47 92017110
MpowiA ayopaoTA: https://eu.eu-supply.com/ctm/company/companyinformation/index/363817
P6Aoi1 autoU Tou opyaviouou:
AyopaoTAg
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8.1. ORG-0002
Emionun ovopooia: Nedre Telemark Tingrett
Ap1Bu6G kataxwpiong: 935 365 139
M6AN: Skien
TaxudpouIKog Kwdikag: 3702
YTmrodiaipeon xwpag (NUTS): Telemark (NO094)
Xwpa: NopBnyia
Email: nedre.telemark.tingrett@domstol.no
TnAépwvo: +4735692000
P6Ao1 autoU Tou opyaviouou:

Opyaviouog TTpoouUyng

MAnpogopicg TTpoknpugng

AvayvwpIioTIko/ékdoon TTpoknpuéns: 1e07fcfd-a553-48c6-b35f-d8a164e43cad - 01
Eidog evrutTou: Alaywviouég

Eidog mrpokApung: Mpokrpugn cupBaong i ocuuBaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApuéng: 16

Huepopnvia atrooToAng Tng Tpoknpuéng: 09/04/2026 18:08:10 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT

Huepopnvia atrooToArg TpokApugns/yvwaototroinong (amo Ttov eSender): 09/04/2026 18:30:47
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

FAwooeg oTIg oTToiEg dIaTIBETAI £TTIONUA N TTAPOUCA TTPOKNPUEN: AyYAIKA

ApiBudg dnpoaoicuong NG TTpokripugns: 250027-2026

ApiBudg Teuxoug EE S: 71/2026

Huepopnvia dnuooicuong: 13/04/2026
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