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275848-2026 - AlaywVvIONOG

NopBnyia — Epyacigg KTIpIakwyV eykataoTdoewv — E1 Electro

OJ S 78/2026 22/04/2026

MpokApuén ocuufacng N cUNBACNG TTAPAXWPNONG — TUTTOTTOINHUEVO KABEOTWG
‘Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: Movar Iks
Email: jorgen.myhre@foyen.no
ApaoTnpIdTNTa TOU avaBETOVTOG Qopéa: ApaoTnpIOTNTEG TTOU APOPOUV TNV UOPEUON

2. Aiodikaoia

2.1. Aiadikaoia
Tithog: E1 Electro
Mepiypan: This procurement, E1 Electro, is one of several contracts in a larger project that
MOVAR has for Nye Fuglevik Treatment Facility. This contract is for the delivery of electrical
installations at the plant and is an execution contract based on NS8405. The contract includes
the following activities: « The existing installations shall be disassembled and removed. °
Installations are with main distribution boards and boards/distributions for building installations
and process. * Constructional installations are conducive paths, earthing, lightning conductor
installations, lights, electrical outlets, fire alarm systems, cabling for access control, burglar
alarms and communication. « Cables shall be laid for the process and HVAC and sanitation,
cables shall be laid for engines, instrumentation and frequency transformers for engines shall
be delivered. Some instrumentation shall be provided. * The switch-off system is to be
assembled in the board room. « Solar panel installations shall be installed on approx. half the
roof area.
AvayvwpIioTIko diadikaciog: ffd94e34-2e09-4bdc-adcd-eff2b19d0179
EowTtepiko avayvwploTiKG: 26/1683
Eidog diadikaoiag: Me diatrpayudTeuon Pe TTponyoupevn dnUoaicuon TTPOKNPUENG
dlaywviouou/avtaywvioTIKr diadikaoia ye diatpayudreuon
H diadikaoia emTayxuveral: oxl

21.1. ZKotroég
XapakTtpag TnG ouppaong: ‘Epya
Kopia ta&ivounaon (cpv): 45300000 Epyaaieg KTIPIOKWY £YKATACTATEWV
MpdoBeTn Tagivounon (cpv): 09331000 HAlaka kaToTrTpa, 31211000 HAeKTPIKOI TTiVOKES Kal
KuBwTia ac@aAeiwy, 31211100 HAekTpikoi Trivakeg, 31700000 HAeKTPOVIKO,
NAEKTPOUNXAVOAOYIKO Kal NAEKTPOTEXVIKO UAIKS, 45000000 KaTtaokeuaoTIKEG EPYATIEG,
45310000 Epyaoieg NAEKTPOAOYIKWY EYKOTACTACEWV

2.1.2. Tomog ekTéAeong
YTrodiaipeon xwpag (NUTS): Dstfold (NO0O83)
Xwpa: NopBnyia
MpbdoBeTeg TANPOYOpIcS: See the contract documentation.

2.1.4. Tevikég TTAnpooOpiEg
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Nouikn Bdon:

Odnyia 2014/25/EE

Anskaffelsen er omfattet av lov om offentlige anskaffelser 17. juni 2016 (LOA) og forskrift om
innkjgpsregler i forsyningssektorene av 12. august 2016 (FF). Dette er en bygg- og
anleggskontrakt, og for denne anskaffelsen gjelder FF del | og II. -

2.1.6. Adyol atmrokAsiocpou
Mnyég Twv Adywv atrokAgiopou: ‘Eyypago oupBaong

5. MapTida

5.1. MapTida: LOT-0000
Tithog: E1 Electro
Mepiypaen: This procurement, E1 Electro, is one of several contracts in a larger project that
MOVAR has for Nye Fuglevik Treatment Facility. This contract is for the delivery of electrical
installations at the plant and is an execution contract based on NS8405. The contract includes
the following activities: « The existing installations shall be disassembled and removed. °
Installations are with main distribution boards and boards/distributions for building installations
and process. * Constructional installations are conducive paths, earthing, lightning conductor
installations, lights, electrical outlets, fire alarm systems, cabling for access control, burglar
alarms and communication. « Cables shall be laid for the process and HVAC and sanitation,
cables shall be laid for engines, instrumentation and frequency transformers for engines shall
be delivered. Some instrumentation shall be provided. ¢« The switch-off system is to be
assembled in the board room. « Solar panel installations shall be installed on approx. half the
roof area.
EowTtepikd avayvwplioTiKO: 26/1683

5.1.1. ZKomog
XapakTtpag NG ouppaong: ‘Epya
Kupia tagivounon (cpv): 45300000 Epyadieg KTIPIOKWY EYKATAOTACEWV
MpdoBeTn Tagivounon (cpv): 09331000 HAlaka katoTrTpa, 31211000 HAekTpIKOI TTiVOKES Kal
KuBwTia ao@aAeiwy, 31211100 HAekTpikoi Trivakeg, 31700000 HAeKTPOVIKO,
NAEKTPOPNXAVOAOYIKO Kal NAEKTPOTEXVIKO UAIKO, 45000000 KOTAOKEUAOTIKEG EPYOATIEG,
45310000 Epyacieg NAeKTPOAOYIKWYV EYKOTAOTACEWV

5.1.2. Toémog ekTéAeong
YTmrodiaipean xwpag (NUTS): Ostfold (NOO83)
Xwpa: NopBnyia
MpbdoBeTeg TANpoYopics: See the contract documentation.

5.1.3. EkTIpwpEVN SidpKela
Huepopnvia évapgng: 01/10/2026
Huepopnvia Aigng diapkelag: 01/10/2030

5.1.4. Avavéwon
MéyioTeg avavewoelg: 0

5.1.6. levikég TTAnpo@opicg
KaT’ amroKAEIOTIKOTNTA CUMUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnNUooieg oupBaocclg (ZAX): val

275848-2026 Page 2/5



5.1.9. Kpitpia emAoyng
Mnyég Twv KpiTnpiwv emAoyns: ‘Eyypago cuuBaong
NMAnpo@opieg OXETIKA pPE TO BEUTEPO OTADIO O€ dladikaoia 500 oTadiwV:
EAGx10T0G apIBuds uttTown@iwy Tmou Ba KANBoUV va CUPPETAOXOUV OTO BEUTEPO OTABIO TNG
dladikaaoiag: 3
MéyioTog apiBudg utrown@iwv TTou Ba KANBoUV va CUPPETAOXOUV OTO OEUTEPO OTADIO TNG
dladIkaciag: 4

5.1.10. Kpitipia avalesong
Kpitipio:
Eidog: Tiun
Ovopaoia: Tender Sum
Mepiypary: Under this criteria, the tenderer’s offered contract and tender sum will be
assessed.
KaTnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApiBudg kpitnpiou avabeong: 80
Kpitipio:
Eidog: MoiotnTa
Ovopagoia: Assignment comprehension/implementation plan
Mepiypary: Under this criteria, the tenderer’s implementation plan for how the contract’s
electrotechnical work is best executed will be assessed. Where the project specific, concrete
descriptive and transparent/educational the offered is described, it can affect the evaluation.
KaTnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)
ApiBudg kpitnpiou avabeong: 10
Kpitipio:
Eidog: MoiotnTa
Ovopaoia: Competence and experience
Mepiypaer): Competence and experience of the offered key personnel in the following roles
/disciplines: - Manager - Site Manager - Electrobas
Katnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIREG)
ApIBuOG KpiTnpiou avaBeong: 10

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
AleuBuvon Twv eyypapwy TnG dnuoaciag ouupaong: https://eu.eu-supply.com/app/rfq
/rwlentrance s.asp?PID=453713&TID=200414518&B=

5.1.12. Opol dnuooiwv cuppacewv
‘Opol1 uttofBoAng:
HAeKTPOVIKY) UTTOBOAN: YTTOXPEWTIKN
AigBuvon yia uttooAn: https://eu.eu-supply.com/app/rfg/rwlentrance _s.asp?
PID=453713&TID=200414518&B=
FAWOOEG OTIG OTTOIEG UTTOPOUV va UTTOBANBOUV OI TTPOCPOPEG 1) OI AUTHOEIS CUPMPETOXNAG:
vopRnyika
HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI
MapaAAayég: Aev emTpETTETAI
O1 TTPOCPEPOVTEG UTTOPOUV VA UTTOBAAOUV TTEPICOOTEPEG ATTO Wia TIPOCPOPEG: AEV ETTITPETTETAI
Mepiypa®r TNG oIKOVOUIKAG €yyunong: See the contract documentation.
MpoBeopia TapaAafns Twv aITAcewy cuppeToxnG: 25/05/2026 10:00:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT
‘Opol Tng ouupaong:
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H ouuBaon TTpETTel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi

Opol oxeTIKA pe TNV eKTEAEON TNG oUPPBaoNG: See the contract documentation.
XpnuaTtoolkovouIkéG pubpioelg: See the contract documentation.

5.1.15. Texvikég
Zupowvia-TAaioio:
Kauia cup@wvia-TTAaiocio
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpoPopieg, diapecoAdBnon Kal TTPpooPuUYNR
Opyaviouog Tpoo@uyng: Sendre Dstfold tingrett
IMAnpo@opieg OXETIKA e TIG TTPoBeoieg eTTaveEETaong: See the tender documentation.
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaciwv
ouuBdoswv: Movar lks

8. Opyaviouoi

8.1. ORG-0001
Etrionun ovouacia: Movar lks
ApIBud¢ kataxwpliong: 959272204
Taxudpoulikr) dieuBuvon: Tykkemyr 2
IM6AN: Moss
TaxudpouIKOG KwdIkag: 1597
YTmodiaipeon xwpag (NUTS): Ostfold (NOO83)
Xwpa: NopBnyia
MpdowTtro emkoivwviag: Jergen Myhre
Email: jorgen.myhre@foyen.no
TnAépwvo: +47 40639860
MpowiA ayopaoTA: https://eu.eu-supply.com/ctm/company/companyinformation/index/359297
Po6Ao1 autoU Tou opyavicuou:
AyopaoTAg
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikagia dnuoaiwv
ouuBdoewy

8.1. ORG-0002
Emionun ovopaoia: Sendre Jstfold tingrett
ApIBudg kataxwpliong: 926 722 808
M6AN: Moss
TaxudpouIkog Kwdikag: 1601
YTmrodiaipean xwpag (NUTS): Ostfold (NOO83)
Xwpa: NopBnyia
P6Ao1 autoU Tou opyaviouou:
Opyaviopog TTPocPUYNG

MAnpogopieg TTpoknpuing

AvayvwpIoTIKO/EKDOON TTPOKNPUENG: 622027f2-acb4-4b58-bc1f-92¢136778d57 - 01
Eidog evrutTou: Alaywviouog
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Eidog mrpokAputng: Mpokrpugn oupBaong i ouuaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroeidog mrpokApugng: 17

Huepopnvia atmooToAng TnG Tpoknpuéng: 20/04/2026 06:30:27 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT

Huepopnvia atmooToArg TTpokipugng/yvwaoTtotroinong (amo tov eSender): 20/04/2026 14:03:05
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

Awooeg oTIg oTToiEg dIaTiBeTAN £TTIONUA N TTAPoUCa TTPOKNPUEN: ayyAIKA

ApIBudg dnpoaoicuong NG TTpokRpugns: 275848-2026

ApIBu6G Teuoug EE S: 78/2026

Huepopnvia dnuocisuong: 22/04/2026
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