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NopBnyia — Kataokeun papivag — Gjennomseiling Hergy - Ulstein

OJ S 85/2026 04/05/2026

MpokiRpuén ocuufacng | cUpBACNG TTAPAXWPENONG — TUTTOTTOINUEVO KABEOTWGS - TvwoToTroinon
aAAaywv

‘Epya

1. AyopaoTig

1.1. AyopaoTig
Etrionun ovouaocia: KYSTVERKET
Email: hallvard.svendsen@kystverket.no
NouIkA pop@r) ayopaoTr): Opyaviopog dnuoaiou dikaiou TTou TeAE UTTO Tov EAeyx0 apxXAg TNG
KEVTPIKNG KUBEpVNONG
ApaoTnpidéTnTa TNG avaBéTouoas apxng: MeviKEG ONUOCIEG UTTNPETIES

2. Aladikaoia

2.1. Aiadikaoia
Tithog: Gjennomseiling Hergy - Ulstein
Mepiypaen: The main road from Rayrasundet to Svaedet in Hergy and Ulstein municipalities
shall be elaborated. The main aim is to increase security and ease of navigation in a complex
and weather prone fairway. The measure comprises a total of 3 deepening areas
Skinnbrokleia, Kyrkjefluda and Sveedet. It is planned to dredge all areas to a depth of -11.3
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m? and the
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter
(pfm?). The project has two regulated and approved seabed deposits, one in direct connection
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to
transport the dredged materials to Hergy municipality's filling area Paradisbukta.
AvayvwpIioTIKO diadikaciog: 55ed1a50-9258-45a1-b959-157674412f4f
EowTtepikd avayvwplioTiko: 2026/1130
Eidog di0dikaoiag: AVOIKTA
H diadikaoia emmTayuveral: Oxl
Kupia xapaktnpioTIKa Tng diadikaciag: The main aim is to increase security and ease of
navigation in a complex and weather prone fairway. The measure comprises a total of 3
deepening areas Skinnbrokleia, Kyrkjefluda and Svaedet. It is planned to dredge all areas to a
depth of -11.3 metres. The total planned deepening area is approx. 86,000 m? and the
calculated deepening volume is approx. 175,000 cubic metres designed in-situ volum (pfm?).
The project has two regulated and approved seabed deposits, one in direct connection to the
dredging area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to transport
the dredged materials to Hergy municipality’s filling area Paradisbukta.

21.1. ZKomrog
XapakTtpag NG ouppaong: ‘Epya
Kupia tagivounon (cpv): 45244000 Kataokeur papivag
MpbdoBeTn Tagivounon (cpv): 45240000 KaTtaoKeuaoTIKEC EpYOTie yia UOPAUAIKAG £pya,
45247100 KaTaoKeUAOTIKEG EpYOOieg UdATIVWY 0dwv, 45252124 Epyacieg BuBokdpnong Kai
AavTtAnong
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2.1.2. Tomog ekTéAeong
YTtrodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia

2.1.4. Tevikég TAnpo@opieg
Nouikn Bdon:
Odnyia 2014/24/EE
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act,
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971.
PPR parts | and Ill. The contract will be awarded in accordance with the open tender contest
procedure, cf. FOA 13-1(1). This is a procurement procedure that does not allow negotiations.
Anskaffelsesforskriften - The procurement process is covered by the Public Procurement Act,
17 June 2016 (LOA) and the Public Procurement Regulations (FOA) FOR 2016-08-12-971.
PPR parts | and Ill. The contract will be awarded in accordance with the open tender contest
procedure, cf. FOA 13-1(1).

2.1.6. Adyol atmrokAsiocpou
Mnyég Twv Adywv atrokAsiopou: Eupwtraikd Eviaio ‘Eyypago ZuuBaong (EEEZY), ‘Eyypago
ouppaong

5. MapTida

5.1. MapTida: LOT-0000
Tithog: Gjennomseiling Hergy - Ulstein
Mepiypaen): The main road from Ra@yrasundet to Svaedet in Hergy and Ulstein municipalities
shall be elaborated. The main aim is to increase security and ease of navigation in a complex
and weather prone fairway. The measure comprises a total of 3 deepening areas
Skinnbrokleia, Kyrkjefluda and Sveedet. It is planned to dredge all areas to a depth of -11.3
metres (nautical chart wool). The total planned deepening area is approx. 86,000 m? and the
calculated deepening volume is approx. 175,000 cubic metres of engineered solid matter
(pfm?). The project has two regulated and approved seabed deposits, one in direct connection
to the deepening area at Skinnbrokleia and one at Kyrkjefluda. The project has an option to
transport the dredged materials to Hergy municipality s filling area Paradisbukta.
EowTtepikd avayvwplioTiko: 2026/1130

5.1.1. ZKomog
XapakTtrpag NG ouppaong: ‘Epya
Kupia tagivopnon (cpv): 45244000 Kataokeur papivag
MpbdoBeTn Tagivounon (cpv): 45240000 KaTaokeuaoTIKEG EPYOTieS yia UOPAUAIKA £pya,
45247100 KaTaoKeUAOTIKEG EPYOTieG UBATIVWY 00wV, 45252124 Epyacieg BuBokdpnong Kai
AavTtAnong

5.1.2. Toémog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia

5.1.3. EkTIpwpEVN SidpKela
Huepounvia évapéng: 31/05/2026
Huepopnvia Afgng didpkelag: 28/02/2028

5.1.6. Tevikég TTAnpo@opieg
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Kat’ amroKA€IOTIKOTNTA CUMUETOXNA:

Aev TTAPOXWEEITAI CUPPETOXN.

‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia Tng EE

H dnudoia oupBacn KAaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBaocelg (ZAX): éxi

5.1.9. Kpithpia €mA0Oyng
Mnyég Twv KpiITnpiwy emAoyns: Eupwtraikd Eviaio ‘Eyypago 2Z0uBaong (EEEZ), 'Eyypago
ouppaong

5.1.11. 'Eyypa@a dnuociwv cupfdocswyv
MAWOOEG OTIG OTTOIEG €ival ETTIONUWG BIABEoIPa Ta £yypaga NG dnudoiag cupBaong: vopRnyikd
MpoBeouia aItuaTog yia Tapoxn mpocdeTwy TAnpoopiwv: 15/05/2026 10:00:00 (UTC+00:
00) Qpa AuTtikAg Eupwting, GMT
AielBuvon Twv eyypdewy TNG dnuoaciag cuuBaong: https://permalink.mercell.com/270148822.
aspx

5.1.12. Opoi dnuociwv cuppdoswv
‘Opoi utrofBoAng:
HAeKTPOVIKY) UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://permalink.mercell.com/270148822.aspx
MAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG ) Ol AITAOEIG CUPUETOXNG:
vopRnyika
HAEKTPOVIKOG KATAAOYOG: Agv eTTITPETTETAI
ATTQITEITAI TTPONYMEVN ] EYKEKPIUEVN NAEKTPOVIKE UTTOYPA@r 1} o@payida [6TTwG opideTal OTOV
Kavoviopo (EE) api6 910/2014]
MapaAhayég: Agv eTITPETTETAI
MpoBeoyia TTapaAafng Twv TTpoo@opwyv: 26/05/2026 10:00:00 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT
AldpKeIa KOT@ TNV OTToia TTPETTEI VA TTAPAMEVEL IoXUouoa N TTpoo@opd: 3 MAveg
MAnpo@opieg OXETIKA pE TN SnUdCIa aTToCPPAYyIoN:
Huepopnvia atroogpdyiong: 26/05/2026 10:00:00 (UTC+00:00) Qpa AuTikig Eupwtrng, GMT
‘Opol TnG ouupaong:
H ouuBaon TTpétel va ekTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi
HAEKTPOVIKH TIMOAGYNON: YTTOXPEWTIKNA
Oa xpnoipoTtroinBei NAekTpoVIKA TTapayyeAia: oxl
Oa xpnoihoTToINBEi NAEKTPOVIKA TTANPWUNR: vai

5.1.15. Texvikég
Zuuguwvia-trAaiolo:
Kauia cupgwyvia-trAaioclo
MAnpo@opieg OXETIKA PE TO SUVAMIKO CUCTNHA AYOPWV:
Kavéva duvapiké oUuoTnua ayopwy

5.1.16. Mepaitépw TTANpOoPopieg, diapecoAdBnon Kal TTPpooPuUYN
Opyaviopog TTpoo@uyng: Salten og Lofoten tingrett
MAnpo@opieg OXETIKA We TIG TTpoBeoieg eTavetETaong: PPR part 1l (above the EEA
threshold): Waiting period: 10 days after the award of contract. Appeals to the contracting
authority: no fixed deadline, ought to occur during the waiting period. Temporary injunction:
Must be petitioned before the contract is signed. KOFA appeal: No fixed deadline.
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8. Opyaviopoi

8.1. ORG-0001
Emrionun ovouacia: KYSTVERKET
ApIBu6c kataxwpliong: 874783242
Taxudpouikr) dieuBuvon: Postboks 1502
MéAn: ALESUND
TaxudpouIKOG KwdIKag: 6025
YTmrodiaipean xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia
MpdowTro emkoivwviag: Hallvard Svendsen
Email: hallvard.svendsen@kystverket.no
TnAépwvo: +47 07847
HAekTpovikr) dieuBuvon: http://www.kystverket.no
P6Ao1 autoU Tou opyaviouou:
AyopaoTAg

8.1. ORG-0002
Emionun ovopaooia: Salten og Lofoten tingrett
ApIBudg karaxwplong: 826 723 122
Taxudpouikr) dieuBuvon: Storgata 38, 8006 Boda, Norge
MéAN: Bodo
TaxudpouIkog Kwdikag: 8006
YTmrodiaipeon xwpag (NUTS): Mgre og Romsdal (NOOA3)
Xwpa: NopBnyia
P6Aol autoU Tou opyaviouou:
Opyaviopog TTPoc@uynG

10. ANy
H ékdoon Tng TTponyoUuEVNG TTPOKNAPUENG TTPETTEI VA TPOTTOTTOINOET

ced275bf-02e0-49d3-a4b1-4be3474ff31c-01
KUpiog Adyog TnG aAAayng

Evnuepwpéveg TAnpo@opicg
Meprypaen

Changes Passing Through Hergy - Ulstein 1. Introduction The contracting authority will make
the following corrections, clarifications and changes in the tender documentation. 2. Alterations
2. 1Fortanningsposter in Paradisbukta The changes related to the fortanning (rock keying) in
Paradisbukta have been incorporated in the revised quantity description and revised drawing
published in Mercell. The original Post 05.4.2.2 expires and is replaced by post 05.4.2.3,
05.4.2.4,05.4.2.5 and 05.4.2.6. In addition the sentence "Fortanning utferes med pigging.", in
the general text under post 05.1.1. References to drawing 10272182-RIG-TEG-002 shall be
understood as references to drawing 10272182-RIG-TEG-002_rev02. Tender offers for the
works in Paradisbukta shall be submitted on the basis of the revised technical description "00
Gjennomseiling Hergy-Ulstein_rev 2" dated 29.04.2026 and the accompanying revised
drawings published in Mercell. The revised price basis for the rock keying
(fortanningsarbeidene) thus consists of general text in point 05.1.1, the revised posts for the
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rock keying 05.4.2.3, 05.4.2.4, 05.4.2.5 and 05.4.2.6, as well as drafts 10272182-RIG-TEG-
002_rev02. 2.2 Item 02.01.2 FH1.844A BOBLEGARDIN (bubble screen) In item 02.01.2 FH1.
844A BOBLEGARDIN, letter B) Materials, the two sentences that state further technical
specifications for the tube system and the compressor capacity. As a result, the indication of
compressor capacity approx. 10 m3/min at 7-14 bars excess pressure is omitted from the
spesification. The post shall instead be understood and priced on the basis of the functional
and technical requirements included in the item. It is the tenderer’s responsibility to offer and
price a system with sufficient compressor capacity and other equipment to fulfil the item’s
functional and technical requirements. 2.3 Part | point C on technical and professional
qualifications. For Part | point C on technical and professional qualifications, emphasis is put
on the fact that the point should not be understood as an independent qualification
requirement on specific or exhaustively stated equipment when submitting the tender. The
point also does not mean that the tenderer must submit or be bound by a specific machine or
equipment list as a basis for assessing whether the qualification requirements are fulfilled. The
contracting authority will, therefore, not assess whether the qualification requirements are
fulfilled, or reject tenderers, on the basis of whether specific machines or tools are named in
the tender offer. Any information about the equipment in the tender will also not be seen as an
exhaustive or binding statement of which equipment shall be used in the execution of the
contract. The point alone shall be understood as a regulation of the tenderer’s responsibility
for, at their own capacity or by support from other entities, to provide the necessary resources
at the disposal of the contract implementation. 2.4 Deadlines The deadline for receipt of
tenders is postponed until 26 May 2026 (12:00). Updated tender deadline and any other
revised deadlines are in Mercell. 3. Other conditions All other provisions of the tender
documentation remain unchanged. This letter of change shall be read as part of the tender
documentation and it will form the basis for submitting tenders.

10.1. AAAayn
AvayvwpioTiké TuRpatos: PROCEDURE

10.1. AAAayn
AvayvwpioTiké TuAuaTog: LOT-0000

NMAnpogopicg TTpoknpuing

AvayvwpIoTIKO/EkDoOoN TTpoknpuéns: 6¢18f044-da77-4c60-aee3-cd770e21acde - 01
Eidog evrutTou: Alaywviopog

Eidog mrpokApung: MNMpokrpugn ouppBaong i ocuuaong Trapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApugng: 16

Huepopnvia atmooToAng Tng mpoknpuéng: 30/04/2026 09:19:41 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT

Huepopnvia atmooToArg TrpokApugng/yvwaototroinong (ammo tov eSender): 30/04/2026 09:20:06
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

FAwooeg oTIg oTToiEg dIaTIBETAN £TTIONMA N TTAPOUCa TTPOKNPUEN: ayyAIKA

ApIBudg dnpoaoicuong Tng TTpokrpugns: 302011-2026

Ap1Bu6G Teuoug EE S: 85/2026

Huepopnvia dnuocicuong: 04/05/2026
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