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342981-2026 - AlaywVviopog

IpAavdia — Epyacieg pnxavikou kai dopikég epyacieg — RFT to Modify + Install Upgraded Air
Extraction Duct Work on our Coating Line T+G Area at SmartPly Europe DAC ‘26

OJ S 95/2026 19/05/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

‘Epya

1. AyopaoTig

1.1. AyopaoTig
Emrionun ovopaoia: SmartPly Europe DAC
Email: John.Browne@mdfosb.com
Nouikr) jop@r) ayopaaoTr): Popéag ue €10IKE A ATTOKAEIOTIKA SIKAIWUATA
ApaoTnpidTnTa TNG avabéTouoas apxng: Mevikég dNUOCIEG UTTNPETIES

2. Aiodikaoia

2.1. Aiadikaoia
Tithog: RFT to Modify + Install Upgraded Air Extraction Duct Work on our Coating Line T+G
Area at SmartPly Europe DAC ‘26
Mepiypaer): SMARTPLY Europe DAC is seeking suitably qualified engineering companies to
modify and install an upgraded Air Extraction Duct system in the Coating Line and T+G
(Tongue + Groove) area of the plant at our site in Belview Port, Slieverue, via Waterford (X91
PX75). This system is required to improve airflow in the ducts and provide separate Bag
House connections for each production line. All ducting and final detailed drawings will be
supplied by Scheuch GmbH (Free Issue to the Contractor). The Contractor is responsible for
all installation, bracketry, lifting, safety documentation, and associated works as detailed
below. It is envisaged that the works will take place during SmartPly’s Annual Shutdown: 24th
August — 4th September 2026, with pre-shutdown works permitted in the weeks prior. Due to
the nature of works as set out in this tender and other maintenance + construction activity
being carried out on site, these have been deemed to be "CONSTRUCTION WORK" as per
the HSA's Safety, Health and Welfare at Work (Construction) Regulations 2013. The
successful Bidder will operate as "CONTRACTOR" and will be required to provide site-specific
Risk Assessments, Method Statements, Training + Induction Records, Plant Certification, Lift
Plans, and other requested information associated with the works. Client: SmartPly — Belview
Port, Slieverue, via Waterford. Contact: Ciaran Brennan — 051 831 48 PSCS Successful
Bidder Detailed Scope of Works The Contractor shall provide all labour, plant, lifting
equipment, access platforms, bracketry, fixings and safety documentation necessary to
complete the following works: Ducting Installation + Modification (Based on Drawing AT-
03570328a) * Install and modify ducting as per Scheuch GmbH drawings (green = existing,
black = new). « Remove existing ducting (d630mm) running from the Coating Line to Bag
House 01 (BHO1). « Replace with new reduced-size ducting (d400mm) running from the T+G
Line to BHO1. ¢ Install new ducting (d630mm) running from the Coating Line to Bag House 04
(BHO4), connecting into existing ducting (&710mm). « Remove the ducting line fitted under the
existing @710mm line and blank off the opening. * Install new ducting of various diameters
from the Splitter Saw to BHO1, connecting into the lower extraction from the two Tenor
machines and the QC Saw. Removal of Existing Ducting « Removal of existing ducting. Note:
This shall be recorded in the RAMS for prior approval. Lifting Equipment + Access Platforms ¢
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The Contractor is responsible for all plant, lifting equipment, and access platforms (temporary,
mobile, or fixed) required to carry out the works at heights of up to 19m above ground level.
Start-Up Support + Commissioning ¢ Provide start-up support. « Offer technical support for
commissioning team. Handover Documentation The Contractor shall provide: * Site-specific
Risk Assessments + Method Statements (RAMS) — to be issued 21 days prior to shutdown
work commencing. ¢ Lift plans and associated safety documentation. ¢ Training + Induction
Records. * Plant Certification. « As-installed documentation (if any variation from Scheuch
drawings). Health + Safety Compliance The Contractor is responsible for all EHS requirements
associated with the works, including but not limited to: « Complying with site rules and the
safety + health plan. « Identifying hazards and eliminating or reducing risks. ¢ Providing site-
specific induction for all workers. « Appointing a safety officer where more than 20 persons are
on site. * Reporting accidents to the Authority and to the PSCS where an employee cannot
perform normal work for more than three days. All works must comply with: « Safety, Health
and Welfare at Work Act 2005 « General Application Regulations 2007 « Construction
Regulations 2013

AvayvwpioTiké dladikaciag: 896afd17-a88d-4757-a4c5-300f25e002fb

Eidog dladikaoiag: AVOIKTA

H diadikaaia emmiTaxuveral: oxl

21.1. ZKomog
Xapaktipag Tng oupBaong: ‘Epya
Kupia tagivounon (cpv): 45220000 Epyaoieg pnxavikou Kal OOMIKEG EPYATIES
Mpbéobetn Tagivounon (cpv): 39563530 Aywyoi agpiopou, 44115100 Aywyoi EyKaTaoTAOEWY,
45350000 MnxavoAoyIKEG EYKATOOTAOEIG

2.1.2. Toémog ekTéAeong
YTmrodiaipeon xwpag (NUTS): South-East (IE052)
Xwpa: IpAavdia

21.3. Atia
ExkTipwpevn agia xwpic PriA: 90 000,00 EUR

2.1.4. Tevikég TAnpo@opieg
NopuikA Bdon:
Odnyia 2014/24/EE

2.1.6. Adyol atmrokAgiocpou
Mnyég Twv Adywyv attrokAgiopou: ‘Eyypago cuuBaong

5. MapTida

5.1. MapTida: LOT-0001
Tithog: RFT to Modify + Install Upgraded Air Extraction Duct Work on our Coating Line T+G
Area at SmartPly Europe DAC ‘26
Mepiypagr): SMARTPLY Europe DAC is seeking suitably qualified engineering companies to
modify and install an upgraded Air Extraction Duct system in the Coating Line and T+G
(Tongue + Groove) area of the plant at our site in Belview Port, Slieverue, via Waterford (X91
PX75). This system is required to improve airflow in the ducts and provide separate Bag
House connections for each production line. All ducting and final detailed drawings will be
supplied by Scheuch GmbH (Free Issue to the Contractor). The Contractor is responsible for
all installation, bracketry, lifting, safety documentation, and associated works as detailed
below. It is envisaged that the works will take place during SmartPly’s Annual Shutdown: 24th
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August — 4th September 2026, with pre-shutdown works permitted in the weeks prior. Due to
the nature of works as set out in this tender and other maintenance + construction activity
being carried out on site, these have been deemed to be "CONSTRUCTION WORK" as per
the HSA's Safety, Health and Welfare at Work (Construction) Regulations 2013. The
successful Bidder will operate as "CONTRACTOR" and will be required to provide site-specific
Risk Assessments, Method Statements, Training + Induction Records, Plant Certification, Lift
Plans, and other requested information associated with the works. Client: SmartPly — Belview
Port, Slieverue, via Waterford. Contact: Ciaran Brennan — 051 831 48 PSCS Successful
Bidder Detailed Scope of Works The Contractor shall provide all labour, plant, lifting
equipment, access platforms, bracketry, fixings and safety documentation necessary to
complete the following works: Ducting Installation + Modification (Based on Drawing AT-
03570328a) « Install and modify ducting as per Scheuch GmbH drawings (green = existing,
black = new). « Remove existing ducting (d630mm) running from the Coating Line to Bag
House 01 (BHO1). « Replace with new reduced-size ducting (d400mm) running from the T+G
Line to BHO1. « Install new ducting (d630mm) running from the Coating Line to Bag House 04
(BHO04), connecting into existing ducting (d710mm). « Remove the ducting line fitted under the
existing @710mm line and blank off the opening. ¢ Install new ducting of various diameters
from the Splitter Saw to BHO1, connecting into the lower extraction from the two Tenor
machines and the QC Saw. Removal of Existing Ducting « Removal of existing ducting. Note:
This shall be recorded in the RAMS for prior approval. Lifting Equipment + Access Platforms ¢
The Contractor is responsible for all plant, lifting equipment, and access platforms (temporary,
mobile, or fixed) required to carry out the works at heights of up to 19m above ground level.
Start-Up Support + Commissioning ¢ Provide start-up support. « Offer technical support for
commissioning team. Handover Documentation The Contractor shall provide: * Site-specific
Risk Assessments + Method Statements (RAMS) — to be issued 21 days prior to shutdown
work commencing. ¢ Lift plans and associated safety documentation. « Training + Induction
Records. * Plant Certification. « As-installed documentation (if any variation from Scheuch
drawings). Health + Safety Compliance The Contractor is responsible for all EHS requirements
associated with the works, including but not limited to: « Complying with site rules and the
safety + health plan. « Identifying hazards and eliminating or reducing risks. ¢ Providing site-
specific induction for all workers. « Appointing a safety officer where more than 20 persons are
on site. * Reporting accidents to the Authority and to the PSCS where an employee cannot
perform normal work for more than three days. All works must comply with: « Safety, Health
and Welfare at Work Act 2005 « General Application Regulations 2007 « Construction
Regulations 2013

EowTtepikd avayvwpioTIKo: 0

5.1.1. ZKomog
Xapaktipag Tng oupBaong: ‘Epya
Kupia tagivounon (cpv): 45220000 Epyaoieg pnxavikou Kal OOMIKEG EPYATIES
Mpbéobetn Tagivounon (cpv): 39563530 Aywyoi agpiopou, 44115100 Aywyoi eyKaTaoTAOEWY,
45350000 MnxavoAoyIKEG EYKATOOTAOEIG

5.1.2. Toémrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): South-East (IE052)
Xwpa: IpAavdia

5.1.3. EKTIJWPEVN SidpKelIa
Aidpkela: 1 Mrvag

5.1.5. Aia
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EkTipwpevn agia xwpic Gr1A: 90 000,00 EUR

5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1rokA€IOTIKOTNTA CUUHUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnuoéoia cupBacn KAAUTITETAI ATTO TN CUPPWVIa yia TIG dnudoieg ouppdoclg (ZAZ): val

5.1.7. ZTpatnyikég dnuoOoIEG CUNPBAOEIG
2TOX0G TV OTPATNYIKWY dnuociwv cupfaocewv: Kauia otpaTtnyikr dnuooia cuupacn

5.1.9. Kpithpia €mAoyng
Mnyég Twv Kpitnpiwv emmAoyng: ‘Eyypago oupBaong

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
"AWOOEG OTIG OTTOIEG €ival ETTIONUWG dIABEoIPa Ta £yypaga TnNG dnudoiag oupBaong: ayyAka
FAWOOEG OTIG OTTOIEG €ival aveTTIoNPwG dlaBéaiua Ta £yypaga TNG cupPBaong (1 yEpn autwv):
ayyAIKa
MpoBeouia aItuaATog yia TTapoxr TPocBeTwy TTAnpoopiwv: 29/05/2026 15:00:00 (UTC+01:
00) Qpa KevtpikAg EupwTrng, Bepiviy wpa AuTiKAG Eupwyting
AielBuvon Twv eyypaewy TnG dnudaoiag cuuBaong: https://www.etenders.gov.ie/epps/cft
/listContractDocuments.do?resourceld=8161768

5.1.12. Opoil dnuociwv cuppdoewyv
‘Opoi1 utroBoAnG:
HAeKTpOVIKT) UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://www.etenders.gov.ie/epps/cft/viewTenders.do?
resourceld=8161768
MAWOOEG OTIG OTTOIEG UTTOPOUV VA UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITHOEIG CUPUETOXNG:
ayyAIKa
HAEKTPOVIKOG KATAAOYOG: Agv ETTITPETTETAI
O1 TTpoo@épovTEG UTTOPOUV Va UTTORAAOUV TTEPICTOTEPEG ATTO [ia TTPOCQYOPEG: AEV ETTITPETTETAI
MpoBeouia TTapalafng Twv Tpoo@opwv: 05/06/2026 15:00:00 (UTC+01:00) Qpa KevTpikig
Eupwtng, Bepivr) wpa AuTiking Eupwtrng
AldpKela KaTd TNV OTToia TTPETTEI VA TTAPAMEVEL I0XUoUCa N TTPoo@opd: 4 Huépeg
NMAnpo@opieg OXETIKA e TN dnudOoIa atTocPpPAYIoN:
Huepopnvia atroogpdyiong: 05/06/2026 15:30:00 (UTC+01:00) Qpa KevTpikAg EupwTing,
Bepivr) wpa AuTikiG Eupwtng
Tomog: https://www.etenders.gov.ie/epps/cft/prepareViewCfTWS.do?resourceld=8161768
‘Opol Tng ouupaong:
H oUuuBaon TTpétrel va ekTeEAEITAI OTO TTAQICIO TTPOYPOUUATWY TTPOCTATEUONEVNG ATTAOXOANONG:
Oxi
HAeKTpOVIKH TIHOAGYNON: ETiTpéTTETal
©a xpnoipoTtroIinBei NAEKTPOVIKA TTapayyeAia: vai
Oa xpnoipoTToIiNBei NAEKTPOVIKA TTANPWHUNR: vai

5.1.15. Texvikég
Zupguwvia-trAaiolo:
Kauia cupgwyvia-trAaioclo
MAnpo@opieg OXETIKA ME TO SUVAUIKO OUCTNUA AYOPWV:
Kavéva duvapiké oUuoTnua ayopwy
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5.1.16. Mepaitépw TTANpOoPoOpicg, diauecoAdBNon Kal TTPOCPUYN
Opyaviopog rpoo@uyng: The High Court of Ireland
Opyaviopog TTapoxng eKTog diadikTuou TTPpOaRacng ata £yypaga tng dnudaoiag ouppaong:
SmartPly Europe DAC
Opyaviopog TTapoxnG TTEPICOOTEPWY TTANPOPOPIWYV TwV diadikacolwy TTPooPuyAc: The High
Court of Ireland
Opyaviopog TrapaAaBic airioewy cuppetoxns: SmartPly Europe DAC
Opyaviopog etregepyaaciog Twv TTpoo@opwv: SmartPly Europe DAC

8. Opyaviopoi

8.1. ORG-0001
Etrionun ovouacia: SmartPly Europe DAC
ApiBudc karaxwpliong: Smartply Europe DAC
Tayudpopikn dietBuvon: Bellview
IM6AN: Slieveure
TaxudpouIkos Kwdikag: X91 PX75
YTmrodiaipean xwpag (NUTS): South-East (IE052)
Xwpa: IpAavdia
Email: John.Browne@mdfosb.com
TnAépwvo: 051 831427
Mpo®iA ayopaoTi: www.etenders.gov.ie
P6Ao1 autoU Tou opyaviouou:
AyopaoTAg
Opyaviopog TTapoxng ekTdg diadikTuou TTPOoRaong oTa £yypaga Tng dnudoiag cuupaong
Opyaviopog TTapaAaBiAg AITACEWY CUPPETOXNS
Opyaviopog eTTECEPYATIOG TWV TTPOTPOPUWV

8.1. ORG-0002
Emionun ovopaoia: The High Court of Ireland
ApiBuég karaxwpiong: The High Court of Ireland
TunRua: The High Court of Ireland
Taxudpouikr) diuBuvon: Four Courts, Inns Quay, Dublin 7
MéAN: Dublin
TaxudpouIkos kwdikag: DO7 WDX8
YTmodiaipeon xwpag (NUTS): Dublin (IE061)
Xwpa: IpAavdia
Email: HighCourtCentralOffice@courts.ie
TnAépwvo: +353 1 8886000
Po6Ao1 autoU Tou opyavicuou:
Opyaviopog TTPocPUYNG
Opyaviopog TTapOoXNG TTEPICOOTEPWY TTANPOPOPIWYV TWV dIadIKACIWY TTPOCPUYAG

8.1. ORG-0003
Etrionun ovopaoia: European Dynamics S.A.
Ap1Bu6g katayxwplong: 002024901000
Tunua: European Dynamics S.A.
MoAn: Athens
TaxudpopIKOG KwdIkag: 15125
YTmrodiaipeon xwpag (NUTS): Bépeiog Topéag ABnvwy (EL301)
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Xwpa: EANGOa

Email: eproc-esender@eurodyn.com
TnAépwvo: +30 2108094500

PéAo1 autoU Tou opyaviouou:
TED eSender

MAnpogopieg TTpoknpuing

AvayvwpIioTIKO/Ekdoon TTpokrpuéns: 9c910ea1-5a0f-4d6d-8935-48f9eef787f5 - 01
Eidog evtutTou: Alaywviouog

Eidog mrpokApuéng: Mpoknpugn oupBaong i ocuuBaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTro€idog TrpokApuéng: 16

Huepounvia ammooToAng Tng Trpoknpuéng: 15/05/2026 15:06:34 (UTC+01:00) Qpa KevtpikAg
EupwTtrng, Bepivr) wpa AuTikng Eupwtrng

FAWOOEC OTIG OTToiEC DIATIOETAI £TTIONUA N TTAPOUCA TTPOKAPUEN: ayyAIKA

ApIBudg dnpoaoicuong Tng TTpoknipugns: 342981-2026

ApiBudc Teuxouc EE S: 95/2026

Huepopnvia dnuocicuong: 19/05/2026
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