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490193-2026 - AlaywVIouOGg

NopBnyia — Yrnpeoieg rapoxns cupBouAwyv oe Béparta avarrtuéng — Utgreiing buss eigenregi
OJ S 134/2026 15/07/2026

MpokApuén ocuufacng N cUNBACNG TTAPAXWPNONG — TUTTOTTOINHUEVO KABEOTWG

YTmnpeoieg

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: Vestland fylkeskommune
Email: Bjorn.Erik.Linde@vlfk.no
NouIkA pop@r ayopaaTr): MNepipepeIakn apxn
ApaoTnpidéTnTa TNG avaBéTouoas apxng: MeviKEG ONUOCIEG UTTNPETIES

2. Aladikaoia

2.1. Aiadikacia
TitAog: Utgreiing buss eigenregi
Mepiypaen): The branch shall provide the fence basis that can be tested for whether and
possibly cross country, Vestland county can organise the operation of bus routes for buses in
some of the limited contract area in an own generator with the aim of: « take up resource
utilisation « many officers in the industry/competition. « flexibility in investment and operation
The information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
political steering points (SPO) inside the phase, where the contracting authority can adjust the
scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:
AvayvwpioTiké dladikaciag: 57811160-747a-4121-8bd4-5aa69b6405de
EowTtepikd avayvwploTiko: VLFK/26/184
Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn
H diadikaoia emmTayuveTal: Oxl
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21.1. ZKotroég
XapakTpag NG oUpPBaong: YTnPeoieg
Kopia tagivounaon (cpv): 73220000 YTrnpeaieg Tapoxns cuuBouAwyv o€ BEpata avaTrtuéng
MpdoBeTn Tagivounon (cpv): 66519310 YTrnpeoieg TTapoxns cUUBOUAwY o€ BEuaTa ao@AaAiong
, 72221000 YT1rnpeoieg Tapoxns CUPUBOUAWY ETTIXEIPNOIAKAS avaAluong, 72224000 YTrnpeaieg
TTapoxnG oupBoulwy og Bépata diaxeipiong épywyv, 73210000 YTrnpeoieg TTapoxng
oupBouAwyv o€ BépaTa €peuvag

2.1.2. Tomog ekTéAeong
YTmodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia
MpbdoBeTeg TANpoopics: Fylkesutvalet in Vestland has a statute mandate and implementation
system for phased deployment of the operation of a bus route package in eigenregi in Vestland

21.3. Aiia
Ekmipwpevn agia xwpig ®MA: 7 000 000,00 NOK

2.1.4. Tevikég TTAnpoopiEg
NopikA Bdon:
Odnyia 2014/24/EE

2.1.6. Ao6yol amrokAgiopoU
Mnyég Twv Adywv attrokAgiopou: EupwTraikd Eviaio ‘Eyypago ZuuBaong (EEEZ)

5. NapTida

5.1. NapTida: LOT-0000
Tithog: Utgreiing buss eigenregi
Mepiypaen: The branch shall provide the fence basis that can be tested for whether and
possibly cross country, Vestland county can organise the operation of bus routes for buses in
some of the limited contract area in an own generator with the aim of: « take up resource
utilisation « many officers in the industry/competition. « flexibility in investment and operation
The information shall also highlight the consequences for the county, say, management
/administration and financial risk for a model where eigenregi/hybrid can run parallel to the
tender in the other contract area. The implementation shall provide a fence basis that can be
tested, and that and tek high for realistic time frame for political decisions and implementation
(organisation, recruitment and any transfer of works), before a concludes on what route
package is eigna and feasible as a pilot for eigenregi. The branches are limited to include
buses in the area. The hosts are therefore limited to the execution of a express boat, ferry and
light rail system. The assignment is not limited to the Bergen area. A plan for a tender contest
for the bus contracts in Bergen is being developed and Skyss must ensure operation through
the announcement of new competitions. It is therefore considered deceiving to limit the
mandate to the Bergen area in time. Route pacts in the Bergen area shall be considered as
candidates, but the assignment shall be based on realistic timeframes for political decisions
and implementation, so that the adjoining candidates have practical feacision within relevant
contract operations. The information can apply to other route pacts if this gives consideration
to the decision value in accordance with the time/extent/risk. The assignment is divided into
two fasar Phase 0 and Phase 1 PHASE 0: Comprises two sub-deliveries (LOA) and (LOB) and
political steering points (SP0) inside the phase, where the contracting authority can adjust the
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scope and possibly limit additional work with alternative models to reduce complexity. The
administration has estimated phases 0 to be between 500 and 900 timar depending on data
access, caseval and scope of organisation and material management. PHASE 1:
Eowrtepikd avayvwpioTiko: VLFK/26/184

5.1.1. ZKomog
Xapaktipag TnG oupPaong: YTnpeaoieg
Kupia tagivounon (cpv): 73220000 YTrnpeoieg Tapoxng cuuBouAwyY o€ BEpata avaTTuéng
Mpbéobetn Tagivounon (cpv): 66519310 YTrnpeoieg TTapoxrs cupBouAwy oe BEuaTta ac@aiiong
, 72221000 YTrnpeoieg Tapoxns OUPMBOUAWY ETTIXEIPNOIAKAS avaAluong, 72224000 YTrnpeoieg
TTapoxNS oupPouAwy oe Bpara diaxeipiong épywyv, 73210000 YTrnpeoieg TTapoxng
OupBouAwyv o€ BépaTa €peuvag
EmiAoyég:
Mepiypagn Twv emAoywv: Vidare's assignment in the form of Phase 1, is dealt with as an
option and can be carried out in accordance with the decision in The County Governor's Office
in Vestland.

5.1.2. Toémrog ekTéAeong
YTmrodiaipean xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia
MpbdoBeTec TANpoopics: Fylkesutvalet in Vestland has a statute mandate and implementation
system for phased deployment of the operation of a bus route package in eigenregi in Vestland

5.1.3. EkKTIpWMEVN SidpKEla
Aiapkeia: 1 ‘Etog

5.1.5. Atia
EkTipwpevn agia xwpig ®rA: 7 000 000,00 NOK

5.1.6. Tevikég TTAnpo@opieg
KaTt’ a1roKA€IOTIKOTNTO OUUHUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.
‘Epyo dnuéoiwv cupBdocwy 1Tou dev xpnuatodoTeital atrd Ta Tapeia 1ng EE
H dnudaoia aupBacn KaAUTITETAI ATTO TN CUMPWVIa yia TIC dnuoaieg oupBdoclg (ZAY): oxI

5.1.9. Kpitipia emAoyng
Mnyég Twv KpITnpiwv emAoynig: ‘Eyypago cupBaong
MAnpo@opieg OXETIKA pE TO SeUTEPO OTASIO O€ Siadikacia dUo oTadiwv:
EAGx10TOG apIBudG utTown@iwy TTou Ba KANBoUV va CUPPETAOXOUV OTO BEUTEPO OTABIO TNG
d1adikaaciag: 3
H diadikaoia die¢ayeTal oe dI0dOXIKEG PATEIC. 2€ KABE PAOT), OPIOUEVOI CUPUETEXOVTEG NTTOPET
Va OTTOKAEIOTOUV
O ayopaoTAg diatnpei 1o dikaiwpa va avabéael Tn ouupacn BACE! TWV APXIKWY TTPOCPOPWIV
XWPIG TTEPAITEPW DIATTPAYUATEUCEIG

5.1.10. Kpithpla avadeong
Kpitipio:
Eidog: Tiun
Ovopaoia: Price
Mepiypan: The evaluation price will be calculated as stated in the ssa-o_bilag 5a Price Form.
Katnyopia Tou kpitnpiou avabeong Bapog: Z1aBuion (TTooooTd, akpIBEG)
ApIBuOG KpiTnpiou avaBeong: 50
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Kpitipio:

Eidog: MoidmnTa

Ovopacia: Comprehension

Mepiypan: The tenderer shall be able to manage methods and procedures for carrying out
the assignment, the co-ordinated tenderer will ensure progress, quality and management of
uncertainties in the data basis through the phased deadline for the lot. The description must be
cover LOA and LOB. In addition tenderers ought to show the crossover that will approach the
entire assignment, including the options that must go into detail on this, but show the
crossover options hanging saman with LOA and LOB. The agreement shall be concretely
connected to the assignment as stated in annex 1 and shall not exceed four pages. Tenderers
shall show a choir of a mystical delivery that lies under the on-the-stall fixed price. The
description shall as a minimum include: « Methodical approach, « Data basis and analysis
methodology, * involvement of the contracting authority and other interested party members. °
The tenderer of the choir will ensure progress undervegs. ¢ quality assurance Expected
deliveries, work phases and schedule with milestones.

Katnyopia Tou kpitnpiou avabeong Bapog: Z1aBuion (TToocooTd, akpIREG)

ApIBuOGS KpiTnpiou avaBeong: 20

Kpitipio:

Eidog: MoiotnTa

Ovopagcia: The tenderer’'s competence and experience

Mepiypar): Competence and resources for Phase 0. Competence and resources for Phase 1
(option). Ein ought to be able to manage what options it cannot deliver on. The tenderer can
and refer to competence to deliver beyond the options. * The education and experience of the
resources that are used to permit the assignment. « The resource distribution and the korleis
team are seen as saman and complement the kvarandre « To what degree member mane is
the habit of collaborating with kvarandre

Katnyopia Tou kpitnpiou avabeong Bapog: Z1a0uion (TTooooTd, akpIRES)

ApiBudg kpitnpiou avabeong: 30

5.1.11. "Eyypa@a dnuociwv cupfdocewyv
MAWOOEG OTIG OTTOIEG €ival ETTIONUWG dIAaBEoIPa Ta £yypaga NG dnudaoiag oupBaong: vopRnyikd
MpoBeoyia aItiuaTog yia Tapoxr mpooBeTwy TAnpogopiwv: 12/08/2026 22:00:00 (UTC+00:
00) Qpa Autikiig Eupwting, GMT
AleuBuvon Twv eyypapwy TnG dnuoaciag ouupaong: https://tendsign.com/doc.aspx?
MeFormsNoticeld=96686

5.1.12. Opol dnuooiwv cuppacewv
‘Opol Tng diadikaciag:
EKTINWPEVN NUEPOUNVIA ATTOOTOANG TWV TTPOCKARCEWY UTTOBOANG TTpoo@opwyv: 28/09/2026
‘Opol1 uttofBoAng:
HAeKTPOVIKY) UTTOBOAN: YTTOXPEWTIKN
AigBuvon yia uttooAn: https://tendsign.com/doc.aspx?
MeFormsNoticeld=96686&GoTo=Tender
FAWOOEC OTIG OTTOIEC PUTTOPOUV Va UTTORANBOUV 01 TTPOCPOPEG 1 Ol AITAOEIG CUPUETOXNG:
vopRnyika
HAekTpOVIKOG KaTGAOYOG: ETTITpéTTETAI
MpoBeouia TTapaAafng Twv aimjocwy cuppetoxng: 19/08/2026 10:00:58 (UTC+00:00) Qpa
AuTikng EupwTing, GMT
‘Opol Tng ouppaong:
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H ouuBaon TTpETTel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi

ATTQITEITQI CUPQWVIa TAPNONG Tou atToppriTou: OxI

HAeKTPOVIKN TIMOAGYNON: YTTOXPEWTIKN

Oa xpnoipoTroinBei NAEKTPOVIKA TTapayyeAia: vai

Oa xpnoipoTroInBei NAEKTPOVIKA TTANPWUI: val

5.1.15. Texvikég
Zupowvia-TAaioio:
Kauia cup@wvia-TTAaiocio
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpoPopieg, diapecoAdBnon Kal TTPpooPuUYNR
Opyaviopog Tpoo@uyng: Hordaland tingrett
IMAnpo@opieg OXETIKA e TIG TTPoBeoicg eTaveEéTaong: For tenderers who are rejected in
accordance with the Public Procurement Regulations §§ 24-1 and 24-2 or not invited to go to a
stand-by in accordance with the Public Procurement Regulations § 16-12, a deadline of 15
days will be set to crossbow the temporary board, cf. the Public Procurement Regulations § 20-
7. The deadline for 15 days will be announced from the day after the contracting authority had
told about rejection or notification of selection, host send.
OpyavioPog TTaPOXNG TTEPICOOTEPWYV TTANPOPOPIWY TwV diadikacolwy TTpoopuynig: Vestland
fylkeskommune

8. Opyaviouoi

8.1. ORG-0001
Emrionun ovouaoia: Vestland fylkeskommune
ApIBudg karaxwplong: 821311632
Tunua: Innkjgpsseksjonen
Tayudpouikn dieuBuvon: Askedalen 2
MoAn: LEIKANGER
TaxudpouIKOG KwIKAG: 6863
YTmrodiaipean xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia
MpbowTro etmkoivwviag: Bjgrn Erik Linde
Email: Bjorn.Erik.Linde@vlfk.no
TnAépwvo: +47 05557
PéAo1 autoU Tou opyaviouou:
AyopaoTAg
OpyavioPog TTaPOXNG TTEPICOOTEPWV TTANPOPOPIWY TWV dIAdIKACIWY TTPOCPUYAG

8.1. ORG-0002
Etrionun ovouaoia: Hordaland tingrett
ApIBudg kataxwpliong: 926 723 367
Taxudpouikr) dieuBuvon: Postboks 7412
MéAN: Bergen
TayxudpouIkog kwdikag: 5020
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia
Email: hordaland.tingrett@domstol.no
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TnAépwvo: 55 69 97 00

HAekTpovikr) d1euBuvon: https://www.domstol.no/no/domstoler/tingrett/hordaland-tingrett/
P6Aol autoU Tou opyaviouou:

Opyaviopog TTPocPUYNG

MAnpogopicg TpoknpuEng

AvayvwplioTIko/Ekdoon TTpokApuEnG: 6d6e51cf-eb5b-45e6-b85e-4dc892d0443c - 01
Eidog evrutTou: Alaywviopog

Eidog mpokApugng: Mpoknpuén ouppacng i cUPPOCNG TTAPAXWPENONG — TUTTOTTOINKEVO
KaBeoTWG

YTrogidog mrpoknpuéng: 16

Huepopnvia atmooToAng TnG Tpoknpuéng: 14/07/2026 07:53:52 (UTC+00:00) Qpa AuTIKAG
Eupwtng, GMT

Huepopnvia atrooToArg TTpokApugng/yvwaoTotroinong (amoé Tov eSender): 14/07/2026 08:00:32
(UTC+00:00) Qpa AuTtikng Eupwtng, GMT

MAWOooEeg OTIG OTToiEG dIATIOETAI ETTIONUA N TTAPOUCA TTPOKAPUEN: ayyAIKA

ApIBu6G dnpoaicuong TnG TpokApugng: 490193-2026

ApiBudg Teuxoug EE S: 134/2026

Huepopnvia dnuoacicuong: 15/07/2026
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