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79437-2026 - Alaywviouog

NopBnyia — KataokeuaoTikég epyacieg — Prequalification: Construction of 132 kV aerial pipes
Fitjar and Stord.

OJ S 24/2026 04/02/2026

MpokApugn cuufacng N cUPBACNHG TTAPAXWPNONS — TUTTOTTOINHEVO KABEOTWGS - NvwoTotroinon
aAAaywv

‘Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: FAGNE AS
Email: jao@svw.no

ApaoTnpIdTNTA TOU avaBETOVTOG Qopéa: ApacTnpIOTNTEG TTOU APOPOUV TNV NAEKTPOSOTNON
2. Aladikaoia

2.1. Aiadikaoia
TitAog: Prequalification: Construction of 132 kV aerial pipes Fitjar and Stord.
Mepiypan): Fagne plans to build an approximately 7 km long 66 (132) kV connection between
Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract
with a supplier for the procurement of materials as well as the construction of overhead power
lines along parts of the route. The overhead power lines constitute approximately 4 km of the
total 7 km route. The procurement also includes the dismantling of the existing cable
termination tower in Ersvika further north on Tysnes, as well as the procurement of materials
and the construction of a new cable termination tower, and the rebuilding of a suspension
tower, including conductor stringing. For a more detailed description of the estimated contract
start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E.
Any negotiations may be conducted in several phases or rounds of negotiations, and the
Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An
initial reduction in the number of tenders may take place already prior to the negotiations, cf.
the Utilities Regulations, Section 19-12 (4).
AvayvwpioTiké dladikaciag: c0d4f21c-de51-45ad-b1bc-617a22e300d5
EowTtepikd avayvwploTiKo: L2026
Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn
H diadikaoia emmTayuveral: Oxl
KuUpia xapaktnpioTIKa Tng dladikaciag: Fagne plans to build an approximately 7 km long 66
(132) kV connection between Fitjar and Tysnes in Vestland county. In this connection, Fagne
wishes to enter into a contract with a supplier for the procurement of materials as well as the
construction of overhead power lines along parts of the route. The overhead power lines
constitute approximately 4 km of the total 7 km route. The procurement also includes the
dismantling of the existing cable termination tower in Ersvika further north on Tysnes, as well
as the procurement of materials and the construction of a new cable termination tower, and
the rebuilding of a suspension tower, including conductor stringing. For a more detailed
description of the estimated contract start-up, progress, and deadlines, reference is made to
the Contract Documents, Chapter E. Any negotiations may be conducted in several phases or
rounds of negotiations, and the Contracting Authority reserves the right to reduce the number
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211,

2.1.2.

2.1.4.

2.1.6.

of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations, Section 19-12 (4).

ZKOTTOG

Xapaktipag Tng oupBaong: ‘Epya

Kupia tagivounon (cpv): 45000000 KataoKeuaoTIKEG EPYATIES

Mp6obetn Tagivounon (cpv): 31682400 YTrépyelog NAEKTPOAOYIKOG EOTTAIONOG, 45100000
Epyacieg mpomrapaokeung epyotagiwy, 45230000 KaTtaoKeuaoTIKEG EPYATIES YIA aywyoUg
MEYAAWV ATTOOTACEWY, KAAWDIA ETTIKOIVWVIWYV KAl HETAPOPAS EVEPYEIAG, AUTOKIVNTOOPONOUG,
000UG, agpodpodpia Kal o1dnNpodpouous: epyaacicg didoTpwong, 45231000 KaTaOKEUAOTIKES
EPYATIEG VIO OYWYOUG NEYAAWY ATTOOTACEWY, KAAWDIA ETTIKOIVWVIWYV KAl HETAPOPAG EVEPYEIAG,
45231400 KaTaoKEUAOTIKEG EPYOTIES VIO YPAUUES NAEKTPOOOTNONG, 45232200 ETTiKOUPIKG
£pya yia ypappEG NAEKTPIKNG evépyelag, 45262300 Epyaaoicg okupodéuarog, 51100000
YTInpeoieg eykatdoTaong NAEKTPOPNXAaVOAOYIKOU EOTTAICHOU

ToTmrog ekTéAeong
YTmrodiaipean xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

Fevikég TTAnpOPOpPiEg

Nouikn Bdon:

Odnyia 2014/25/EE

Forsyningsforskriften - The procurement willbe carried out in accordance with the procurement
procedure 'negotiated procedure after a prior notice' in accordance with the utilities regulations
§ 9-1 (1). This competition procedure is a two stage process consisting of a qualification phase
and a tender phase.

Forsyningsforskriften - In the original contract notice, the place of performance was incorrectly
stated as Vestfold. The correct place of performance is Vestland. The contract notice has now
been amended accordingly.

Ab6yol atrokAgIopoU
Mnyég Twv Adywv atrokAeiopou: EupwTraikd Eviaio ‘Eyypago ZuuBaong (EEEZ)

5. MapTida

5.1.

79437-2026

MapTida: LOT-0000

TitThog: Prequalification: Construction of 132 kV aerial pipes Fitjar and Stord.

Mepiypaon: Fagne plans to build an approximately 7 km long 66 (132) kV connection between
Fitjar and Tysnes in Vestland county. In this connection, Fagne wishes to enter into a contract
with a supplier for the procurement of materials as well as the construction of overhead power
lines along parts of the route. The overhead power lines constitute approximately 4 km of the
total 7 km route. The procurement also includes the dismantling of the existing cable
termination tower in Ersvika further north on Tysnes, as well as the procurement of materials
and the construction of a new cable termination tower, and the rebuilding of a suspension
tower, including conductor stringing. For a more detailed description of the estimated contract
start-up, progress, and deadlines, reference is made to the Contract Documents, Chapter E.
Any negotiations may be conducted in several phases or rounds of negotiations, and the
Contracting Authority reserves the right to reduce the number of tenders to be negotiated. An
initial reduction in the number of tenders may take place already prior to the negotiations, cf.
the Ultilities Regulations, Section 19-12 (4).

EowTtepikd avayvwpioTiKO: L2026
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5.1.1.

5.1.2.

5.1.3.

5.1.4.

5.1.6.

5.1.9.

5.1.11.

5.1.12.

79437-2026

ZKOTOg

XapokTtrpag NG ouppBaong: ‘Epya

Kupia tagivopnon (cpv): 45000000 KataokeuaoTIKEG EPYATIES

MpbdoBeTn Tagivounon (cpv): 31682400 YTTépyelog NAEKTPOAOYIKOG £€0TTAIONOG, 45100000
Epyaciec mpomrapaokeung epyotadiwy, 45230000 KaTtaokeuaoTIKEG EPYATIES YIa aywyoug
MEYAAWY ATTOOTACEWY, KAOAWDIA ETTIKOIVWVIWYV KAl HETAPOPAS EVEPYEIAG, AUTOKIVNTOOPONOUG,
0d0ouUg, agPOdPOUIa Kal aIdNPOdPOUOUG: epyacieg dIaoTpwaong, 45231000 KaTAOKEUAOTIKEG
EPYATIES VIO AYWYOUG NEYAAWY ATTOOTACEWY, KAAWDIA ETTIKOIVWVIWYV KAl HETAPOPAS EVEPYEIAG,
45231400 KaTOOKEUAOTIKEG EPYATIES VIO YPAUMPES NAEKTPODOTNONG, 45232200 ETTIKOUPIKG
£pya yia ypappEG NAEKTPIKNG evépyelag, 45262300 Epyaaoicg okupodéuarog, 51100000
YTInpeoieg eykatdoTaong NAEKTPOPNXAaVOAOYIKOU EOTTAICUOU

Toémrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

ExTipwpevn Sidpkeia
Huepopnvia évapéng: 02/08/2026
Huepopnvia Afgng didpkelag: 31/12/2027

Avavéwon
MéyioTeg avavewoelg: 0

Fevikég TTAnpo@opieg

KaT’ amroKAEIOTIKOTNTA CUMUETOXNA:

Agv TTAPAXWPEITAI CUPHPETOXN.

H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dNPOoIEG oupBaocclg (ZA): val

KpitApia eTIAOyAg
Mnyég Twv KpiTnpiwyv emAoyns: ‘Eyypago cuuBaong

‘Eyypa@a dnpociwv cupBdoswyv

MAWOOEC OTIG OTTOIEG €ival €TTIONUWG dlabEaipa Ta £€yypaga NG dnudaiag oupBacng: vopRnyikd
AieuBuvon Twv eyypdewy TnG dnudaoiag cuuBaong: https://permalink.mercell.com/275793757.
aspx

‘Opol dnuociwv cuupdocwyv

‘Opoi1 utroBoARG:

HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA

AiguBuvaon yia uttoBoAn: https://permalink.mercell.com/275793757 .aspx

FAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITHOEIG CUPMETOXNG:
vopRnyIka

HAeKTPOVIKOG KOTAAOYOG: Agv ETTITPETTETAN

MapaAAayég: Aev emTpéTTETAl

MpoBeouia TTapaAafng Twv aimjoewy cuppetoxng: 02/03/2026 22:59:00 (UTC+00:00) Qpa
AuTikng EupwTing, GMT

Opol Tng ocuupaong:

H ouuBaon TTpETrel va eKTEAEITAI OTO TTAQICIO TTPOYPOUMATWY TTPOCTATEUOPEVNG ATTAOXOANONG:
Oxi

Opol oxeTIKa pe TNV ekTEAEON TNG oUMPBaoNG: The prices in the price sheets are given in
Norwegian kroner (NOK) excluding VAT, and shall apply for a complete delivery, installed,
tested and commissioned, as well as services during the warranty period. The combined price
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shall include any execution and material necessary to carry out the work described in the
contract documentation with annexes, independent of the actual execution or the material in
question can naturally be interpreted in a concrete price item. See part Il, the contract
documentation chapter F, for further information.

XpnpaToolkovopikég puBuioelg: The prices in the price sheets are given in Norwegian kroner
(NOK) excluding VAT, and shall apply for a complete delivery, installed, tested and
commissioned, as well as services during the warranty period. The combined price shall
include any execution and material necessary to carry out the work described in the contract
documentation with annexes, regardless of whether the actual execution or material in
question can naturally be interpreted in a concrete price item. As the execution occurs, the
contractor can demand instalments of the contract sum. The settlement will occur on the basis
of the units performed and that which is supplied to the construction site of material. The value
is calculated according to the listed unit prices. The rates stated in the price sheets apply for
additional/alteration and maths work. Hourly rates are excluding VAT, but include any customs
duties and other taxes and duties. See part I, the contract documentation chapter F, for
further information.

5.1.15. Texvikég
Zupowvia-TAaioio:
Kauia cup@wvia-TTAaiocio
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA OYOPWV:
Kavéva duvapikd ouoTnua ayopwyv

5.1.16. Mepaitépw TTANpOoPoOpieg, dilapecoAdBnon Kal TTPooPuUYN
Opyaviopog Tpoo@uyng: Haugaland og Sunnhordaland tingrett
IMAnpo@opieg OXETIKA e TIG TTPoBeoicg eTaveEETaong: In accordance with the provisions in
the Supply Regulations.
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuociwv
ouppBacewv: FAGNE AS
Opyaviopog TTaPOXNG TTEPICOOTEPWYV TTANPOPOPIWY Twy diadikacoiwy TTpoopuyns: FAGNE AS

8. Opyaviopoi

8.1. ORG-0001
Emionun ovouacia: FAGNE AS
ApIBudc kataxwpliong: 915635857
Taxudpouikr) dieuBuvon: Haukelivegen 25
MéAn: HAUGESUND
TaxudpouIKOS KwdIKaG: 5529
YTmrodiaipeon xwpag (NUTS): Rogaland (NOOAT)
Xwpa: NopBnyia
MpdéowTro emkoivwviag: Jahn Egil Osestad
Email: jao@svw.no
TnAépwvo: 004797570174
PéAo1 autoU Tou opyaviouou:
AyopaoTAg
Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN dladikaoia dnuociwv
oupBacewv
OpyavioPog TTaPOXNG TTEPICOOTEPWY TTANPOPOPIWYV TWV dIAdIKACIWY TTPOCPUYAG

8.1. ORG-0002
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Emrionun ovouaocia: Haugaland og Sunnhordaland tingrett
ApIBu6G KaTaxwplong: 926723405
Taxudpouikr) dieuBuvon: Haugesund

MéAn: HAUGESUND

TaxudpouIkog Kwdikag: 5501

YTmrodiaipean xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

MpdowTro emkoivwviag: Jahn Egil Osestad
Email: jao@svw.no

TnAépwvo: 004797570174

PéAol1 autoU Tou opyaviouou:

Opyaviopog TTPocPUYNG

10. AAAayR
H ékdoon TnG TTponyoluevNG TTPOKAPUENG TTPETTEI VA TPOTTOTTOINOET

08b5ef27-0884-48f9-8454-1ec9204c76fe-01
Kupiog Aoyog Tng aAAaynig

Evnuepwpéveg TTANpOQoOpieg
Mepiypaen

In the original notice, the execution location was erroneously stated as Vestfold. The correct
execution location is Vestland. The notice has now been corrected in accordance with this.

10.1. AAAayn
AvayvwpioTiké TuApaTos: PROCEDURE

MAnpo@opicg TTpokApung

AvayvwpioTiké/ékdoon TTpokApuéng: 001ed34d-4b13-4723-83d6-7138d4374239 - 01
Eidog evrutTou: Alaywviopog

Eidog mrpokApuéng: Mpoknpugn cupBaong 3 ocuuBaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTrogidog mrpoknpuéng: 17

Huepopnvia atrooToAng Tng Tpoknpugng: 03/02/2026 11:18:10 (UTC+00:00) Qpa AuTiKAG
Eupwtng, GMT

Hugpopnvia atrooToArg TTpokipugng/yvwaoTtotroinong (atod tov eSender): 03/02/2026 11:29:28
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

MAWOoOoEG OTIG OTTOIEG DIATIOETAI ETTIONUA N TTAOPOUCA TTPOKAPUEN: ayyAIKA

ApIBudg dnuoaoicuong TnNG TTpoknRpugng: 79437-2026

ApiBudg Teuxoug EE S: 24/2026

Huepopnvia dnuocicuong: 04/02/2026
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