See the notice on TED website

80625-2026 - Alaywviouog

NopBnyia — KataokeuaoTikég epyacieg — Prequalification: Cable trenches and land roof Fitjar -
Tysnes and Austevoll - Tysnes

OJ S 24/2026 04/02/2026

MpokApugn cuufacng N cUPBACNHG TTAPAXWPNONS — TUTTOTTOINHEVO KABEOTWGS - NvwoTotroinon
aAAaywv

‘Epya

1. AyopaoTiig

1.1. AyopaoTig
Emionun ovopaoia: FAGNE AS
Email: jao@svw.no

ApaoTnpIdTNTA TOU avaBETOVTOG Qopéa: ApacTnpIOTNTEG TTOU APOPOUV TNV NAEKTPOSOTNON
2. Aladikaoia

2.1. Aiadikaocia
TitAog: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Mepiypan: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
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within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

AvayvwpIioTIKO diadikaciog: 99949aaa-7ad9-432a-88a8-e183e1316315

EowTtepikd avayvwploTiko: G2026

Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn

H diadikaaia emmiTaxuveral: oxl

Kupia xapaktnpioTika Tng diadikaciag: The Contracting Authority wishes to enter into a
contract with a contractor for: - Establishment of cable trenches and landfalls in connection
with a new subsea cable connection between Fitjar and Tysnes. - Establishment of cable
trenches and landfalls in connection with a new subsea cable connection between Austevoll
and Tysnes. A more detailed description of the relevant projects is, inter alia, included in Part Il
of the Contract Documents. For further details, reference is made to the other procurement
documents, including the technical description, bills of quantities, maps and drawings, etc. For
a more detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the messaging
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

ZKOTTOG

Xapaktipag Tng oupBaong: ‘Epya

Kupia tagivopnon (cpv): 45000000 KataoKeUaoTIKEG EPYATIES

Mpbéobetn Tagivounon (cpv): 45100000 Epyacieg rpotrapackeung epyotagiwy, 45112000
Epyacieg ekokagwyv Kal petakivnong yaiwyv, 45112100 Epyaaoieg didvoigng tagpwyv, 45230000
KaTaoKEUAOTIKEG EPYOTIES VIO AYyWYOUG JEYAAWY OTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
METOQPOPAG EVEPYEIQG, AUTOKIVNTOBPOHOUG, 000UG, agpodpouia Kal o1dnpddPOoPoUS: EPYATiES
d1doTpwong, 45231000 KaTaoKEUAOTIKEG EPYATIES VIO AYywWYOUG JEYAAWY OTTOOTACEWY,
KAAWDBIO ETTIKOIVWVIWYV Kal HETAPOPAS evEépyelag, 45231400 KaTtaoKeUQOTIKEG EPYATiES yIa
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2.1.2.

21.4.

2.1.6.

YPOUMEG NAEKTPOOOTNONG, 45232000 ETTiKOUpIKA €pya yIa aywyous HEYAAWV ATTOOTACWY Kal
KaAwdiwaeig, 45232200 ETKoupIka £pya yia YpapPES NAEKTPIKNG evEpyelag, 45262300
Epyacieg okupodépatog, 45314300 KaAwdiakn utrodopr], 45314310 TotmmoBETnon KaAwdiwy,
45315400 HAeKTPOAOYIKEG epyaries eykaTaoTAoewy UWPNAARG Tdong, 51000000 YTrnpeoicg
EYKATAOTAONG (EKTOG OTTO UTTNPETIEG EyKaTAoTAONG Aoyiopikou), 51100000 YTrnpeaieg
EYKATAOTAONG NAEKTPOPNXAVOAOYIKOU €EOTTAICUOU

Toémrog ekTéAeong
Ymodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

levikég TTAnpOPoOpiEg

NopuikAi Bdon:

Odnyia 2014/25/EE

Forsyningsforskriften - The procurement shall be carried out in accordance with the
procurement procedure 'negotiated procedure after a prior notice' in accordance with the
utilities regulations § 9-1 (1). This competition procedure is a two stage process consisting of a
qualification phase (prequalification) and a tender phase.

Forsyningsforskriften - In the original contract notice, the place of performance was incorrectly
stated as Vestfold. The correct place of performance is Vestland. The contract notice has now
been amended accordingly.

A6yol atrokAgIopoU
Mnyég Twv Adywv atrokAgiopou: EupwTraikd Eviaio ‘Eyypago ZuuBaong (EEEZ)

5. NapTida

5.1.

80625-2026

Maptida: LOT-0000

TitAog: Prequalification: Cable trenches and land roof Fitjar - Tysnes and Austevoll - Tysnes
Mepiypaon: The Contracting Authority wishes to enter into a contract with a contractor for: -
Establishment of cable trenches and landfalls in connection with a new subsea cable
connection between Fitjar and Tysnes. - Establishment of cable trenches and landfalls in
connection with a new subsea cable connection between Austevoll and Tysnes. A more
detailed description of the relevant projects is, inter alia, included in Part Il of the Contract
Documents. For further details, reference is made to the other procurement documents,
including the technical description, bills of quantities, maps and drawings, etc. For a more
detailed description of the estimated contract start, progress schedule, and deadlines,
reference is made to Chapter E of the Contract Documents. Important information regarding
access to the procurement documents: It is specified that Part Il of the Contract Documents
with appendices (technical tender documentation) contains power-system-sensitive
information that is subject to confidentiality pursuant to the Energy Act and the Power
Preparedness Regulations. In order to obtain access to the relevant documents, interested
suppliers must complete and sign Appendix 1 (Information Security Agreement) and Appendix
2 (Non-Disclosure Declaration). The signed documents shall be submitted in the message
portal in Mercell. After the Contracting Authority has received the signed Information Security
Agreement and Non-Disclosure Declaration, the supplier will be sent Part Il of the Contract
Documents with all appendices (technical tender documentation). Implementation of the
projects is conditional upon the necessary approvals being in place in accordance with the
Contracting Authority’s expectations. This includes, inter alia, board approval of agreements,
licenses and other permits, including landowner agreements, etc. If these conditions are not
met, the Contracting Authority reserves the right to cancel the competition. It may also be
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5.1.1.

5.1.2.

5.1.3.

5.1.4.

5.1.6.

5.1.9.

5.1.11.

80625-2026

relevant to amend the tender documents if licenses or other permits are delayed or are not
granted in accordance with the Contracting Authority’s prerequisites. Such changes may, inter
alia, include adjustments to the contract start date, deadlines, implementation plan and
contract period, as well as other adaptations. This may, inter alia, entail postponement of the
contract period, which may also affect the construction period. Any changes will be
communicated in writing to the remaining suppliers in the competition. The suppliers will then
be given an opportunity to adapt their tenders, or, as the case may be, submit a revised tender
within a specified deadline. The Contracting Authority reserves the right to reduce the number
of tenders to be negotiated. An initial reduction in the number of tenders may take place
already prior to the negotiations, cf. the Utilities Regulations section 19-12 (4).

EowTtepikd avayvwploTiko: G2026

2KOTTOGg

Xapaktipag Tng ouppBaong: ‘Epya

Kdpia tagivopnon (cpv): 45000000 KaTaOKEUQOTIKEG EPYATIES

MpdoBeTn Tagivounon (cpv): 45100000 Epyaaoicg TrpotTapackeung epyoTagiwy, 45112000
Epyaoieg ekokagwyv kai petakivnong yaiwv, 45112100 Epyaacieg didvoigng 1agpwyv, 45230000
KaTaoKeUAOTIKEG EPYQTIES VIO AywyoUS JEYAAWY aTTOOTACEWYV, KAAWDIA ETTIKOIVWVIWY KOl
METOPOPAG EVEPYEIOG, AUTOKIVNTOBPOHOUG, 000UG, aEPOodPOUIa Kal 01dNPOOPOPOUG: EPYATIES
didoTpwong, 45231000 KaTaoKEUAOTIKEG EPYATIES VIO AywyoUg JeEyYAAwY OTTOOTACEWY,
KOAWBIA ETTIKOIVWVIWYV KAl HETAPOPAS evEPYEIG, 45231400 KaTtaoKeUQOTIKEG EPYATIES YIA
YPOUUES NAEKTPOOOTNONG, 45232000 ETTiKOoupikd €pya yia aywyous HEYAAWV ATTOOTACWY Kal
KaAwdIwaoelg, 45232200 ETIKoupIKa £pya yia YpapuES NAEKTPIKNAG evEpyelag, 45262300
Epyacieg okupodépatog, 45314300 KaAwdiakn utrodopr], 45314310 TommoBETnon kKaAwdiwy,
45315400 HAeKTPOAOYIKEG Epyaanieg eyKATaOTACEWY UYNnANG Taong, 51000000 Ytrnpeoieg
EYKATAOTAONG (EKTOG OTTO UTINPETIEG eyKaTAoTAONG Aoyiopikou), 51100000 YTrnpeaieg
EYKATAOTAONG NAEKTPOUNXAVOAOYIKOU £EOTTAICUOU

Totrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

ExTipwpevn didpkeia
Huepopnvia évapéng: 02/08/2026
Huepopnvia Agnc diapkelag: 26/11/2027

Avavéwon
MéyioTeg avavewoelg: 0

Fevikég TTAnpOPOpPIES

KaTt’ a1roKA€IOTIKOTNTO OUUHUETOXN:

Agev TTAPOXWPEITAI CUPHPETOXN.

H dnudoia oupBacn KaAUTITETAI ATTO TN CUPPWVIa yia TIG dnuooieg oupBdocig (ZAY): val

KpitApia eTIAOYyAg

Mnyég Twv Kpitnpiwv emmAoyng: ‘Eyypago oupBaong

NMAnpo@opieg OXETIKA pE TO SeUTEPO OTADIO O€ diadikaoia 800 oTadiwv:

H diadikaoia die¢dyeTal e S1000XIKES PATEIC. 2€ KABE PAOT), OPIOCUEVOI CUPUETEXOVTEG MTTOPET
Va ATTOKAEICTOUV

‘Eyypa@a dnpociwv cupBdoswyv
MAWOOEG OTIG OTTOIEG €ival €TTIONUWG dIAaBEoIPa Ta £yypaga TNG dnudaoiag ouppBaong: vopRnyikd
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AieuBuvon Twv eyypdewy TnG dnudaoiag cuuBaong: https://permalink.mercell.com/275792287.
aspx

5.1.12. Opoi dnuociwv cuppdoewv
‘Opol1 utroBOoARG:
HAekTPOVIKY) UTTOBOAN: YTTOXPEWTIKA
AielBuvon yia uttoBoAn: https://permalink.mercell.com/275792287 .aspx
MAWOOEG OTIG OTTOIEG UTTOPOUV Va UTTOBANBOUV 01 TTPOCPOPEG 1 Ol AITHOEIG CUPUETOXNG:
vopRnyika
HAeKTPOVIKOG KOTAAOYOG: Agv ETTITPETTETAN
MapaAAayég: Aev emTpETTETAI
MpoBeouia TTapaAafng Twv aimjoewy ocuppetoxng: 06/03/2026 22:59:00 (UTC+00:00) Qpa
AuTtiking Eupwtng, GMT
‘Opol Tng ocuupaong:
H oUppaon pétrel va ekTEAEITAI OTO TTAQICIO TTPOYPAPMATWY TTPOCTATEUOUEVNG ATTOOXOANONG:
Oxi
Opol oxeTIKA Pe TNV ekTEAEON TNG oUuBaong: A technical quantity description has been
prepared for pricing. The quantity description is prepared in accordance with NS 3420
(202401) with the changes/adjustments in accordance with the quantity description and the
contract documentation in general. As the works are carried out, the contractor may claim
instalments of the contract sum on the basis of completed units and materials delivered to the
construction site. The value shall be calculated according to the stated unit prices. Rates as
stated in the bill of quantities shall apply to additional or variation work and dayworks. The
remuneration shall be adjusted for inflation in accordance with NS 3405, using the total index
method, with quarterly adjustments. The index figure used shall be the Construction Cost
Index from Statistics Norway (SSB) for road construction works, total. See, inter alia, Part Il of
the Contract Documents for further information.
ATTaITEITQI CUPQWVIa THPNONG TOU ATTOPPATOU: Val
MpbéoBeTeg TTANPOPOPIEG OXETIKA PE TN CUPQWVIa TAPNoNG Tou atroppritou: Tenderers must
sign the contracting authority's confidentiality declaration for power sensitive information.
XpnpaToolkovopikég puBuioelg: A technical quantity description has been prepared for pricing.
The quantity description is prepared in accordance with NS 3420 (202401) with the changes
/adjustments in accordance with the quantity description and the contract documentation in
general. As the execution occurs, the contractor can demand instalments of the contract sum
on the basis of the units performed and that which is provided to the construction site of
materials. The value is calculated according to the listed unit prices. The rates stated in the
quantity description apply for additional/alteration and maths work. The reagent index is
regulated in accordance with NS 3405 the total index method, with quarterly regulation. The
construction cost index from Statistics Norway for road installations, is used as index figures.
See part Il the contract documentation for further information.

5.1.15. Texvikég
Zupowvia-trAaioio:
Kauia oupgwyvia-trAaiolo
NMAnpo@opieg OXETIKA PE TO SUVAMIKO CUOTNHA AYOPWV:
Kavéva duvapiké oUuoTnua ayopwy

5.1.16. Mepaitépw TTANpoPopicg, diapecoAdBnon Kal TTPoocPuUYNR
Opyaviopog Tpoo@uyng: Haugaland og Sunnhordaland tingrett
IMAnpo@opieg OXETIKA YE TIG TTPOBeo e eTTaveEETaong: In accordance with the provisions in
the supply contract.
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Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN dladikaoia dnuoaciwv
ouppacewv: FAGNE AS

8. Opyaviouoi

8.1.

8.1.

ORG-0001

Emionun ovopaoia: FAGNE AS

ApIBudg karaxwpliong: 915635857

Taxudpouikr) dieuBuvon: Haukelivegen 25

MéAn: HAUGESUND

TaxudpouIKOg KwdIKag: 5529

YTmrodiaipeon xwpag (NUTS): Rogaland (NOOAT)
Xwpa: NopBnyia

MpdowTro emkoivwviag: Jahn Egil Osestad
Email: jao@svw.no

TnAépwvo: 004797570174

P6Ao1 autoU Tou opyavicuou:

AyopaoTAg

Opyaviopog TTapoxns TTPOCOETWY TTANPOPOPIWYV OXETIKA PE TN diadikaoia dnuoaciwv
ouuBdoswy

ORG-0002

Etrionun ovouacia: Haugaland og Sunnhordaland tingrett
ApIBuOG KaTaxwplong: 926723405
Taxudpouikr) dieuBuvon: Haugesund

MéAn: HAUGESUND

TaxudpouIKog KwdIkag: 5501

Ymodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

MpéowTro emikoivwviag: Jahn Egil Osestad
Email: jao@svw.no

TnAépwvo: 004797570174

P6Ao1 autoU Tou opyavicuou:

Opyaviouog TTpoouyng

10. ANayR

10.1.

80625-2026

H ékdoon Tng TTponyouuEevng TTPOKAPUENG TTPETTEI VA TPOTTOTTOINOEI

30f8d8a0-a56a-4e46-9393-bdb54125208f-01
KUpiog Adyog TnG aAAayng

Evnuepwpéveg TTANpo@opicg
Mepiypagn

In the original notice, the county of the execution place was erroneously stated as Vestfold.
The correct execution location is Vestland. The notice has now been corrected in accordance

with this.
AANAayn
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AvayvwpioTiko TuAnaTos: PROCEDURE
MAnpogopieg Tpoknpuing

AvayvwpIoTIKO/EKDOOT TTPOKNPUENG: 623d76a6-9750-4a17-8371-e3c¢51528a93¢c - 01
Eidog evtutTou: Alaywviouog

Eidog mrpokApuéng: Mpoknpugn cupBaong i ocuuBacng TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroeidog TrpokApuéng: 17

Huepounvia ammooToArng Tng Trpoknpuéng: 03/02/2026 11:09:36 (UTC+00:00) Qpa AuTIKAG
Eupwtng, GMT

Huepounvia ammooToArg TTpokfpugns/yvwaoTotroinong (atd tov eSender): 03/02/2026 11:22:10
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

FAWOOEC OTIG OTToiEC DIATIOETAI £TTIONUA N TTAPOUCA TTPOKAPUEN: ayyAIKA

ApIBudg dnuoaoicuong Tng TTpoknipugns: 80625-2026

ApiBudc Teuxouc EE S: 24/2026

Huepopnvia dnuocicuong: 04/02/2026
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