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90547-2026 - Alaywviouog

NopBnyia — KataokeuaoTikég epyacieg — C06065/101224 - Construction of a new quarter -
Haakonsvern (qualification phase)

OJ S 27/2026 09/02/2026

MpokApugn ocuuBacng N CUNBACNHG TTAPAXWPENONG — TUTTOTTOINHMEVO KABEOTWG

‘Epya

1. AyopaoTig

1.1.

AyopaoTig
Emionun ovopaoia: Forsvarsbygg
Email: line.andreassen.joseph@forsvarsbygg.no

2. Aiodikaoia

2.1.

211,

2.1.2.

2.1.4.

90547-2026

Aladikaoia

Tithog: C06065/101224 - Construction of a new quarter - Haakonsvern (qualification phase)
Mepiypaen: The assignment is for the construction of a new quarter building — Jekten — at
Haakonsvern Orlogsstasjon for Forsvarsbygg.The building shall house 98 cabins, of which 10
are universally designed, and erected as a five-storey residential building with a base and four
identical dorm plans. The jack shall be connected to the existing officer barracks, Briggen, via
a universally designed footbridge. The building shall fulfil TEK17, the Norwegian Defence
Estates Agency's engineering design requirements and relevant standards within fire,
acoustics, energy, environment and technical installations. Main content of the assignment:
The construction of a new quarter building approx. 4,270 m? gross with 98 cabins- Delivery of
technical systems - Development of outside areas - footbridge for Briggen- Rigging and
operation in military area with special requirements for access, safety, traffic and the outer
environment.- The turnkey contractor’s responsibility includes complete engineering design
services, coordination with The Norwegian Defence Estates Agency's framework supplier
(AAK, SD, furniture, AV), as well as full MOM delivery and systematic completion.
AvayvwpioTiké dladikaciag: 91756b21-aeab-4c7c-82¢8-c2f32¢c20bc26

EowTtepikd avayvwploTikO: 961dcd58-fa47-4608-a942-6fe0764dc356

Eidog diadikaciag: Me diatrpayudTeuon Pe Tponyoupevn dnuoaicuon TTPOKNRPUENS
dlaywviouou/avtaywvioTIKA diadikaoia pe dlaTTpayudTeucn

H diadikaoia emmTayuveral: Oxl

ZKOTTOG

XapakTtpag NG ouppaong: ‘Epya
Kupia tagivopnon (cpv): 45000000 KataoKeuaoTIKEG EPYATIES

Tomrog ekTéAeong
YTmrodiaipean xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

Fevikég TTAnpOPOpPiEg

Nouikn Bdon:

Odnyia 2009/81/EK

Forsvar og sikkerhet - The assignment is for the construction of a new quarter building —
Jekten — at Haakonsvern Orlogsstasjon for Forsvarsbygg.

Page 1/4


https://ted.europa.eu/el/notice/-/detail/90547-2026
mailto:line.andreassen.joseph@forsvarsbygg.no

2.1.6. Ao6yol amokAsiopou
Mnyég Twv Adywv atrokAgiopou: ‘Eyypago cupBaong

5. MapTida

5.1. MaprTida: LOT-0000
TitAog: C06065/101224 - Construction of a new quarter - Haakonsvern (qualification phase)
Mepiypan: The assignment is for the construction of a new quarter building — Jekten — at
Haakonsvern Orlogsstasjon for Forsvarsbygg.The building shall house 98 cabins, of which 10
are universally designed, and erected as a five-storey residential building with a base and four
identical dorm plans. The jack shall be connected to the existing officer barracks, Briggen, via
a universally designed footbridge. The building shall fulfil TEK17, the Norwegian Defence
Estates Agency's engineering design requirements and relevant standards within fire,
acoustics, energy, environment and technical installations. Main content of the assignment:
The construction of a new quarter building approx. 4,270 m? gross with 98 cabins- Delivery of
technical systems - Development of outside areas - footbridge for Briggen- Rigging and
operation in military area with special requirements for access, safety, traffic and the outer
environment.- The turnkey contractor’s responsibility includes complete engineering design
services, coordination with The Norwegian Defence Estates Agency's framework supplier
(AAK, SD, furniture, AV), as well as full MOM delivery and systematic completion.
EowTtepikd avayvwpioTikO: f275ccbb-ba89-48a4-8778-a4e232892bf4

5.1.1. ZKomég

XapakTtrpag NG ouppaong: ‘Epya
Kupia tagivopnon (cpv): 45000000 KataoKeuaoTIKEG EPYATIES

5.1.2. Toémrog ekTéAeong
YTmrodiaipeon xwpag (NUTS): Vestland (NOOA2)
Xwpa: NopBnyia

5.1.3. EKTIJWPEVN SidpKEIa
Huepopnvia évapéng: 01/06/2026
Huepopnvia ARgnc diapkelag: 31/05/2028

5.1.4. Avavéwon
MéyioTeg avavewoelg: 0

5.1.6. Tevikég TTAnpoPopieg
KaTt’ a1roKA€IOTIKOTNTO OUUHUETOXNA:
Agev TTAPOXWPEITAI CUPHPETOXN.

5.1.9. Kpitipia €mAoyng
Mnyég Twv KpiTnpiwyv emAoynig: ‘Eyypago cuuBaong
NMAnpo@opieg OXETIKA pPE TO BEUTEPO OTADIO O€ dladikaoia 500 oTadiwV:
EAGx10T0G apIBudg uttTown@iwy Tmou Ba KANBoUV va CUPPETAOXOUV OTO BEUTEPO OTABIO TNG
dladIkaaoiag: 6
MéyioTog apiBudg utrown@iwv TTou Ba KANBoUV va CUPPETAOXOUV OTO OEUTEPO OTADIO TNG
dladikaagiag: 12

5.1.11. 'Eyypa@a dnuociwv cuupdocwyv
"AWOOEG OTIG OTTOIEG €ival ETTIONUWG dIaBEoIpa Ta £yypaga NG dnudoiag oupBaong: vopRnyikd
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AieuBuvon Twv eyypdewyv TnG dnudaoiag cuppaong: https://permalink.mercell.com/276064700.
aspx

5.1.12. Opoi dnuociwv cuppdoewv
Opol1 uttofBoAng:
YTTOXPEWTIKA avagopd TnG utrepyoAapiag: Kauia uttédeién utrepyoAafiag
HAekTpOVIKT UTTOBOAN: YTTOXPEWTIKN
AieuBuvon yia uttoBoAn: https://permalink.mercell.com/276064700.aspx
FAWOOEG OTIG OTTOIEG UTTOPOUV va UTTOBANBOUV OI TTPOCPOPEG 1) OI AITHOEIS CUPMPETOXAG:
vopRnyika
ATTaITEITAI TTPONYMEVN 1 EYKEKPIUEVN NAEKTPOVIKN UTTOYpa®n i oppayida [6TTwg opileTal oTOoV
kavoviopo (EE) api6 910/2014]
MapaAAayég: Aev emTpETTETAI
MpoBeouia TTapaAafng Twv aimjoewy cuppetoxng: 12/03/2026 11:00:00 (UTC+00:00) Qpa
AuTtiking Eupwtng, GMT
‘Opol Tng ocuupaong:
H oUppaon pétrel va ekTEAEITAI OTO TTAQICIO TTPOYPAPMATWY TTPOCTATEUOUEVNG ATTOOXOANONG:
Oxi
Opol oxeTIKA Pe TNV eKTEAEON TNG oUuBaong: See the contract terms
XpnuaTtoolkovouIkéG pubuioeig: See the contract terms
YtrepyoAaRia:
Agv 10xU€l uTTOXPEWOTN UTTEPYOAQRiag.

5.1.15. Texvikég
Zupowvia-trAaioio:
Kauia cupewvia-TAaiolo

5.1.16. Mepaitépw TTANPOPoOpPicg, dilapuecoAdBnon Kal TTPocPUYNR
MAnpo@opieg oxeTIKA e TIG TTpoBeouieg eTTavetETaong: The waiting period is 10 days.

8. Opyaviouoi

8.1. ORG-0001
Etrionun ovouaooia: Forsvarsbygg
ApIBudg karaxwpliong: 975950662
Taxudpouikr) dicuBuvon: Grev Wedels plass 5
MéAn: OSLO
TayxudpouIkog kwdikag: 0151
YTmrodiaipeon xwpag (NUTS): Oslo (NO081)
Xwpa: NopBnyia
MpdowTro emmkoivwviag: Line Andreassen Joseph
Email: line.andreassen.joseph@forsvarsbygg.no
TnAépwvo: +47 90107466
HAekTpovikr dieuBuvon: http://www.forsvarsbygg.no
P6Aol autoU Tou opyaviouou:
AyopaoTig

MAnpogopicg Tpoknpuing

AvayvwplioTIkO/Ekdoon TTpokApuEnG: 5ae763d3-592d-41d5-977a-a90b76769b%e - 01
Eidog evrutTou: Alaywviopog
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Eidog mrpokAputng: Mpokrpugn oupBaong i ouuaong TTapaxwpenong — TUTTOTTOINUEVO
KaBeoTWG

YTroeidog mrpokApugng: 18

Huepopnvia atmooToAng TnG Tpoknpuéng: 06/02/2026 12:47:49 (UTC+00:00) Qpa AuTikAg
Eupwtng, GMT

Huepopnvia atmooToArg TTpokApugng/yvwaototroinong (amo Tov eSender): 06/02/2026 13:00:17
(UTC+00:00) Qpa AuTtikAg Eupwting, GMT

Awooeg oTIg oTToiEg dIaTiBeTAN £TTIONUA N TTAPoUCa TTPOKNPUEN: ayyAIKA

ApIBudg dnpoaoicuong NG TTpokrpugns: 90547-2026

ApIBu6G Teuoug EE S: 27/2026

Huepopnvia dnuocicuong: 09/02/2026
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