

**Germany-Freiberg: Construction work for school buildings**

**OJ S 5/2022 07/01/2022**

**Contract award notice**

**Works**

**Legal Basis:**

Directive 2014/24/EU

---

**Section I: Contracting authority**

**I.1. Name and addresses**

Official name: Stadt Freiberg a. N.

Postal address: Marktplatz 2

Town: Freiberg

NUTS code: DE115 Ludwigsburg

Postal code: 71691

Country: Germany

E-mail: [HWP.OPS@hwp-planung.de](mailto:HWP.OPS@hwp-planung.de)

**Internet address(es):**

Main address: [www.freiberg-an.de](http://www.freiberg-an.de)

**I.2. Information about joint procurement**

The contract is awarded by a central purchasing body

**I.4. Type of the contracting authority**

Regional or local authority

**I.5. Main activity**

Education

---

**Section II: Object**

**II.1. Scope of the procurement**

**II.1.1. Title**

Neubau Oscar-Paret-Schule mit Dreifeldsporthalle, Parkdeck und Freianlagen

Reference number: VE 358-100 Fliesenarbeiten

**II.1.2. Main CPV code**

45214200 Construction work for school buildings - FA03

**II.1.3. Type of contract**

Works

**II.1.4. Short description**

Die Stadt Freiberg am Neckar beabsichtigt das Stadtzentrum neu zu ordnen. In diesem Zusammenhang soll das bestehende, stark sanierungsbedürftige Gebäude der Oscar-Paret-Schule (OPS) durch einen Neubau an angrenzender Stelle ersetzt werden, wobei die bestehende Schule erst nach Erstellung des Ersatzbaus abgerissen werden und Platz für

weitere Entwicklungsflächen für das Stadtzentrum machen soll. Der Baukörper der neuen OPS wird dem Zentrum zugewandt als dreigeschossige, mit der Zentrumsbebauung korrespondierende Stadtraumkante ausgebildet.

Die Oscar-Paret-Schule ist ein Schulverbund, an der die weiterführenden Schularten Gymnasium, Realschule, Gemeinschaftsschule (im Aufbau) und Werkrealschule (auslaufend) nebeneinander bestehen. Im selben Haus ist die Lernwerkstatt, HOPS (Hausaufgabenbetreuung OPS) und die Schulsozialarbeit als wichtige Partner des pädagogischen Plus+ der OPS untergebracht.  
Fertigstellung zum Schuljahr 2022/2023

#### **II.1.6. Information about lots**

This contract is divided into lots: no

#### **II.1.7. Total value of the procurement**

Value excluding VAT: 717 525,05 EUR

### **II.2. Description**

#### **II.2.2. Additional CPV code(s)**

45214200 Construction work for school buildings - FA03, 44111700 Tiles

#### **II.2.3. Place of performance**

NUTS code: DE115 Ludwigsburg

Main site or place of performance: 71691 Freiberg am Neckar

#### **II.2.4. Description of the procurement**

Vorbereitende Maßnahmen Baustelleneinrichtung des AN Technische Bearbeitung, Ansetz-, Fugen- und Verlegeplan Fliesen- und Plattenarbeiten FLIESEN Vorbereitende Maßnahmen Verbundabdichtung W1-I, W2-I und W3-I (Wand und Boden), 1.038 m<sup>2</sup> Fliesenbelag Wand, 1.525 m<sup>2</sup> Fliesenbelag Boden, 720 m<sup>2</sup> Fugen und Sonstiges WANDSPIEGEL Wandspiegel ca. 0,60 x 1,65/2,15 m (fliesenbündig), 49 Stück BETONWERKSTEIN Vorbereitende Maßnahmen Betonwerkstein Bodenbelag, 3.200 m<sup>2</sup> Betonwerkstein Winkelstufen b = ca. 1,36- 1,98m , 398 Stück Oberflächenbehandlung, 3.200 m<sup>2</sup> (Boden) + 319 m<sup>2</sup> (Winkelstufen) Fugen und Sonstiges Muster SAUBERLAUFMATTE Sauberlaufbelag Kombination aus Rips- und Bürstenleisten, Gesamtfläche ca. 110 m<sup>2</sup> aufgeteilt auf 19 Stück Sauberlaufmatten.

#### **II.2.5. Award criteria**

Price

#### **II.2.11. Information about options**

Options: no

#### **II.2.13. Information about European Union funds**

The procurement is related to a project and/or programme financed by European Union funds: no

#### **II.2.14. Additional information**

### **Section IV: Procedure**

---

#### **IV.1. Description**

##### **IV.1.1. Type of procedure**

Open procedure

#### **IV.1.3. Information about a framework agreement or a dynamic purchasing system**

#### **IV.1.8. Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: no

#### **IV.2. Administrative information**

##### **IV.2.1. Previous publication concerning this procedure**

Notice number in the OJ S: [2021/S 005-003684](#)

##### **IV.2.8. Information about termination of dynamic purchasing system**

##### **IV.2.9. Information about termination of call for competition in the form of a prior information notice**

### **Section V: Award of contract**

---

**Contract No:** Neubau Oscar-Paret-Schule mit Dreifeldsporthalle, Parkdeck und Freianlagen

**Title:**

VE 358-100 Fliesenarbeiten

A contract/lot is awarded: yes

#### **V.2. Award of contract**

##### **V.2.1. Date of conclusion of the contract**

14/04/2021

##### **V.2.2. Information about tenders**

Number of tenders received: 5

The contract has been awarded to a group of economic operators: no

##### **V.2.3. Name and address of the contractor**

Official name: EsBo Fliesen GmbH&Co.KG

Postal address: Audistr. 18

Town: Zwickau

NUTS code: DED45 Zwickau

Postal code: 08058

Country: Germany

The contractor is an SME: no

##### **V.2.4. Information on value of the contract/lot**

Total value of the contract/lot: 717 525,05 EUR

##### **V.2.5. Information about subcontracting**

### **Section VI: Complementary information**

---

#### **VI.3. Additional information**

#### **VI.4. Procedures for review**

##### **VI.4.1. Review body**

Official name: Vergabekammer BaWü beim Regierungspräsidium Karlsruhe

Postal address: Karl-Friedrich-Straße 17  
Town: Karlsruhe  
Postal code: 76133  
Country: Germany

**VI.4.3. Review procedure**

Precise information on deadline(s) for review procedures:  
Genaue Angaben zu den Fristen für die Einlegung von Rechtsbehelfen:  
Es wird auf § 160 Abs. 3 Satz 1 bis 4 GWB hingewiesen.

**VI.4.4. Service from which information about the review procedure may be obtained**

Official name: Vergabekammer Baden-Württemberg  
Postal address: Karl-Friedrich-Straße 17  
Town: Karlsruhe  
Postal code: 76133  
Country: Germany  
E-mail: [poststelle@rpk.bwl.de](mailto:poststelle@rpk.bwl.de)  
Telephone: +49 7219260  
Fax: +49 7219263985

**VI.5. Date of dispatch of this notice**

04/01/2022