

Germany-Berlin: Construction work for buildings relating to health and social services, for crematoriums and public conveniences

OJ S 6/2019 09/01/2019

Contract award notice

Works

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Vivantes Netzwerk für Gesundheit

Postal address: Aroser Allee 72-76

Town: Berlin

NUTS code: DE300 Berlin

Postal code: 13407

Country: Germany

Contact person: Vivantes Service GmbH

E-mail: marlon.pawlak@vivantes.de**Internet address(es):**Main address: www.vivantes.de**I.4. Type of the contracting authority**

Other type: Krankenhausbetreiber

I.5. Main activity

Health

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Restrukturierung Wärmeversorgung

Reference number: P-0397-2017 _ KNK-EZ-A01

II.1.2. Main CPV code

45215000 Construction work for buildings relating to health and social services, for crematoriums and public conveniences

II.1.3. Type of contract

Works

II.1.4. Short description

Vivantes Klinikum Neukölln, Rudower Straße 48, 12351 Berlin

Restrukturierung Wärmeversorgung

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Lowest offer: 1 855 107,80 EUR / Highest offer: 1 855 107,80 EUR taken into consideration

II.2. Description

II.2.2. Additional CPV code(s)

44211100 Modular and portable buildings, 71315000 Building services

II.2.3. Place of performance

NUTS code: DE300 Berlin

Main site or place of performance: Vivantes Klinikum Neukölln Rudower Straße 48 12351 Berlin

II.2.4. Description of the procurement

Baumeisterleistungen

Umbau u. Teilabbruch der Energiezentrale im Haus 24 bei laufendem Betrieb in 2 Bauabschnitten

1) BA – 21.1.2019 bis 31.7.2019;

2) BA – 6.1.2020 bis 10.4.2020

Umfang der Leistungen:

— Verbau und Gründung

— ca. 1000 m³ Baugrubenaushub,

— ca. 80 m² Verbau als Trägerbohlenwand,

— ca. 50 m Bohrpfahlgründungen (6 Stück).

— Abbrucharbeiten einschl. Entsorgung

— ca. 120 m² Abbruch Außenwand mit Stahlbetonrahmen und Glasbausteinen,

— ca. 150 m² Abbruch Stahlbetonwände, d= 25 cm,

— ca. 81 m² Abbruch Glasbausteinwand,

— ca. 135 m² Abbruch Stahlbeton Innenwände d= 15-25 cm,

— ca. 50 m Dachstuhlträger trennen demontieren und verladen,

— 2 St. Stahltreppenkonstruktionen incl. Zwischenpodeste und Gitterrostebenen.

— Beton- und Stahlbetonarbeiten

— 6 St HDI- Fundamentverstärkung mittels Düsenstrahlsäulen,

— ca. 120 m³ unbewehrten Beton für Fundamente /Auffüllungen,

— ca. 65 m² Stb-Bodenplatten, d= 30-100 cm,

— ca. 290 m² Stb.-Innen- und Außenwände, d= 25-30 cm,

— ca. 55 m² WU-Betonwände,

— ca.20 m Stb-Stützen,

— ca. 85 m² Stb-Decken, d= 16-24 cm,

— ca. 35 m² WU-Betondecke,

— ca. 9 m³ Unterzüge / Überzüge,

— ca. 16 m³ Stb-Rahmen aus Stützen und Riegel,

— ca. 28 t Bewehrung.

— Mauerarbeiten

— ca. 350 m² KS-Innenwände und Außenwände,

— ca. 180 m² Gebäudeabdichtung,

— ca. 170 m² Innen- und Außenzementputz,

— ca. 80 m² Fliesenarbeiten Boden.

— Metallbau-Schlosserarbeiten

— 1 St. Kranbahn,

— 2 St. Stahltreppen mit Podesten,

- ca. 115 m2 Gitterrostabdeckungen mit Unterkonstruktion,
- ca. 32 m2 Doppelboden fh,
- 11 St. Lüftungsgitter,
- 9 St. Stahltüren 1-2 flgl. F0 – F30.
- Malerarbeiten
- ca. 640 m2 Bodenbeschichtung,
- ca. 945 m2 Deckenanstrich, innen,
- ca. 1400 m2 Wandanstrich, innen,
- ca. 370 m2 Fassadenanstrich,
- ca. 80 m2 GK-Schallschutzdecke, freitragend,
- ca. 800 m2 Fassaden- und Arbeitsgerüste, 1 000 m3 Raumgerüst,
- ca. 100 m2 Straßenasphaltbeton.

II.2.5. Award criteria

Price

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2018/S 199-449894](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Contract No: KNK-EZ-A01

Title:

Baumeisterleistung

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

17/12/2018

V.2.2. Information about tenders

Number of tenders received: 1

Number of tenders received from SMEs: 1

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: SLEA-TEC GmbH

Town: Berlin

NUTS code: DE300 Berlin

Country: Germany

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 1 997 799,39 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

Bekanntmachungs-ID: CXP4Y67YGKH

VI.4. Procedures for review

VI.4.1. Review body

Official name: Senatsverwaltung für Wirtschaft, Technologie u. Forschung

Postal address: Martin-Luther-Straße

Town: Berlin

Postal code: 10825

Country: Germany

E-mail: vergabekammer@senwtf.berlin.de

Telephone: +49 30901383-16

VI.4.2. Body responsible for mediation procedures

Official name: Senatsverwaltung für Wirtschaft, Technologie u. Forschung

Postal address: Martin-Luther-Straße

Town: Berlin

Postal code: 10825

Country: Germany

E-mail: vergabekammer@senwtf.berlin.de

Telephone: +49 30901383-16

VI.4.4. Service from which information about the review procedure may be obtained

Official name: Senatsverwaltung für Wirtschaft, Technologie u. Forschung Martin-Luther-Straße

Postal address: Martin-Luther-Straße

Town: Berlin

Postal code: 10825

Country: Germany

E-mail: vergabekammer@senwtf.berlin.de

Telephone: +49 30901383-16

VI.5. Date of dispatch of this notice

07/01/2019