56743-2021 - Result See the notice on TED website

Germany-Berlin: Railways traffic-control equipment
OJ S 23/2021 03/02/2021

Contract award notice — utilities

Supplies

Legal Basis:
Directive 2014/25/EU

Section I: Contracting entity

1. Name and addresses
Official name: FEI — Beschaffung Infrastruktur
Postal address: Caroline-Michaelis-Stral3e 5-11
Town: Berlin
NUTS code: DE30 Berlin
Postal code: 10115
Country: Germany
Contact person: Diehl, Constanze
E-mail: constanze.diehl@deutschebahn.com
Telephone: +49 6926530560
Fax: +49 6926520063
Internet address(es):
Main address: http://www.deutschebahn.com/bieterportal

I.2. Information about joint procurement
The contract is awarded by a central purchasing body

1.6. Main activity
Railway services

Section II: Object

I.1. Scope of the procurement

I.1.1. Title
Schnelllauferprogramm Lichtenfels — Coburg Sonneberg
Reference number: 20FEI48521

I.1.2. Main CPV code
34632000 Railways traffic-control equipment

I1.11.3. Type of contract
Supplies

1.1.4. Short description
Schnelllauferprogramm Vorbereitung DSD-Rollout — Pilotierung Verfahrensmodell; Projekt
Lichtenfels — Coburg Sonneberg — GU-Modell.

I1.1.6. Information about lots
This contract is divided into lots: no
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I.2.
1.2.2.

1.2.3.

11.2.4.

11.2.11.

11.2.13.

11.2.14.

Description

Additional CPV code(s)
34632000 Railways traffic-control equipment

Place of performance
NUTS code: DE243 Coburg, Kreisfreie Stadt

Description of the procurement
Schnelllauferprogramm Vorbereitung DSD-Rollout — Pilotierung Verfahrensmodell; Projekt
Lichtenfels — Coburg Sonneberg

Information about options
Options: no

Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds:
no

Additional information

Korrektur zu |.1: Der Auftrag wird im Namen und auf Rechnung des Auftraggebers DB Netz
AG (Bukr 16), Theodor-Heuss-Allee 7, 60486 Frankfurt am Main erteilt.

Das Projekt ist Teil des sogenannten Schnelllduferprogramms (SLP). Ziel des SLP ist es, ein
neues Vorgehensmodell bei der Realisierung von Stellwerksprojekten mit mehr Planungs- und
Realisierungsverantwortung bei dem AN zu pilotieren. Damit soll ein wesentlicher Beitrag fur
die beschleunigte Ausrlstung des deutschen Schienennetzes mit digitaler Leit- und
Sicherungstechnik im Rahmen der ,Digitalen Schiene Deutschland® geleistet werden. In dem
im SLP zu pilotierenden Vorgehensmodell sollen u. a. Genehmigungen beschleunigt erwirkt
und die Standardisierung der Stellwerkstechnik durch einheitliche Schnittstellen zu den
einzelnen LST-Komponenten weiter vorangetrieben werden.

Zu 11.2.5): Alleiniges Zuschlagskriterium ist der Preis.

Section IV: Procedure

vV.1.

IvV.1.1.

Description

Type of procedure
Award of a contract without prior publication of a call for competition in the Official Journal of
the European Union in the cases listed below

® The contract involved is purely for the purpose of research, experiment, study or development
under the conditions stated in the directive

® The works, supplies or services can be provided only by a particular economic operator for the
following reason:
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e protection of exclusive rights, including intellectual property rights

Explanation:

In dem vorliegenden Projekt soll der AN seine durch AusschlieBlichkeitsrechte geschutzte LST-
Innenanlage/Zentraleinheit an die technischen Vorgaben des AG anpassen und

standardisierte herstellerunabhangige Schnittstellen umsetzen, sodass die Zentraleinheit — in
ihren technischen Details ebenso geschuitzte — LST-Elemente anderer Hersteller Uber die
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standardisierten Schnittstellen steuern kann. Fur die Beauftragung kommt daher auch aus
technischen Grinden kein anderes Unternehmen in Betracht. Ziele zur Deckung etwaiger
Entwicklungskosten werden in diesem Projekt nicht verfolgt.

Sonstige Grinde: bestehendes Qualifizierungssystem ABI-EU: 2019/S 247-610905

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure
Notice number in the OJ S: 2019/S 247-610905

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a periodic indicative
notice

Section V: Award of contract

Title:
Schnelllauferprogramm Lichtenfels — Coburg Sonneberg

A contract/lot is awarded: yes
V.2. Award of contract

V.2.1. Date of conclusion of the contract
18/12/2020

V.2.3. Name and address of the contractor
Official name: Alstom Transport Deutschland GmbH
Postal address: Linke-Hofmann-Busch Stralle 1
Town: Salzgitter
NUTS code: DE912 Salzgitter, Kreisfreie Stadt
Postal code: 38239
Country: Germany
The contractor is an SME: no

V.2.4. Information on value of the contract/lot
V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases
Section VI: Complementary information

VIL.3. Additional information
Zu V.2.5) — Unterauftrage fur einzelne Teilleistungen kdnnen vergeben werden.

VI1.4. Procedures for review

Vi.4.1.
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Review body

Official name: Vergabekammer des Bundes
Postal address: Villemomblerstr. 76

Town: Bonn

Postal code: 53123

Country: Germany

V1.4.3. Review procedure
Precise information on deadline(s) for review procedures:
Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem
Nachprufungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten
Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der
Unwirksamkeit 30 Kalendertage nach Veroéffentlichung der Bekanntmachung der
Auftragsvergabe im Amtsblatt der Europaischen Union. Nach Ablauf der jeweiligen Frist kann
eine Unwirksamkeit nicht mehr festgestellt werden.

VI.5. Date of dispatch of this notice
29/01/2021
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