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See the notice on TED website 60521-2023 - Result
Germany-Mittweida: Gas-fitting installation work
OJ S 21/2023 30/01/2023
Contract award notice
Works

Legal Basis:
Directive 2014/24/EU

Section I: Contracting authority

Name and addresses
Official name: Landkreis Mittweida Krankenhaus gGmbH
Postal address: Hainichener Straße 4 – 6
Town: Mittweida
NUTS code: DED43 Mittelsachsen
Postal code: 09648
Country: Germany
E-mail: vergaben@saxonia-freiberg.de

:Internet address(es)
Main address: www.lmkgmbh.de

Type of the contracting authority
Other type: gGmbH

Main activity
Health

Section II: Object

Scope of the procurement

Title
Ersatzbau Krankenhaus Mittweida 3. BA, Medizinische Gase
Reference number: 2736_01_BP-B-5.2

Main CPV code
45333000 Gas-fitting installation work

Type of contract
Works

Short description
Krankenhaus Mittweida, Maßnahme Medizinische Gase: die Baumaßnahme beinhaltet Umbau 
und Ergänzungsinstallation inkl. Demontage einzelner Bereiche innerhalb vorhandener 
Gebäudeteile sowie vorbereitende Arbeiten zum Abriss eines Gebäudeteiles

Information about lots
This contract is divided into lots: no

Total value of the procurement
Value excluding VAT: 34 041,83 EUR

https://ted.europa.eu/en/notice/-/detail/60521-2023
mailto:vergaben@saxonia-freiberg.de?subject=TED
http://www.lmkgmbh.de
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II.2. Description

Additional CPV code(s)
45215100 Construction work for buildings relating to health, 45330000 Plumbing and sanitary 

, , works 45333100 Gas regulation equipment installation work 44161100 Gas pipelines

Place of performance
NUTS code: DED43 Mittelsachsen
Main site or place of performance: Mittweida, DE

Description of the procurement
Die Baumaßnahme beinhaltet den Umbau und Ergänzungsinstallation inkl. Demontagen 
einzelner Bereich innerhalb vorhandener Gebäudeteile, vorbereitende Arbeiten zum Abriss 
eines Gebäudeteiles.
• Kupferrohr für Gasleitung ca. 400 m
• Absperrelemente ca. 14 Stück
• Kernbohrungen ca. 10 Stück
• Brandschutzdurchführungen ca. 25 Stück

Award criteria
Price

Information about options
Options: no

Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds: 
no

Additional information

Section IV: Procedure

Description

Type of procedure
Award of a contract without prior publication of a call for competition in the Official Journal of 
the European Union in the cases listed below

No tenders or no suitable tenders/requests to participate in response to open procedure

Explanation:
Das offene Verfahren wurde gem. § 17 EU Abs.1 Nr. 1 VOB/A aufgehoben, da kein Angebot 
eingegangen ist. Gemäß § 3a EU Abs. 3 Nr. 2 VOB/A wurde deshalb ein 
Verhandlungsverfahren ohne Teilnahmewettbewerb mit drei geeigneten Bietern durchgeführt.

Information about a framework agreement or a dynamic purchasing system

Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: yes

Administrative information

Information about termination of dynamic purchasing system
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IV.2.9. Information about termination of call for competition in the form of a prior information 
notice

Section V: Award of contract

Contract No: A2736_01_BP-B-5.2

Title:
Ersatzbau Krankenhaus Mittweida 3. BA, Medizinische Gase

A contract/lot is awarded: yes

Award of contract

Date of conclusion of the contract
13/01/2023

Information about tenders
Number of tenders received: 1
Number of tenders received from SMEs: 0
Number of tenders received from tenderers from other EU Member States: 0
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 1
The contract has been awarded to a group of economic operators: no

Name and address of the contractor
Official name: Dräger Medical ANSY GmbH
Postal address: Alt-Moabit 101B
Town: Berlin
NUTS code: DE300 Berlin
Postal code: 10559
Country: Germany
E-mail: marcel.dehrberg@draeger.de
The contractor is an SME: no

Information on value of the contract/lot
Total value of the contract/lot: 34 041,83 EUR

Information about subcontracting

Section VI: Complementary information

Additional information

Procedures for review

Review body
Official name: 1. Vergabekammer des Freistaates Sachsen bei der Landesdirektion Sachsen
Town: Leipzig
Postal code: 04013
Country: Germany
E-mail: vergabekammer@lds.sachsen.de
Telephone: +49 341-977-3800

mailto:marcel.dehrberg@draeger.de?subject=TED
mailto:vergabekammer@lds.sachsen.de?subject=TED
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Fax: +49 341-977-1049
Internet address: https://www.lds.sachsen.de/index.asp?ID=4421&art_param=363

Review procedure
Precise information on deadline(s) for review procedures: 
Die anfängliche Unwirksamkeit eines öffentlichen Auftrages gem. § 135 Abs. 1 GWB kann nur 
festgestellt werden, wenn sie im Nachprüfungsverfahren innerhalb von 30 Kalendertagen nach 
der Information der betroffenen Bieter und Bewerber durch den öffentlichen Auftraggeber über 
den Abschluss des Vertrages, jedoch nicht später als 6 Monate nach Vertragsabschluss 
geltend gemacht worden ist. Hat der Auftraggeber die Auftragsvergabe im Amtsblatt der 
Europäischen Union bekannt gemacht, endet die Frist zur Geltendmachung der 
Unwirksamkeit 30 Kalendertage nach Veröffentlichung der Bekanntmachung der 
Auftragsvergabe im Amtsblatt der Europäischen Union. (§ 135 Abs. 2 GWB). Die Zulässigkeit 
eines Nachprüfungsantrags setzt voraus, dass die geltend gemachten Vergabeverstöße 
innerhalb von 10 Kalendertagen nach Kenntnis bzw. – soweit die Vergabeverstöße aus der 
Bekanntmachung oder den Vergabeunterlagen erkennbar sind – bis zum Ablauf der 
Teilnahme- bzw. Angebotsfrist gerügt wurden (§ 160 Abs. 3, Satz 1, Nr. 1 bis 3 GWB). Ein 
Nachprüfungsantrag ist unzulässig, soweit mehr als 15 Kalendertage nach Eingang der 
Mitteilung des Auftraggebers, einer Rüge nicht abhelfen zu wollen, vergangen sind (§ 160 
Abs. 3, Satz 1, Nr. 4 GWB). Die vorgenannten Zulässigkeitsvoraussetzungen für den 
Nachprüfungsantrag gelten nicht, wenn mit dem Nachprüfungsantrag die Feststellung der 
Unwirksamkeit des Vertrages gem. § 135 Abs. 1 Nr. 1 GWB (Vergabe des Auftrages ohne 
vorherige Veröffentlichung einer Bekanntmachung im Amtsblatt der Europäischen Union, ohne 
dass dies aufgrund Gesetzes gestattet ist) begehrt wird (§ 160 Abs. 3 S. 2 GWB)

Date of dispatch of this notice
25/01/2023

https://www.lds.sachsen.de/index.asp?ID=4421&art_param=363

