

Finland-Kotka: Architectural, construction, engineering and inspection services

OJ S 39/2020 25/02/2020

Contract notice**Services****Legal Basis:**

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Virolahden kunta

National registration number: 0207033-6

Postal address: Tornatorintie 3

Town: Kotka

NUTS code: FI1C4 Kymenlaakso

Postal code: 48100

Country: Finland

Contact person: Kilpailuttava yksikkö: Hankinta Sarastia

E-mail: hankinta@sarastia.fi**Internet address(es):**Main address: <http://www.sarastia.fi>**I.3. Communication**

The procurement documents are available for unrestricted and full direct access, free of charge, at: <https://tarjouspalvelu.fi/taitoa?id=284501&tpk=6b8e8216-71bc-4a59-b498-c429c0a67c30>

Additional information can be obtained from the abovementioned address

Tenders or requests to participate must be submitted electronically via: <https://tarjouspalvelu.fi/taitoa?id=284501&tpk=6b8e8216-71bc-4a59-b498-c429c0a67c30>**I.4. Type of the contracting authority**

Regional or local authority

I.5. Main activity

Housing and community amenities

Section II: Object

II.1. Scope of the procurement**II.1.1. Title**

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen

Reference number: 284501

II.1.2. Main CPV code

71000000 Architectural, construction, engineering and inspection services

II.1.3. Type of contract

Services

II.1.4. Short description

Tarjouspyyntö käsittää Virolahden yläasteen ja lukion rakennuksen yhteyteen rakennettavan Virojoen uuden päiväkodin uudisrakennuksen ja siihen liittyvät muutokset Virolahden yläasteen / lukion rakennuksessa, näiden suunnittelun ja rakennuttamisen tehtävät joko kokonaisuudessaan tai tehtäväkohtaisesti erikseen alla olevin rajauksin. Liitteenä olevassa Hankesuunnitelmassa on esitetty kouluun tehtävät muutokset, joiden suunnittelu kuuluu tehtäviin.

- Arkkitehtisuunnittelu sisältäen myös pääsuunnittelijan tehtävät
- Geosuunnittelu sisältäen myös maaperätutkimukset mittauksineen ja maastomallin laadinnan
- Rakennesuunnittelun
- LVI- ja automaatio-suunnittelun
- Sähkösuunnittelun
- Rakennuttajan tehtävät
- Työmaavalvonnan sisältäen myös turvallisuuskoordinaattorin tehtävät.

Suunnittelutyö aloitetaan maaliskuussa 2020. Rakennustyöt pyritään käynnistämään joulukuussa 2020. Suunnitelmien on oltava ehdottomasti urakalaskentavalmiudessa 31.10.2020 mennessä.

II.1.5. Estimated total value

II.1.6. Information about lots

This contract is divided into lots: yes
Tenders may be submitted for all lots

II.2. Description

II.2.1. Title

Arkkitehtisuunnittelu ja pääsuunnittelija
Lot No: 1

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.
Arkkitehtisuunnittelu sisältää RT 10-11109 Arkkitehtisuunnittelun tehtäväluettelo ARK12 mukaiset tehtävät D-K ja RT 10-11108 Pääsuunnittelun tehtäväluettelon tehtäväluettelo PS12 tehtävät D-K. Arkkitehtisuunnitteluun kuuluu myös keittiön muutoksen keittiökalustesuunnitelma. Tehtävä käsittää myös piha-alueen suunnittelun.
Arkkitehtisuunnittelija nimeää hankkeelle pääsuunnittelijan. Pääsuunnittelija vastaa myös kustannusarvion laadinnasta yhteistyössä erikoissuunnittelijoiden kanssa.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7.

Duration of the contract, framework agreement or dynamic purchasing system

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information**II.2. Description****II.2.1. Title**

Geosuunnittelu

Lot No: 2

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

Geosuunnittelu sisältää RT 103032 Pohjarakennesuunnittelun tehtäväluettelo GEO18 mukaiset tehtävät pohjatutkimukset mittauksineen ja maastomallin laadinnan.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value**II.2.7. Duration of the contract, framework agreement or dynamic purchasing system**

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information**II.2. Description**

II.2.1. Title

Rakennesuunnittelu
Lot No: 3

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

Rakennesuunnittelu sisältää RT 103087 Rakennesuunnittelun tehtäväluettelon RAK 18 mukaiset tehtävät D-K. Tehtävään kuuluu myös salaojajärjestelmän suunnittelu ja mahdollisen paaluperustuksen suunnittelun. Rakennesuunnittelija osallistuu omalta osaltaan kustannusarvion laadintaan. Rakennesuunnittelija tarkastaa sääsuojauksen rakenteiden mitoituksen.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value**II.2.7. Duration of the contract, framework agreement or dynamic purchasing system**

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information**II.2. Description****II.2.1. Title**

LVI/RAU-suunnittelu
Lot No: 4

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

LVIA-suunnittelu sisältää RT 10-11290 Taloteknisen suunnittelun tehtäväluettelon Tate 18 mukaiset LVI- ja RAU-tehtävät D-K sekä sadevesijärjestelmän suunnittelun. LVIA- suunnittelija laatii kustannusarvion omien suunnittelujensa osalta.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7. Duration of the contract, framework agreement or dynamic purchasing system

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Sähkösuunnittelu

Lot No: 5

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

Sähkösuunnittelu sisältää RT 10-11290 Taloteknisen suunnittelun tehtäväluettelon Tate 18 mukaiset sähkösuunnittelijat tekevät D-K. Sähkösuunnittelija laatii kustannusarvion omien suunnittelujensa osalta.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7. Duration of the contract, framework agreement or dynamic purchasing system

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Rakennuttaminen

Lot No: 6

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

Rakennuttajan tehtävät sisältävät RT 10-11107 Hankkeen johtamisen ja rakennuttamisen tehtäväluettelo HJR 12 tehtävät D-K.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7. Duration of the contract, framework agreement or dynamic purchasing system

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Työmaavalvonta ja turvallisuuskoordinaattori

Lot No: 7

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: FI1C4 Kymenlaakso

II.2.4. Description of the procurement

Virojoen uuden päiväkodin suunnittelu ja rakennuttaminen.

Työmaavalvonnan tehtävät sisältävät RT 103171 tehtävät sekä työmaan turvallisuuskoordinaattorin tehtävät RT 10-10982 Rakennuttajan turvallisuusvelvoitteet rakennushankkeessa - mukaiset tehtävät. Työmaavalvoja tarkastaa myös sääsuojan asennukset ja käytön koko työmaan ajan. Turvallisuuskoordinaattori osallistuu myös suunnittelukouksiin.

II.2.5. Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6. Estimated value

II.2.7. Duration of the contract, framework agreement or dynamic purchasing system

Start: 07/04/2020

This contract is subject to renewal: no

II.2.10. Information about variants

Variants will be accepted: no

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds: no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.2. Time limit for receipt of tenders or requests to participate

Date: 25/03/2020 Local time: 12:00

IV.2.3. Estimated date of dispatch of invitations to tender or to participate to selected candidates

IV.2.4. Languages in which tenders or requests to participate may be submitted

Finnish

IV.2.6. Minimum time frame during which the tenderer must maintain the tender

Duration in months: 3 (from the date stated for receipt of tender)

IV.2.7. Conditions for opening of tenders

Date: 25/03/2020 Local time: 13:00

Section VI: Complementary information

VI.1. Information about recurrence

This is a recurrent procurement: no

VI.3. Additional information**VI.4. Procedures for review****VI.4.1. Review body**

Official name: Markkinaoikeus

Postal address: Radanrakentajantie 5

Town: Helsinki

Postal code: 00520

Country: Finland

E-mail: markkinaoikeus@oikeus.fi

Telephone: +358 295643300

Internet address: <http://www.oikeus.fi/markkinaoikeus>

VI.5. Date of dispatch of this notice

24/02/2020