

United Kingdom-Belfast: Technical services
OJ S 40/2022 25/02/2022
Contract award notice
Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Ulster Wildlife Trust

National registration number: NI12711

Postal address: McClelland House, 10 Heron Road, BELFAST

Town: BELFAST

NUTS code: UKN06 Belfast

Postal code: BT3 9LE

Country: United Kingdom

Contact person: Jennifer Fulton

E-mail: cann@ulsterwildlife.org

Telephone: +44 2890454094

Internet address(es):

Main address: <https://www.ulsterwildlife.org/contact-us>

Address of the buyer profile: <https://www.ulsterwildlife.org/contact-us>

I.4. Type of the contracting authority

Other type: Environmental non-government organisation

I.5. Main activity

Environment

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Drain blocking via installation of peat, peat/timber and plastic dams at four raised bog Special Areas of Conservation in Northern Ireland for CANN

Reference number: 2021/S 221-584065

II.1.2. Main CPV code

71356000 Technical services

II.1.3. Type of contract

Services

II.1.4. Short description

Ulster Wildlife sought to appoint an experienced economic operator to carry out drain blocking with peat, plastic and peat/ply dams for restoration of four raised bogs Special Areas of

Conservation in Northern Ireland for the INTERREG Va supported Collaborative Action for the Natura Network project. Work was to completed by end March 2022 (although if conditions do not allow work to proceed an extension to June 2022 may be possible).

II.1.6. Information about lots

This contract is divided into lots: no

II.1.7. Total value of the procurement

Value excluding VAT: 80 401,07 GBP

II.2. Description

II.2.3. Place of performance

NUTS code: UKN0 Northern Ireland

Main site or place of performance: UK_ Northern Ireland

II.2.4. Description of the procurement

Ulster Wildlife sought to appoint an experienced economic operator to carry out drain blocking with peat, plastic and peat/ply dams for restoration of four raised bogs Special Areas of Conservation in Northern Ireland for the INTERREG Va supported Collaborative Action for the Natura Network project. Work was to completed by end March 2022 (although if conditions do not allow work to proceed an extension to June 2022 may be possible).

Works included 94 peat dams at Peatlands Park SAC, Armagh; 125 plastic dams at Kilmore Robinson_Fairy Water Bogs SAC, Tyrone; 44 peat dams, 25 plastic dams and 2 multi-lock dam at Garry Bog SAC, Antrim; 334 peat dams at Moneygal Bog SAC; Tyrone.

NOTE; Ulster Wildlife had insufficient budget in its INTERREG project to completely cover all four bogs. Therefore, £80,401.07 of INTERREG funding was used to cover works at Peatlands Park, Garry and Fairy Water Bogs, and additional funding of £23,032.64 was sought to cover the cost of Moneygal Bog SAC. 45ha of Moneygal's hectares were excised from the INTERREG project.

II.2.5. Award criteria

Price

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
yes

Identification of the project: INTERREG Va Collaborative Action for the Natura Network project IVA5013, lead by Newry Mourne Down District Council (2017-2022)

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Open procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2021/S 221-584065](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

The contracting authority will not award any further contracts based on the above prior information notice

Section V: Award of contract

Contract No: CANN_UW46

Title:

Drain blocking via installation of peat, peat/timber & plastic dams at 4 raised bog Special Areas of Conservation in Northern Ireland for the CANN (Collaborative Action for the Natura Network) project

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

02/12/2021

V.2.2. Information about tenders

Number of tenders received: 3

Number of tenders received from SMEs: 3

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: MARTIN CONTRACTING SERVICES LIMITED

National registration number: NI 053056

Postal address: 101 BRAEPARK ROAD

Town: BALLYCLARE

NUTS code: UKN0D Antrim and Newtownabbey

Postal code: BT39 9SR

Country: United Kingdom

E-mail: michael.scullion@wearemartin.co.uk

Telephone: +44 2893323733

Internet address: <https://wearemartin.co.uk/>

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 80 401,07 GBP

Total value of the contract/lot: 80 401,07 GBP

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

£80,401.07 covered works at Peatlands Park, Fairy Water bogs and Garry Bog SAC and was from the INTERREG funded Collaborative Action for the Natura Network project. Separate funding from the Dept of Agriculture Environment & Rural Affairs funded works at Moneygal. Agreement was sought to proceed in this way from the lead partner (Newry Mourne Down District Council) and from the Special EU Programmes Body

VI.4. Procedures for review

VI.4.1. Review body

Official name: Ulster Wildlife Trust
Postal address: McClelland House, 10 Heron Road
Town: BELFAST
Postal code: BT3 9LE
Country: United Kingdom
E-mail: cann@ulsterwildlife.org
Telephone: +44 2890454094
Internet address: <https://www.ulsterwildlife.org/>

VI.5. Date of dispatch of this notice

22/02/2022