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Germany-Frankfurt-on-Main: Architectural, engineering and planning services
OJ S 51/2020 12/03/2020

Contract award notice — utilities

Services

Legal Basis:
Directive 2014/25/EU

Section I: Contracting entity

.1. Name and addresses
Official name: DB Netz AG
Postal address: Theodor-Heuss-Allee 7
Town: Frankfurt am Main
NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt
Postal code: 60486
Country: Germany
Contact person: Deutsche Bahn AG, Beschaffung Infrastruktur, Region Mitte
E-mail: anja.theiss@deutschebahn.com
Telephone: +49 69265-45517
Fax: +49 69265-45635
Internet address(es):
Main address: https://bieterportal.noncd.db.de/Portal/
Address of the buyer profile: https://bieterportal.noncd.db.de/Portal/

1.6. Main activity
Railway services

Section II: Object

I.1. Scope of the procurement

I1.1.1. Title
Knoten Frankfurt; Fernbahntunnel inkl. Station unterhalb des Hbf Frankfurt/Main,
Machbarkeitsstudie
Reference number: 19FEI42382

I.1.2. Main CPV code
71240000 Architectural, engineering and planning services

1.1.3. Type of contract
Services

I.1.4. Short description
Der Knoten Frankfurt ist einer der verkehrsreichsten Knotenpunkte Deutschlands. In den
letzten Jahren zeigt sich zunehmend, dass die bestehende Infrastruktur die kontinuierlich
ansteigenden Zugzahlen und -langen nicht mehr abfahren kann. Die fur das Jahr 2030
prognostizierten Verkehre steigen weiter an. Um die Leistungsfahigkeit des Knotens Frankfurt
fur die Zukunft sicher zu stellen, soll die Machbarkeit eines Fernbahntunnels untersucht
werden. Durch den Tunnel sollen Fahrzeitverkirzungen und Kapazitatssteigerungen innerhalb
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des Knotens erzielt werden. Folgende Leistungen werden vergeben: Machbarkeitsstudie fur
Verkehrsanlagen und Ingenieurbauwerke Fernbahntunnel inkl. Tiefbahnhof.

11.1.6. Information about lots
This contract is divided into lots: no

I.2. Description

1.2.3. Place of performance
NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt

1.2.4. Description of the procurement
Der Knoten Frankfurt ist einer der verkehrsreichsten Knotenpunkte Deutschlands. In den
letzten Jahren zeigt sich zunehmend, dass die bestehende Infrastruktur die kontinuierlich
ansteigenden Zugzahlen und -langen nicht mehr abfahren kann. Die fur das Jahr 2030
prognostizierten Verkehre steigen weiter an. Um die Leistungsfahigkeit des Knotens Frankfurt
fur die Zukunft sicher zu stellen, soll die Machbarkeit eines Fernbahntunnels untersucht
werden. Durch den Tunnel sollen Fahrzeitverklrzungen und Kapazitatssteigerungen innerhalb
des Knotens erzielt werden. Folgende Leistungen werden vergeben: Machbarkeitsstudie fur
Verkehrsanlagen und Ingenieurbauwerke Fernbahntunnel inkl. Tiefbahnhof.

1.2.11. Information about options
Options: no

1.2.13. Information about European Union funds
The procurement is related to a project and/or programme financed by European Union funds:
no

11.2.14. Additional information
Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure
Negotiated procedure with prior call for competition

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)
The procurement is covered by the Government Procurement Agreement: no

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure
Notice number in the OJ S: 2019/S 218-536383

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a periodic indicative
notice

Section V: Award of contract
Contract No: 19FEI428382
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Lot No: 1

Title:
Knoten Frankfurt; Fernbahntunnel inkl. Station unterhalb des Hbf Frankfurt/Main,
Machbarkeitsstudie

A contract/lot is awarded: yes
Award of contract

Date of conclusion of the contract
10/03/2020

Name and address of the contractor

Official name: Schafler-Plan Ingenieurgesellschaft mbH
Postal address: Lindleystr. 11

Town: Frankfurt am Main

NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt
Postal code: 60314

Country: Germany

The contractor is an SME: no

Name and address of the contractor

Official name: Sweco GmbH

Postal address: Hanauer Landstr. 52

Town: Frankfurt am Main

NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt
Postal code: 60314

Country: Germany

The contractor is an SME: no

Name and address of the contractor

Official name: DB Engineering & Consulting GmbH, Region Mitte
Postal address: Hahnstr. 52

Town: Frankfurt am Main

NUTS code: DE712 Frankfurt am Main, Kreisfreie Stadt

Postal code: 60528

Country: Germany

The contractor is an SME: no

Name and address of the contractor

Official name: ILF Consulting Engineers Austria GmbH
Postal address: Feldkreuzstr. 3

Town: Rum bei Innsbruck

NUTS code: AT332 Innsbruck

Postal code: 6063

Country: Austria

The contractor is an SME: no

Information on value of the contract/lot
Information about subcontracting

Price paid for bargain purchases
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Section VI: Complementary information

VI.3. Additional information
VI1.4. Procedures for review

Vi.4.1. Review body
Official name: Vergabekammern des Bundes beim Bundeskartellamt
Postal address: Villemombler Strale 76
Town: Bonn
Postal code: 53123
Country: Germany

V1.4.3. Review procedure
Precise information on deadline(s) for review procedures:
Die Geltendmachung der Unwirksamkeit einer Auftragsvergabe in einem
Nachprufungsverfahren ist fristgebunden. Es wird auf die in § 135 Abs. 2 GWB genannten
Fristen verwiesen. Nach § 135 Abs. 2 S. 2 GWB endet die Frist zur Geltendmachung der
Unwirksamkeit 30 Kalendertage nach Veroéffentlichung der Bekanntmachung der
Auftragsvergabe im Amtsblatt der Europaischen Union. Nach Ablauf der jeweiligen Frist kann
eine Unwirksamkeit nicht mehr festgestellt werden.

VL.5. Date of dispatch of this notice
10/03/2020
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