

**Estonia-Tallinn: Research and experimental development services**  
**OJ S 45/2023 03/03/2023**  
**Contract award notice**  
**Services**

**Legal Basis:**

Directive 2014/24/EU

---

**Section I: Contracting authority**

**I.1. Name and addresses**

Official name: Riigi Tugiteenuste Keskus  
National registration number: 70007340  
Postal address: Lökke tn 4  
Town: Tallinn  
NUTS code: EE Eesti  
Postal code: 10122  
Country: Estonia  
Contact person: MARIO POLUSK  
E-mail: [hanked@rtk.ee](mailto:hanked@rtk.ee)  
Telephone: +372 6631837  
**Internet address(es):**  
Main address: <http://www.rtk.ee>

**I.1. Name and addresses**

Official name: Rahandusministeerium  
National registration number: 70000272  
Postal address: Suur-Ameerika tn 1  
Town: Tallinn  
NUTS code: EE Eesti  
Postal code: 10122  
Country: Estonia  
Contact person: MARIO POLUSK  
E-mail: [info@fin.ee](mailto:info@fin.ee)  
Telephone: +372 6631837  
**Internet address(es):**  
Main address: <http://www.fin.ee/>

**I.2. Information about joint procurement**

The contract involves joint procurement

**I.4. Type of the contracting authority**

Ministry or any other national or federal authority, including their regional or local subdivisions

**I.5. Main activity**

Economic and financial affairs

---

**Section II: Object**

**II.1. Scope of the procurement**

### **II.1.1. Title**

Suure väina püsiühenduse riigi eriplaneeringu, asukoha eelvaliku, asjakohaste mõjude hindamise, sh KSH esimese etapi aruande koostamine Rahandusministeeriumile II  
Reference number: 256288

### **II.1.2. Main CPV code**

73100000 Research and experimental development services

### **II.1.3. Type of contract**

Services

### **II.1.4. Short description**

Suure väina püsiühenduse riigi eriplaneeringu ja selle mõjude hindamise eesmärgiks on piirkondade konkurentsivõime suurendamine ning ääremaastumise vähendamine läbi püsiühenduse kavandamise üle Suure väina mandrilt Muhu saarele.

Teenuse osutaja konsulteerib Rahandusministeeriumit Suure väina püsiühenduse REPi asukoha eelvaliku, asjakohaste mõjude hindamise, sh KSH esimese etapi aruande koostamisel ning LS ja VTK lisas olevate uuringute läbiviimisel ja asukoha eelvaliku etapi eskiisprojekti koostamisel - sh ka tehnilises kirjelduses nimetud töid teostades ja uuringuid läbiviies.

### **II.1.6. Information about lots**

This contract is divided into lots: no

### **II.1.7. Total value of the procurement**

Value excluding VAT: 4 593 961,90 EUR

## **II.2. Description**

### **II.2.2. Additional CPV code(s)**

73100000 Research and experimental development services, 90711000 Environmental impact assessment other than for construction

### **II.2.3. Place of performance**

NUTS code: EE Eesti

### **II.2.4. Description of the procurement**

Suure väina püsiühenduse riigi eriplaneeringu ja selle mõjude hindamise eesmärgiks on piirkondade konkurentsivõime suurendamine ning ääremaastumise vähendamine läbi püsiühenduse kavandamise üle Suure väina mandrilt Muhu saarele.

Teenuse osutaja konsulteerib Rahandusministeeriumit Suure väina püsiühenduse REPi asukoha eelvaliku, asjakohaste mõjude hindamise, sh KSH esimese etapi aruande koostamisel ning LS ja VTK lisas olevate uuringute läbiviimisel ja asukoha eelvaliku etapi eskiisprojekti koostamisel - sh ka tehnilises kirjelduses nimetud töid teostades ja uuringuid läbiviies.

### **II.2.5. Award criteria**

Quality criterion - Name: Teenuse kvaliteet / Weighting: 70.0

Cost criterion - Name: Pakkumuse maksumus / Weighting: 25.0

Cost criterion - Name: Konsultatsioonipartneri töötunni maksumus / Weighting: 5.0

### **II.2.11. Information about options**

Options: no

### **II.2.13. Information about European Union funds**

The procurement is related to a project and/or programme financed by European Union funds:  
no

### **II.2.14. Additional information**

## **Section IV: Procedure**

---

### **IV.1. Description**

#### **IV.1.1. Type of procedure**

Open procedure

#### **IV.1.3. Information about a framework agreement or a dynamic purchasing system**

The procurement involves the establishment of a framework agreement

#### **IV.1.8. Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: yes

### **IV.2. Administrative information**

#### **IV.2.1. Previous publication concerning this procedure**

Notice number in the OJ S: [2022/S 223-638414](#)

#### **IV.2.8. Information about termination of dynamic purchasing system**

#### **IV.2.9. Information about termination of call for competition in the form of a prior information notice**

## **Section V: Award of contract**

---

**Contract No:** 1.9-1/127-1

**Title:**

RL Reaalprojekt\_RaM\_Suur Väin

A contract/lot is awarded: yes

### **V.2. Award of contract**

#### **V.2.1. Date of conclusion of the contract**

21/02/2023

#### **V.2.2. Information about tenders**

Number of tenders received: 2

Number of tenders received from SMEs: 2

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 2

The contract has been awarded to a group of economic operators: yes

#### **V.2.3. Name and address of the contractor**

Official name: Osaühing Reaalprojekt

National registration number: 10765904

Postal address: Tallinna tn 45

Town: Viljandi linn  
NUTS code: EE Eesti  
Postal code: 71008  
Country: Estonia  
E-mail: [reaalprojekt@reaalprojekt.ee](mailto:reaalprojekt@reaalprojekt.ee)  
The contractor is an SME: yes

**V.2.3. Name and address of the contractor**

Official name: Maves OÜ  
National registration number: 10097377  
Postal address: Marja tn 4d  
Town: Tallinn  
NUTS code: EE Eesti  
Postal code: 10617  
Country: Estonia  
The contractor is an SME: yes

**V.2.3. Name and address of the contractor**

Official name: Osaühing Kolm Pluss Üks  
National registration number: 10418962  
Postal address: Suve tn 2-69  
Town: Tallinn  
NUTS code: EE Eesti  
Postal code: 10149  
Country: Estonia  
E-mail: [mail@threeplusone.ee](mailto:mail@threeplusone.ee)  
The contractor is an SME: yes

**V.2.3. Name and address of the contractor**

Official name: OÜ Hendrikson & Ko  
National registration number: 10269950  
Postal address: Raekoja plats 8  
Town: Tartu linn  
NUTS code: EE Eesti  
Postal code: 51004  
Country: Estonia  
E-mail: [hendrikson@hendrikson.ee](mailto:hendrikson@hendrikson.ee)  
Internet address: <http://www.hendrikson.ee>  
The contractor is an SME: yes

**V.2.4. Information on value of the contract/lot**

Total value of the contract/lot: 4 593 961,90 EUR

**V.2.5. Information about subcontracting**

**Section VI: Complementary information**

---

**VI.3. Additional information**

Hankija ei jaga riigihanget osadeks ja sõlmib teenuse osutamiseks raamlepingu ühe pakkujaga. Teenuse sisuks on Suure Väina püsiühenduse riigi eriplaneeringu koostamise ja selle elluviimisega kaasnevate mõjude hindamisega. Kuna planeeringu koostamine, nõustamine, kõigi vajalike uuringute läbiviimine ja selle etapid ja elluviimise tegevused on

omavahel seotud ning teenus tervikuna võetuna täidab ühte ja sama majanduslikku ülesannet, siis hanke osadeks jaotamise vajadus puudub. Teenuse tellimine ühelt pakkujalt tagab hankija rahaliste vahendite otstarbeka ja säästliku kasutamise ning võimaldab rahaliste vahendite kokkuhoidu tugiteenuste arvelt.

#### **VI.4. Procedures for review**

##### **VI.4.1. Review body**

Official name: Riigihangete vaidlustuskomisjon

Postal address: Endla 13/Lökke 5

Town: Tallinn

Postal code: 10122

Country: Estonia

E-mail: [vako@fin.ee](mailto:vako@fin.ee)

Telephone: +372 6113713

Internet address: <http://www.fin.ee/riigihangete-poliitika>

##### **VI.4.4. Service from which information about the review procedure may be obtained**

Official name: Riigihangete vaidlustuskomisjon

Postal address: Endla 13/Lökke 5

Town: Tallinn

Postal code: 10122

Country: Estonia

E-mail: [vako@fin.ee](mailto:vako@fin.ee)

Telephone: +372 6113713

Internet address: <http://www.fin.ee/riigihangete-poliitika>

##### **VI.5. Date of dispatch of this notice**

28/02/2023