

Germany-Rietberg: Architectural services for buildings
OJ S 62/2019 28/03/2019
Contract award notice
Services

Legal Basis:

Directive 2014/24/EU

Section I: Contracting authority

I.1. Name and addresses

Official name: Stadt Rietberg

Postal address: Rathausstraße 31

Town: Rietberg

NUTS code: DEA42 Gütersloh

Postal code: 33397

Country: Germany

Contact person: Fachbereich IV Bauen: Abteilung Hochbau

E-mail: vergabe@comp-ar.de

Internet address(es):

Main address: <http://www.rietberg.de>

I.4. Type of the contracting authority

Regional or local authority

I.5. Main activity

General public services

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Planung der Technischen Ausrüstung für die folgende Maßnahme: Erweiterung Schulzentrum [Rietberg]

Reference number: VgV-18/05-32NW

II.1.2. Main CPV code

71221000 Architectural services for buildings

II.1.3. Type of contract

Services

II.1.4. Short description

Die Stadt Rietberg plant die Erweiterung des Schulzentrums. Die Planung soll in einem Zug erfolgen, die Realisierung ist in einem Bauabschnitt vorgesehen, wenngleich sich der Auftraggeber vorbehält, die Erweiterung in Bauabschnitten zu realisieren. Zu planen ist ein neuer zentraler Baukörper für das 5-zügige Gymnasium. Durch die Hochbauabteilung der Stadt Rietberg ist bereits ein Gesamtkonzept (Entwurfsplanung) entwickelt und erstellt und den Beschlüssen der politischen Gremien zugrunde gelegt worden. Dieses Konzept soll als Grundlage für die weitere Planung dienen.

II.1.6. Information about lots

This contract is divided into lots: yes

II.1.7. Total value of the procurement

Value excluding VAT: 678 772,12 EUR

II.2. Description

II.2.1. Title

Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 1-3 und 7-8)
Lot No: 1

II.2.2. Additional CPV code(s)

71221000 Architectural services for buildings

II.2.3. Place of performance

NUTS code: DEA42 Gütersloh
Main site or place of performance: Stadt Rietberg 33397 Rietberg

II.2.4. Description of the procurement

Der Auftrag umfasst freiberufliche Planungsleistungen.
Folgende Leistungen sollen vergeben werden:
— Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 1-3 und 7-8) [Los 1],
— Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 4-6) [Los 2].
Die geforderten Leistungen orientieren sich an den Leistungsbildern der HOAI. Der Auftraggeber behält sich eine stufenweise und ggf. bauabschnittsweise Beauftragung vor. Es sind bereits umfangreiche Vorleistungen durch den Auftraggeber erbracht worden. In der Verhandlungsphase (2. Stufe des Verfahrens) werden die Bieter aufgefordert, anhand der mit Aufforderung zur Angebotsabgabe in der Aufgabenbeschreibung zur Verfügung gestellten Unterlagen eine Einschätzung der in den Leistungsphasen 1-3 noch zu erbringenden Leistungen vorzunehmen.

II.2.5. Award criteria

Quality criterion - Name: Bearbeitungsorganisation / Weighting: 70
Price - Weighting: 30.00

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 4-6)
Lot No: 2

II.2.2. Additional CPV code(s)

71221000 Architectural services for buildings

II.2.3. Place of performance

NUTS code: DEA42 Gütersloh

Main site or place of performance: Stadt Rietberg 33397 Rietberg

II.2.4. Description of the procurement

Der Auftrag umfasst freiberufliche Planungsleistungen.

Folgende Leistungen sollen vergeben werden:

— Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 1-3 und 7-8) [Los 1],

— Technische Ausrüstung (Leistungsphasen 1-9 gem. HOAI § 55 i. V. m. Anlage 15, Anlagengruppen 4-6) [Los 2].

Die geforderten Leistungen orientieren sich an den Leistungsbildern der HOAI. Der Auftraggeber behält sich eine stufenweise und ggf. bauabschnittsweise Beauftragung vor. Es sind bereits umfangreiche Vorleistungen durch den Auftraggeber erbracht worden. In der Verhandlungsphase (2. Stufe des Verfahrens) werden die Bieter aufgefordert, anhand der mit Aufforderung zur Angebotsabgabe in der Aufgabenbeschreibung zur Verfügung gestellten Unterlagen eine Einschätzung der in den Leistungsphasen 1-3 noch zu erbringenden Leistungen vorzunehmen.

II.2.5. Award criteria

Quality criterion - Name: Bearbeitungsorganisation / Weighting: 70

Price - Weighting: 30.00

II.2.11. Information about options

Options: no

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Competitive procedure with negotiation

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2018/S 189-427211](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a prior information notice

Section V: Award of contract

Lot No: 1

Title:

Auftragsvergabe Enertec Ingenieurgesellschaft mbH

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

26/03/2019

V.2.2. Information about tenders

Number of tenders received: 2

Number of tenders received from SMEs: 2

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 0

Number of tenders received by electronic means: 2

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Enertec Ingenieurgesellschaft mbH

Postal address: Wiedenbrücker Straße 37

Town: Lippstadt

NUTS code: DEA5B Soest

Postal code: 59555

Country: Germany

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 413 709,50 EUR

V.2.5. Information about subcontracting

Section V: Award of contract

Lot No: 2

Title:

Auftragsvergabe Enertec Ingenieurgesellschaft mbH

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

26/03/2019

V.2.2. Information about tenders

Number of tenders received: 2

Number of tenders received from SMEs: 2
Number of tenders received from tenderers from other EU Member States: 0
Number of tenders received from tenderers from non-EU Member States: 0
Number of tenders received by electronic means: 2
The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Enertec Ingenieurgesellschaft mbH
Postal address: Wiedenbrücker Straße 37
Town: Lippstadt
NUTS code: DEA5B Soest
Postal code: 59555
Country: Germany
The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Total value of the contract/lot: 265 062,62 EUR

V.2.5. Information about subcontracting

Section VI: Complementary information

VI.3. Additional information

Bekanntmachungs-ID: CXS0YR8YYT

VI.4. Procedures for review

VI.4.1. Review body

Official name: Vergabekammer Westfalen
Postal address: Albrecht-Thaer-Straße 9
Town: Münster
Postal code: 48147
Country: Germany

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:
Die Einlegung von Rechtsbehelfen richtet sich nach den §§ 160 ff. GWB. Die Fristen insbesondere des § 160 Abs. 3 GWB sind zu beachten. Ein Antrag auf Nachprüfung ist u.a. gem. § 160 Abs. 3 Nr. 4 GWB unzulässig, wenn er nicht innerhalb einer Frist von 15 Kalendertagen nach Eingang der Mitteilung des Auftraggebers, einer Rüge nicht abhelfen zu wollen, erhoben wird.

VI.5. Date of dispatch of this notice

26/03/2019