

Denmark-Copenhagen: Architectural, construction, engineering and inspection services
OJ S 74/2018 17/04/2018
Contract award notice – utilities
Services

Legal Basis:

Directive 2014/25/EU

Section I: Contracting entity

I.1. Name and addresses

Official name: Banedanmark
National registration number: 18632276
Postal address: Amerika Plads 15
Town: København Ø
NUTS code: DK0 Danmark
Postal code: 2100
Country: Denmark
E-mail: Ressourceudbud2018@bane.dk
Internet address(es):
Main address: <http://www.bane.dk>

I.6. Main activity

Railway services

Section II: Object

II.1. Scope of the procurement

II.1.1. Title

Ressourceudbud 2018 - Anlæg Øst

II.1.2. Main CPV code

71000000 Architectural, construction, engineering and inspection services

II.1.3. Type of contract

Services

II.1.4. Short description

I overensstemmelse med reglerne i direktiv 2014/25/EU (Forsyningsvirksomhedsdirektivet) og i henhold til kvalifikationsordning om Arkitekt-, konstruktions-, ingeniør- og inspektionsvirksomhed nr. [2017/S 007-010760](#) har Banedanmark udbudt 50 delkontrakter om ressourcepersoner til teknisk rådgivning og bistand.

I forbindelse med dette udbud er der blevet tildelt 21 delkontrakter. De resterende delkontrakter er enten blevet annulleret pga. Banedanmarks ændrede behov, uanvendelig evalueringsmodel for pris, eller at der ikke er modtaget tilbud.

II.1.6. Information about lots

This contract is divided into lots: yes

II.2. Description

II.2.1. Title

Delkontrakt 1: Projektleder Broer 1
Lot No: 1

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projektleder inden for Broer på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 1 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 2: Projektleder Broer 2
Lot No: 2

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projektleder inden for Broer på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:
Option på forlængelse 1 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 2 vedrørende "Projektleder 2 – Broer, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projektledelse inden for området broer ændrede sig, og der var ikke behov for at indgå mere end én delkontrakt herfor.

II.2. Description

II.2.1. Title

Delkontrakt 3: Projekteringsleder Broer 1
Lot No: 3

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Broer på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 1 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 4: Projekteringsleder Broer 2
Lot No: 4

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Broer på 20 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 1 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 5: Byggeleder Broer 1

Lot No: 5

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Broer på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 6: Byggeleder Broer 2
Lot No: 6

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Broer på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 6 vedrørende "Byggeleder 2 – Broer, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området broer ændrede sig, og der var ikke behov for at indgå mere end én delkontrakt herfor.

II.2. Description

II.2.1. Title

Delkontrakt 7: Projekteringsleder Kørestrøm 1
Lot No: 7

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Kørestrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 8: Projekteringsleder Kørestrøm 2

Lot No: 8

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Kørestrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 9: Projekteringsleder Kørestrøm 3

Lot No: 9

II.2.2.

Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Kørestrøm på 18 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information**II.2. Description****II.2.1. Title**

Delkontrakt 10: Projekteringsleder Kørestrøm 4

Lot No: 10

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Kørestrøm på 18 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13.

Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 11: Projekteringsleder Stærkstrøm 1
Lot No: 11

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Stærkstrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 12: Projekteringsleder Stærkstrøm 2
Lot No: 12

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Stærkstrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 13: Projekteringsleder Stærkstrøm 3

Lot No: 13

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Stærkstrøm på 18 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 14: Byggeleder Kørestrøm og stærkstrøm 1

Lot No: 14

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Kørestrøm og Stærkstrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 15: Byggeleder Kørestrøm og stærkstrøm 2

Lot No: 15

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Kørestrøm og Stærkstrøm på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 16: Projektleder Sikring 1
Lot No: 16

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projektleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 16 vedrørende ” Projektleder 1 – Sikring, 37 timer pr. uge”. Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projektledelse inden for sikring ændrede sig. Delkontrakten er senere blevet genudbudt, hvor opgavebeskrivelse og evalueringskriterie er tilrettet Banedanmarks behov.

II.2. Description

II.2.1. Title

Delkontrakt 17: Projektleder Sikring 2
Lot No: 17

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projektleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 18: Projektleder Sikring 3

Lot No: 18

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projektleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 19: Projekteringsleder Sikring 1
Lot No: 19

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 20: Projekteringsleder Sikring 2
Lot No: 20

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 21: Projekteringsleder Sikring 3
Lot No: 21

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 21 vedrørende "Projekteringsleder – Sikring 3, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 22: Projekteringsleder Sikring 4
Lot No: 22

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 22 vedrørende "Projekteringsleder – Sikring 4, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 23: Projekteringsleder Sikring 5

Lot No: 23

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13.

Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 23 vedrørende "Projekteringsleder – Sikring 5, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 24: Projekteringsleder Sikring 6
Lot No: 24

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 24 vedrørende "Projekteringsleder – Sikring 6, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 25: Projekteringsleder Sikring 7
Lot No: 25

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 25 vedrørende "Projekteringsleder – Sikring 7, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 26: Projekteringsleder Sikring 8

Lot No: 26

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13.

Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 26 vedrørende "Projekteringsleder – Sikring 8, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 27: Projekteringsleder Sikring 9
Lot No: 27

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Sikring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 27 vedrørende "Projekteringsleder – Sikring 9, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til projekteringsledelse inden for sikringsområdet ændrede sig.

II.2. Description

II.2.1. Title

Delkontrakt 28: Byggeleder Sikring og Fjernstyring 1
Lot No: 28

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Sikring og Fjernstyring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark havde ikke modtaget tilbud for delkontrakt 28, vedrørende "Byggeleder – Sikring og Fjernstyring 1, 37 timer pr. uge", hvorfor delkontrakten blev annulleret.

II.2. Description

II.2.1. Title

Delkontrakt 29: Byggeleder Sikring og Fjernstyring 2

Lot No: 29

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Sikring og Fjernstyring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark havde ikke modtaget tilbud for delkontrakt 29, vedrørende "Byggeleder – Sikring og Fjernstyring 2, 37 timer pr. uge", hvorfor delkontrakten blev annulleret.

II.2. Description

II.2.1. Title

Delkontrakt 30: Byggeleder Sikring og Fjernstyring 3
Lot No: 30

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Sikring og Fjernstyring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark havde ikke modtaget tilbud for delkontrakt 30, vedrørende "Byggeleder – Sikring og Fjernstyring 3, 37 timer pr. uge", hvorfor delkontrakten blev annulleret.

II.2. Description

II.2.1. Title

Delkontrakt 31: Byggeleder Sikring og Fjernstyring 4
Lot No: 31

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Sikring og Fjernstyring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark havde ikke modtaget tilbud for delkontrakt 31, vedrørende "Byggeleder – Sikring og Fjernstyring 4, 37 timer pr. uge", hvorfor delkontrakten blev annulleret.

II.2. Description

II.2.1. Title

Delkontrakt 32: Byggeleder Sikring og Fjernstyring 5

Lot No: 32

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Sikring og Fjernstyring på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark havde ikke modtaget tilbud for delkontrakt 32, vedrørende "Byggeleder – Sikring og Fjernstyring 5, 37 timer pr. uge", hvorfor delkontrakten blev annulleret.

II.2. Description

II.2.1. Title

Delkontrakt 33: CSM Myndighedskoordinator (SI koordinator) 1
Lot No: 33

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

CSM Myndighedskoordinator 1 på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 34: CSM Myndighedskoordinator (SI koordinator) 2
Lot No: 34

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

CSM Myndighedskoordinator 2 på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 34 vedrørende "CSM

Myndighedskordinator 2, 37 timer pr. uge". Dette skyldes at Banedanmarks behov ændrede sig, og der var ikke behov for at indgå mere end én delkontrakt herfor.

II.2. Description

II.2.1. Title

Delkontrakt 35: Projekteringsleder Spor 1

Lot No: 35

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Spor på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 36: Projekteringsleder Spor 2

Lot No: 36

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Spor på 18 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 37: Projekteringsleder Spor (CAD Manager)

Lot No: 37

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Spor (CAD Manager) på 18 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 38: Projekteringsleder - Dæmning, jord og afvanding
Lot No: 38

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Projekteringsleder inden for Dæmning, jord og afvanding på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 39: Byggeleder Spor 1
Lot No: 39

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Spor på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 39 vedrørende "Byggeleder – Spor 1, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området spor ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 40: Byggeleder Spor 2

Lot No: 40

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Spor på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 40 vedrørende "Byggeleder – Spor 2, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området spor ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 41: Byggeleder Spor 3
Lot No: 41

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Spor på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 41 vedrørende "Byggeleder – Spor 3, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området spor ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 42: Byggeleder Spor 4
Lot No: 42

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Spor på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 42 vedrørende "Byggeleder – Spor 4, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området spor ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 43: Byggeleder Dæmning, jord og afvanding

Lot No: 43

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Dæmning, jord og afvanding på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 43 vedrørende "Byggeleder – Dæmning, jord og afvanding, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området Dæmning, jord og afvanding ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 44: Byggeleder - Konstruktioner
Lot No: 44

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Byggeleder inden for Konstruktioner på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70
Price - Weighting: 30

II.2.11. Information about options

Options: yes
Description of options:
Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 44 vedrørende "Byggeleder – Konstruktioner, 37 timer pr. uge". Dette skyldes, at Banedanmarks behov for ekstra ressourcer til byggeledelse inden for området konstruktioner ændrede sig, og der var således ikke længere behov for at indgå denne delkontrakt.

II.2. Description

II.2.1. Title

Delkontrakt 45: Assisterende byggeleder 1
Lot No: 45

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden
NUTS code: DK022 Vest- og Sydsjælland
Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Assisterende byggeleder på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 46: Assisterende byggeleder 2

Lot No: 46

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

Assisterende byggeleder på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 12 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 47: Arbejdsmiljø koordinator 1

Lot No: 47

II.2.2.

Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK022 Vest- og Sydsjælland

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

AM koordinator på 20 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information**II.2. Description****II.2.1. Title**

Delkontrakt 48: Arbejdsmiljø koordinator 2

Lot No: 48

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK032 Syddjylland

Main site or place of performance: Lumbyesvej 34, 7000 Fredericia.

II.2.4. Description of the procurement

AM koordinator på 20 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13.

Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

Banedanmark besluttede at annullere delkontrakt 48 vedrørende "AM koordinator 2, 20 timer pr. uge" Dette skyldes, at selve evalueringsmodellen for delkriteriet Pris ikke var anvendelig for de indkomne tilbud. Modellen tog højde for et prisspænd på 50%, men de indkomne tilbud for denne delkontrakt havde et prisspænd på mere end 50%.

II.2. Description

II.2.1. Title

Delkontrakt 49: CSM Myndighedskoordinator (SI koordinator)
Lot No: 49

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK022 Vest- og Sydsjælland

NUTS code: DK01 Hovedstaden

Main site or place of performance: Amerika Plads 15, 2100 København Ø.

II.2.4. Description of the procurement

CSM Myndighedskoordinator (SI koordinator) på 20 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:
no

II.2.14. Additional information

II.2. Description

II.2.1. Title

Delkontrakt 50: CSM Myndighedskoordinator (SI koordinator) 2
Lot No: 50

II.2.2. Additional CPV code(s)

71000000 Architectural, construction, engineering and inspection services

II.2.3. Place of performance

NUTS code: DK01 Hovedstaden

NUTS code: DK032 Syddjylland

Main site or place of performance: Lumbyesvej 34, 7000 Fredericia.

II.2.4. Description of the procurement

CSM Myndighedskoordinator (SI koordinator) på 37 timer pr. uge. tilknyttet projekter på tværs af Anlægsdivisionen i Banedanmark.

II.2.5. Award criteria

Quality criterion - Name: Organisation / Weighting: 70

Price - Weighting: 30

II.2.11. Information about options

Options: yes

Description of options:

Option på forlængelse 2 x 6 måneder.

II.2.13. Information about European Union funds

The procurement is related to a project and/or programme financed by European Union funds:

no

II.2.14. Additional information

Section IV: Procedure

IV.1. Description

IV.1.1. Type of procedure

Restricted procedure

IV.1.3. Information about a framework agreement or a dynamic purchasing system

IV.1.8. Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: yes

IV.2. Administrative information

IV.2.1. Previous publication concerning this procedure

Notice number in the OJ S: [2017/S 007-010760](#)

IV.2.8. Information about termination of dynamic purchasing system

IV.2.9. Information about termination of call for competition in the form of a periodic indicative notice

Section V: Award of contract

Lot No: 1

Title:

Projektleder - Broer

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

07/03/2018

V.2.2. Information about tenders

Number of tenders received: 5

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: COWI A/S

National registration number: 44623528

Postal address: Parallevej 2

Town: Kongens Lyngby

NUTS code: DK013 Nordsjælland

Postal code: 2800

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 3 655 600,00 DKK

Total value of the contract/lot: 3 665 600,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section V: Award of contract**

Lot No: 2

Title:

Projektleder - Broer

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 3

Title:

Projekteringsleder - Broer

A contract/lot is awarded: yes

V.2. Award of contract**V.2.1. Date of conclusion of the contract**

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 2

The contract has been awarded to a group of economic operators: no

V.2.3.

Name and address of the contractor

Official name: Atkins Danmark A/S
National registration number: 26 04 84 94
Postal address: Arne Jacobsens Allé 17
Town: København S
NUTS code: DK01 Hovedstaden
Postal code: 2300
Country: Denmark
The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 924 480,00 DKK
Total value of the contract/lot: 2 924 480,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section V: Award of contract**

Lot No: 4

Title:

Projekteringsleder Broer

A contract/lot is awarded: yes

V.2. Award of contract**V.2.1. Date of conclusion of the contract**

07/03/2018

V.2.2. Information about tenders

Number of tenders received: 4
The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Niras A/S
National registration number: 37 29 57 28
Postal address: Sortemosevej 19
Town: Allerød
NUTS code: DK013 Nordsjælland
Postal code: 3450
Country: Denmark
The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 1 913 600,00 DKK
Total value of the contract/lot: 1 913 600,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases**

Section V: Award of contract

Lot No: 5

Title:

Byggeleder Broer

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 6

Title:

Byggeleder Broer

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 7

Title:

Projekteringsleder Kørestrøm

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

19/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Balslev Consulting Engineers A/S

National registration number: 46 57 97 12

Postal address: Produktionsvej 2

Town: Glostrup

NUTS code: DK01 Hovedstaden

Postal code: 2600

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 4 173 156,00 DKK

Total value of the contract/lot: 4 173 156,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 8

Title:

Projekteringsledelse - Kørestrøm

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S

National registration number: 46 57 97 12

Postal address: Arne Jacobsens Allé 17

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 5 310 240,00 DKK

Total value of the contract/lot: 5 310 240,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 9

Title:

Projekteringsleder - Kørestrøm

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1.

Date of conclusion of the contract

08/03/2018

V.2.2. Information about tenders

Number of tenders received: 5

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: COWI A/S

National registration number: 44 62 35 28

Postal address: Parallelvej 2

Town: Kongens Lyngby

NUTS code: DK013 Nordsjælland

Postal code: 2800

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 106 000,00 DKK

Total value of the contract/lot: 2 106 000,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section V: Award of contract**

Lot No: 10

Title:

Projekteringsleder - Kørestrøm

A contract/lot is awarded: yes

V.2. Award of contract**V.2.1. Date of conclusion of the contract**

07/03/2018

V.2.2. Information about tenders

Number of tenders received: 6

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Trailc

National registration number: 34 24 53 39

Postal address: Virumbakken 10

Town: Virum

NUTS code: DK01 Hovedstaden

Postal code: 2830

Country: Denmark

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 695 680,00 DKK
Total value of the contract/lot: 2 695 680,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 11

Title:

Projekteringsleder Stærkstrøm

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 12

Title:

Projekteringsleder - Stærkstrøm

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

05/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Spangenberg & Madsen Rådgivende Ingeniørfirma A/S

National registration number: 20 43 61 90

Postal address: Herstedøstervej 27-29

Town: Albertslund

NUTS code: DK012 Københavns omegn

Postal code: 2620

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 6 118 320,00 DKK

Total value of the contract/lot: 6 118 320,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 13

Title:

Projekteringsleder - Stærkstrøm

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 3

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S

National registration number: 26 04 84 94

Postal address: Arne Jacobsens Allé 17

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 1 993 680,00 DKK

Total value of the contract/lot: 1 993 680,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 14

Title:

Byggeleder - Kørestrøm og stærkstrøm

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 15

Title:

Byggeleder - Kørestrøm og stærkstrøm

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 16

Title:

Projektleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 17

Title:

Projektleder - Sikring

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

09/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Rambøll Danmark A/S

National registration number: 35 12 84 17

Postal address: Hannemanns Allé 53

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 4 213 560,00 DKK

Total value of the contract/lot: 4 213 560,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 18

Title:

Projektleder - Sikring

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

18/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: KP Consulting ApS

Postal address: Inge Lehmanns Gade 10, 6. sal

Town: Århus C

NUTS code: DK042 Østjylland

Postal code: 8000

Country: Denmark

The contractor is an SME: yes

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 4 790 760,00 DKK

Total value of the contract/lot: 4 790 760,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 19

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 2

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S
National registration number: 26 04 84 94
Postal address: Arne Jacobsens Allé 17
Town: København S
NUTS code: DK01 Hovedstaden
Postal code: 2300
Country: Denmark
The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 3 463 200,00 DKK
Total value of the contract/lot: 3 463 200,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section V: Award of contract**

Lot No: 20

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: yes

V.2. Award of contract**V.2.1. Date of conclusion of the contract**

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 2
The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S
National registration number: 26 04 84 94
Postal address: Arne Jacobsens Allé 17
Town: København S
NUTS code: DK01 Hovedstaden
Postal code: 2300
Country: Denmark
The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 5 772 000,00 DKK
Total value of the contract/lot: 5 772 000,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases**

Section V: Award of contract

Lot No: 21

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 22

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 23

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 24

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 25

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 26

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 27

Title:

Projekteringsleder - Sikring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 28

Title:

Byggeleder - Sikring og Fjernstyring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

No tenders or requests to participate were received or all were rejected

Section V: Award of contract

Lot No: 29

Title:

Byggeleder - Sikring og Fjernstyring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

No tenders or requests to participate were received or all were rejected

Section V: Award of contract

Lot No: 30

Title:

Byggeleder - Sikring og Fjernstyring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

No tenders or requests to participate were received or all were rejected

Section V: Award of contract

Lot No: 31

Title:

Byggeleder - Sikring og Fjernstyring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

No tenders or requests to participate were received or all were rejected

Section V: Award of contract

Lot No: 32

Title:

Byggeleder - Sikring og Fjernstyring

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

No tenders or requests to participate were received or all were rejected

Section V: Award of contract

Lot No: 33

Title:

CSM Myndighedskordinator (SI koordinator)

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

14/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S

National registration number: 26 04 84 94

Postal address: Arne Jacobsens Allé 17

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 3 463 200,00 DKK

Total value of the contract/lot: 3 463 200,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 34

Title:

CSM Myndighedskordinator (SI koordinator)

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 35

Title:

Projekteringsleder - Spor

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

08/03/2018

V.2.2.

Information about tenders

Number of tenders received: 6

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: COWI A/S

National registration number: 44 62 35 28

Postal address: Parallevej 2

Town: Kongens Lyngby

NUTS code: DK013 Nordsjælland

Postal code: 2800

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 3 924 960,00 DKK

Total value of the contract/lot: 3 924 960,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 36

Title:

Projekteringsleder - Spor

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

09/03/2018

V.2.2. Information about tenders

Number of tenders received: 5

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Insuco ApS

National registration number: 36 40 31 79

Postal address: Fruebjergvej 2

Town: København Ø

NUTS code: DK01 Hovedstaden

Postal code: 2100

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 035 800,00 DKK

Total value of the contract/lot: 2 035 800,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 37

Title:

Projekteringsleder – Spor (CAD Manager)

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

09/03/2018

V.2.2. Information about tenders

Number of tenders received: 2

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Insuco ApS

National registration number: 36 40 31 79

Postal address: Fruebjergvej 2

Town: København Ø

NUTS code: DK01 Hovedstaden

Postal code: 2100

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 091 960,00 DKK

Total value of the contract/lot: 2 091 960,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 38

Title:

Projekteringsleder - Dæmning, jord og afvanding

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 39

Title:

Byggeleder - Spor

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 40

Title:

Byggeleder - Spor

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 41

Title:

Byggeleder - Spor

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 42

Title:

Byggeleder - Spor

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 43

Title:

Byggeleder - Dæmning, jord og afvanding

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 44

Title:

Byggeleder - Konstruktioner

A contract/lot is awarded: no

V.1. Information on non-award

The contract/lot is not awarded

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 45

Title:

Assisterende byggeleder

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

09/03/2018

V.2.2. Information about tenders

Number of tenders received: 7

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Rambøll Danmark A/S

National registration number: 35 12 84 17

Postal address: Hannemanns Allé 53

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 4 155 840,00 DKK

Total value of the contract/lot: 4 155 840,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 46

Title:

Assisterende byggeleder

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

07/03/2018

V.2.2. Information about tenders

Number of tenders received: 7

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: COWI A/S

National registration number: 44 62 35 28

Postal address: Parallevej 2

Town: Kongens Lyngby

NUTS code: DK013 Nordsjælland

Postal code: 2800

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 4 790 760,00 DKK

Total value of the contract/lot: 4 790 760,00 DKK

V.2.5. Information about subcontracting

V.2.6. Price paid for bargain purchases

Section V: Award of contract

Lot No: 47

Title:

Arbejdsmiljø koordinator

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

23/03/2018

V.2.2. Information about tenders

Number of tenders received: 7

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S
National registration number: 26 04 84 94
Postal address: Arne Jacobsens Allé 17
Town: København S
NUTS code: DK01 Hovedstaden
Postal code: 2300
Country: Denmark
The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 1 258 000,00 DKK
Total value of the contract/lot: 1 258 000,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section V: Award of contract**

Lot No: 48**Title:**

Arbejdsmiljø koordinator

A contract/lot is awarded: no

V.1. Information on non-award**The contract/lot is not awarded**

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 49**Title:**

CSM Myndighedskoordinator (SI koordinator)

A contract/lot is awarded: no

V.1. Information on non-award**The contract/lot is not awarded**

Other reasons (discontinuation of procedure)

Section V: Award of contract

Lot No: 50**Title:**

CSM Myndighedskoordinator (SI koordinator)

A contract/lot is awarded: yes

V.2. Award of contract

V.2.1. Date of conclusion of the contract

23/03/2018

V.2.2. Information about tenders

Number of tenders received: 4

The contract has been awarded to a group of economic operators: no

V.2.3. Name and address of the contractor

Official name: Atkins Danmark A/S

National registration number: 26 04 84 94

Postal address: Arne Jacobsens Allé 17

Town: København S

NUTS code: DK01 Hovedstaden

Postal code: 2300

Country: Denmark

The contractor is an SME: no

V.2.4. Information on value of the contract/lot

Initial estimated total value of the contract/lot: 2 861 950,00 DKK

Total value of the contract/lot: 2 861 950,00 DKK

V.2.5. Information about subcontracting**V.2.6. Price paid for bargain purchases****Section VI: Complementary information**

VI.3. Additional information**VI.4. Procedures for review****VI.4.1. Review body**

Official name: Klagenævnet for Udbud

Postal address: Nævnenes hus, Toldboden 2

Town: Viborg

Postal code: 8800

Country: Denmark

E-mail: klfu@erst.dk

Telephone: +45 35291095

Internet address: <https://erhvervsstyrelsen.dk/klagenævnet-for-udbud>

VI.4.3. Review procedure

Precise information on deadline(s) for review procedures:

Klage over udbud eller beslutninger skal i henhold til lov om Klagenævnet for Udbud § 7, stk. 2, nr. 1 være indgivet til Klagenævnet for Udbud inden 45 kalenderdage efter at ordregiveren har offentliggjort en bekendtgørelse i Den Europæiske Unions Tidende om, at ordregiveren har indgået en kontrakt. Fristen regnes fra dagen efter den dag, hvor bekendtgørelsen er blevet offentliggjort.

VI.4.4. Service from which information about the review procedure may be obtained

Official name: Konkurrence- og Forbrugerstyrelsen

Postal address: Carl Jacobsens Vej 35

Town: Valby

Postal code: 2500
Country: Denmark
E-mail: kfst@kfst.dk
Telephone: +45 41715000
Internet address: www.kfst.dk

VI.5. Date of dispatch of this notice

13/04/2018